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Department of Energy
^ Richland Field Office

P.O. Box 550

Richland, Washington 99352

93-RPB-112 , 9302115

^MAR 0 2 iS93_

N

f

Mr. David B. Jansen, P.E.
Hanford Project Manager
State of Washington
Department of Ecology
P.O. Box 47600
Olympia, Washington 98504-7600

Dear Mr. Jansen:

r TRANSMITTAL OF THE GROUT TREATMENT FACILITY PROJECT W-125 EXCAVATION DETAILS

Transmitted is the bid package containing the excavation details for project

W-125. Project W-125 will construct four grout disposal vaults numbered 106

through 109 located in the 218-E-16 Disposal Area. The excavation details

were requested by the State of Washington Department of Ecology.(Ecology) at

the December 8, 1992, Grout Treatment Facility Unit Managers' Meeting.

Should you have any questions regarding this transmittal, please contact me or

Mr. C. E. Clark of my staff on (509) 376-9333.

Sincerely,

EAP:CEC

Enclosure:
Engineering Change Notices

^crcc t^

James D. Bauer, Program Manager
Office of Environmental Assurance,

Permits, and Policy

.__.
cc: R. C. Bowman

..
,
_
WHC, w[oencl.

JA.'Epstein, WHC, w/o encl.
M. N. Jaraysi, Ecology, w/encl.
T. M. Michelena, Ecology, w/o encl.
J. J. Witczak, Ecology, w/encl.
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KAISER ENGINEERS HANFORD COMPANY

P. 0. Box 888
Richiand, Washington 99352

INVITATION NO. KEH-5321 (W-125)
DATE OF ISSUE; March 11, 1992

REVISED DATE OF OPENING: May 7, 1992

April 20, 1992

ADDENDUM NO. 6

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA,
HANFORD SITE, RICHLAND, WASHINGTON

Invitation No. KEH-5321 (W-125) dated March 11, 1992, for subject work is
hereby modified as follows:

`"? INVITATION FOR BID

Paragraph 4, second line, the date is hereby changed from April 23, 1992 (as
c established by Addendum No. 4) to May 7, 1992.

Receipt of this addendum shall be acknowledged on the Bid Form in the space
provided therefor. All other conditions and requirements of the Invitation
for Bids, Specifications and Drawings will remain unchanged.

Failure to acknowledge receipt of all addenda may be cause for rejection of
your bid.

Bids will be received until 2:00 p.m., May 7, 1992, and then opened as stated
above.

KAISER ENGINEERS HANFORD COMPANY

D. L. Huddleson
Contract Administrator

DLH:mj
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KAISER ENGINEERS HANFORD COMPANY
P. 0. Box 888

Richland, Washington 99352

INVITATION NO. KEH-5321 (W-125)
DATE OF ISSUE; March 11, 1992

REVISED DATE OF OPENING: April 23, 1992

April 15, 1992

ADDENDUM NO. 5

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA,
HANFORD SITE, RICHLAND, WASHINGTON

Invitation No. KEH-5321 (W-125) dated March 11, 1992, for subject work is
hereby modified as follows:

CONSTRUCTION SPECIFICATION W-125-C1. REV. 1. PER ECN W-125-003

^ 1. Section 01400, Article 1.5. Schedule for H and W Points, EARTHWORK

c^ Delete 02200/8 Road Surfacing W X

2. Section 02200, EARTHWORK

(1) Add new paragraph 3.3.1.1 as follows:

"3.3.1.1 Installation of shoring by sluicing or flooding with
water shall not be permitted."

(2) Paragraph 3.4.1: Delete ", road surfacing".

^ Receipt of this addendum shall be acknowledged on the Bid Form in the space
provided therefor. All other conditions and requirements of the Invitation

^ for Bids, Specifications and Drawings will remain unchanged.

Failure to acknowledge receipt of all addenda may be cause for rejection of
your bid.

Bids will be received until 2:00 p.m., April 23, 1992, and then opened as
previously announced in Addendum No. 4.

KAISER ENGINEERS HANFORD COMPANY

W. G. Sealock
Contract Administrator

WGS:mj
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KAISER ENGINEERS HANFORD COMPANY
P. 0. Box 888

Richland, Washington 99352

INVITATION NO. KEH-5321 ( W-125)
DATE OF ISSUE; March 11, 1992

REVISED DATE OF OPENING: April 23, 1992

April 9, 1992

ADDENDUM NO. 4

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA,
HANFORD SITE, RICHLAND, WASHINGTON

Invitation No. KEH-5321 (W-125) dated March 11, 1992, for subject work is
hereby modified as follows:

1. BID INVITATION, PAGE 1

C

C'

In the second line of Paragraph 4, the bid opening date of INDEFINITE is
changed to April 23, 1992.

2. CONSTRUCTION SPECIFICATION W-125-C1, REV. 0

^t' Construction Specification W-125-C1, Rev. 0 is deleted. Replace with
Construction Specification W-125-C1, Rev. 1.

3. CONSTRUCTION DRAWINGS

C3%

a. Drawing H-2-79695, Sheet 1, Civil; Construction Road Excavation
Plan Rev 0 is deleted and is replaced with Drawing H-2-79695,
Sheet 1, Civil; Construction Road Excavation Plan Rev. 1.

b. Drawing H-2-79695, Sheet 2, Civil; Construction Road Profile &
Misc. Details Rev 0 is deleted and is replaced with Drawing H-2-
79695, Sheet 2, Civil; Construction Road Profile & Misc. Details
Rev. 1.

c. Drawing H-2-79696, Sheet 1, Civil; Vault Excavation Plan Rev 0 is
deleted and is replaced with Drawing H-2-79696, Sheet 1, Civil;
Vault Excavation Plan Rev. 1

d. Drawing H-2-79697, Sheet 1, Civil; Diffusion Barrier Placement
Plan Rev 0 is deleted and is replaced with Drawing H-2-79697,
Sheet 1, Civil, Diffusion Barrier Placement Plan Rev. 1.

Receipt of this addendum shall be acknowledged on the Bid Form in the space
provided therefor. All other conditions and requirements of the Invitation
for Bids, Specifications and Drawings will remain unchanged.

Failure to acknowledge receipt of all addenda may be cause for rejection of
your bid.
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ADDENDUM NO. 4 CONT.
Bid Invitation No. KEH-5321 (W-125)
Page 2 - April 9, 1992

The revised bid opening date is April 23, 1992.

KAISER ENGINEERS HANFORD COMPANY

kit. W. G. Sealock
Contract Administrator

WGS:mj

Enclosures as stated

^O
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W-125-C1
Revision I

CONSTRUCTION SPECIFICATION FOR

EXCAVATION

GROUT VAULTS 106 THROUGH 109

Incorporating ECN W-125-002

Work Order ER0107

IN. Prepared By:

C Kaiser Engineers Hanford Company
Richland, Washington

For the U.S. Department of Energy

Contract DE-AC06-87RL10900

APPROVED
Kaiser Engineers Hanford Company (KEH)

OFFICIAL RELEASE
BY WHC

DATE
APR _ 21992

faL 3 Z3192 3 Z3 L
sign Engineering Date hn'c Documents Da e

0% ^ 1h-92 3 Z¢ 92
Date Environ ental Date
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PART 1 - GENERAL

1.1 INTRODUCTION

SECTION 01010

SUMMARY OF WORK

1.1.1 Project W-0125 for construction of grout disposal vaults is
located near the 200 East Area in the Controlled Access Area of the Hanford
Site, approximately 28 road miles north of Richland, Washington.

1.1.2 This Specification provides for earthwork activities and
diffusion barrier placement for vaults 106 through 109 and as shown on the
Drawings.

1.2 STATEMENT OF WORK

1.2.1 Scope: Work consists of furnishing labor, equipment, and
o. materials for the earthwork and diffusion barrier placement portion of

facility in accordance with the Contract Documents.
C

1.2.2 Work Included: Following itemization is intended to be broad in
C' scope to identify major work elements and is not all inclusive.

1.2.2.1 Construct access and haul roads.

1.2.2.2 Excavate access ramp and construction base at elevation 604 for
4 vaults.

1.2.2.3 Structural excavation for concrete basin and leachate collection
sump below elevation 604.

1.2.2.4 Install shoring.

1.2.2.5 Protection of ground water monitoring wells and sealing of
boreholes.

1.2.2.6 Diffusion barrier placement.

1.2.2.7 Backfill placement.

1.2.2.8 Construct berms for run-on drainage control.

1.2.2.9 Stabilize berms.

1.2.2.10 Maintain berms, access roads., haul road, and access ramp.

1.3 DRAWINGS

1.3.1 Drawings which show work to be accomplished by the Contract
Documents are listed in Schedule of Drawings.

W125C1.SP.2889 01010 - 1 W-125-C1
Rev 1

, ^ .



PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION

®
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SECTION 01019

ITEMS FURNISHED FOR CONSTRUCTION

PART 1 - G EN ERAL

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to extent designated herein.

1.1.1.1 Code of Federal Regulations (CFR)

Title 30 Mineral Resources

Part 56

1.2 SUBMITTALS: Not Used

1.3 GENERAL

Safety and Health Standards -
Surface Metal and Nonmetal
Mines

1.3.1 Material and equipment furnished or made available for
incorporation into the Work are set forth in this Section. Other services
and utilities provided are covered in other sections of this Specification.

1.3.2 Meet the provisions of Section 9 of the Contract General
Conditions for items furnished for construction.

1.3.3 Provide KEH access to premises where items furnished for
construction are stored before incorporation into the Work.

1.4 MATERIAL AND EQUIPMENT

^r 1.4.1 Gravel and Sand

1.4.1.1 Unmined natural deposits are available at no cost from sites
designated by KEH within 6 miles of Project site. Materials will not meet
physical properties required in this Specification without adequate
processing.

1.4.1.2 If Contractor elects to utilize available gravel sites he shall
furnish equipment and labor required to excavate, process, load, transport,
and place material.

1.4.1.3 Material shall be used only for the Work covered by this
Specification and no gravel or sand, processed or unprocessed, shall be
transported off the Hanford Site.

W125C1.SP.2889 01019 - 1 W-125-C1
Rev 1



1.4.1.4 Access to gravel sites and travel between gravel and construction
sites shall be on roads designated by KEH and use shall be in accordance
with Section 01500.

1.4.1.5 Operations of gravel sites shall meet the following requirements.

a. Confine removal of overburden and top soil to areas
designated by KEH. Stabilize blow sand areas after surface has been
disturbed, with gravel or other approved method to prevent wind erosion.

b. Make no excavation or bank cut within 100 feet of power
lines, paved roads, railroads, security fences, or other permanent
structures.

c. Excavating and processing shall be in accordance with
30 CFR 56. Correct operations identified by KEH to be hazardous to life or
property.

d. Explosives are prohibited articles described in Section 56
ti! of the Contract General Conditions and shall not be brought to the Hanford

Site or proposed for use without written KEH approval.

e. Temporary structures are permitted at gravel site for
offices, storage or repair facilities necessary for gravel removal and
processing. No facility for habitation will be permitted.

f. Use of gravel sites are nonexclusive. Others may also enter
to excavate material required for other work.

g. Upon completion of operations clear gravel site of debris,
temporary structures, and equipment. Grade excavated area, properly slope
banks, and stabilize to prevent wind erosion. Conditions identified by KEH
as not meeting these requirements shall be corrected before final acceptance
of the Work.

h. Right to use gravel sites may be terminated by KEH for
failure to meet the requirements set forth or for abandonment of operations
under this Contract. Right to use gravel will terminate without notice upon
acceptance of Work under this Contract.

1.4.2 Backfill material will be furnished by KEH, for incorporation
into the Work. Backfill material is presently stockpiled at the Site
approximately 1/2 mile from the Project. Backfill materials are not
warranted to meet physical properties required in this Specification without
adequate processing.

W125C1.SP.2889 01019 - 2 W-125-C1
Rev 1
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PART 2 - P 0 U TS

Not Used

PART 3 - X UT ON

Not Used

END OF SECTION
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SECTION 01027

APPLICATIONS FOR PAYMENT

PART 1 - G EN ERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 FORMAT

1.3.1 Complete Form KEH-1026.00, Progress Estimate Backup, sample
appended. Contractor developed substitutes for form may be used with prior
approval of KEH.

1.3.2 Complete Form KEH-0959.00, Monthly Estimate of Work Completed,
sample appended, or include following in letter requesting payme nt.

^ Subtotal Value of All Pay Items SX,XXX.XX
Complete to date (Include modifications)

r Allowance for Material Stored on Site:
Previous Net Allowance SX,XXX.XX
Minus Materials Placed SX,XXX.XX
Plus Materials Stored, SX.XXX.XX

Net Allowance SX.XXX.XX

Subtotal Value Completed to Date SX,XXX.XX
Less Previous Payments SX,XXX.XX
Less Other Charges from KEH EX.XXX.XX

Subtotal Deductions X XXX.XX

Total Payment Requested SX,XXX.XX

Less Retainage at SX.XXX.XX
:r

Total Payment Allowed SX,XXX.XX

1.4 APPLICATION PROCEDURE

1.4.1 Payments to Contractor specified in Section 15 of Contract
General Conditions are initiated by Contractor making application as
follows.

1.4.1.1 Begin application by completing Form KEH-1026.00. For lump sum
contracts, each application shall include, as minimum, breakdown of Contract
price for items listed in Section 01310 and percent complete for each item.

1.4.1.2 Review backup sheets with KEH approximately 5 days before end of
pay period and adjust data if required by KEH.

1.4.1.3 Finalize application by meeting requirements of Paragraph 1.3.2.

W125C1.SP.2889 01027 - 1 W-125-C1
Rev 1
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1.5 PAYMENT PROCEDURE

1.5.1 Upon receipt of application, KEH will audit data and check for
compliance with requirements of Section 01720. When satisfied that Contract
requirements are up-to-date, Form KEH-0959.00 will be signed by. KEH.

1.5.2 Copy of signed Form KEH-0959.00 showing amount of payment to be
made will be furnished to contractor.

1.5.3 KEH will mail check to Contractor's designated address.

1.6 ADDITIONAL DATA REQUIRED

1.6.1 When processing applications for payment and preparing payment
documents, KEH may require data to substantiate and justify amounts
requested. Processing of payment documents may be delayed if data is not
forwarded expeditiously to KEH.

1.6.2 Requests for payment for equipment or material which Contractor
has received, but has not installed, shall be accompanied by invoice or
other data to provide evidence that title to equipment or material is held
by Contractor.

r` PART 2 - PRODUCTS

Not Used

PART 3 - EX ECUTION

Not Used

;r
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KA/SER ENG/NEERS i
HANFORO

PROGRESS ESTIMATE BACKUP
Sheet of^

Contractor: Contract No.:

Subject:

0%

Backup For Progress Estimate No.: Dated:

Estimated Weighted Percent W 7'D % Total
Item Description Complete Complete fCost Percent

to Date to Date to Date

KEM-1026.00 (03-87)

01027 - 3

, . , 1 .. 11 . ^ . ,

W-125-C1
Rev 1
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END OF SECTION

KA/SER ENG/NBER3 MONTHLY ESTIMATE OF WORK COMPLETED
NANFORO

Conuact of P.O. No. Esumatr No. Date

NamtolConuaam

nddnu

Nalureof Work

Initial Amount of Conuact Total Amount of Mod.ficatwns to Date Total Adjusted Conuact Amount

$ $ $

Dncriptwn Amount

Estimated wak Completed to (Datt)

kes" S

Previous Payments

OmerChargw
i s( Explain Belcw)

TaWDeduccinns I$ ^

Ad'rywed raym«N Reqlwued $

k.uReuinageo x

Total Payment Allowed

IcertifythatIhareverihedthisperiodialestimatedated for S

and that to the best of my knowledge and belief it is a true and correR statement of wort performtd and that the contractor's statement of

his acccunt and amoont due Ihm is correct and just, and the quanuWs includtd in this esumate have been performed in lull accordance with

the urms and conditions of the wrrespmWmg consuuction documenu.

FOR THE CONTRACTOR KAISER ENGINEERS HANFORD COMPANY

By

Profrn Manager

By By

Field Conuact Engmeer

01027 - 4

KEw0959.00 W3N01

W-125-C1
Rev 1
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SECTION 01040

COORDINATION

PART 1 - GENERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 CONSTRUCTION ACTIVITIES

1.3.1 Coordinate construction activities to ensure efficient and
orderly sequence of work, with provisions for accommodating items to be
installed later.

1.3.2 As noted in Section 29 of the Contract General Conditions, other
contracts may be under construction concurrently with the Work included in
this Specification. Coordinate activities with other contractors for mutual

co benefit. Coordination meetings may be required in addition to progress
meetings to keep parties informed of scheduled activities at interface
points.

C-
1.3.3 Certain onsite construction work related to Project will be
performed by others. Cooperate and coordinate work to eliminate
interferences and delays. Removal of contaminated soil will be done by
others. Assistance may be required during removal to expedite work and
minimize downtime.

1.3.4 Access to existing Vaults 101 through 105, and laydown area shall
be maintained at all times during the work of this Contract.

1.4 WORK IN EXISTING FACILITIES

1.4.1 Existing site for grout vaults 102 through 105 is a facility
currently under construction. Plan and schedule work to prevent
interference with current construction activities and access, and sustain
safety of construction personnel.

1.4.2 Maintain access to existing work areas as directed by KEH to
minimize disruptions to work force.

1.4.3 Keep work area safe and orderly for construction and operating
personnel. Clean work area after each work period and stack tools and
materials away from traffic areas.

1.4.4 Restrict excavation and access road construction to avoid
interference or disruption of construction access along existing access road
to Vaults 102 through 105.

1.4.5 Traffic on new access road shall be shared and coordinated with
Contractor for Vaults 102 through 105.

W125C1.SP.2889 01040 - 1 W-125-C1
Rev 1
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1.4.6 Maintain new access road in satisfactory and safe conditions for
duration of Contract.

1.4.7 Construct haul road as necessary to safely transport required
excavation to designated disposal area. Construct to provide safe merging
with access road.

1.4.7.1 Locate haul road to avoid area within 10 feet of site for ground
water monitoring well shown on the Drawings.

1.5 CONNECTIONS TO EXISTING SYSTEMS

1.5.1 Advance notice of work that will affect existing systems shall be
given to KEH. Careful planning and scheduling of work is required to
coordinate operations of existing systems to keep disruptions at minimum.

1.5.2 As required in subsection 50.7 of the Contract General
Conditions, connections to existing systems shall be scheduled well in
advance for work to be done. KEH will coordinate schedule with Contractor

cy^ and utility.

1.6 ACCESS TO WORK AFTER POSSESSION

` 1.6.1 Access to warranty work as specified in Section 24 of the
Contract General Conditions or access to work after possession as specified
in Section 20 of the Contract General Conditions will be coordinated by KEH
with other contractors, and users of facility. Notify KEH in advance of
proposed work to minimize disruptions.

PART 2 - PRODUCTS

Not Used

-• PART 3 - EXECUTION

Not Used

END OF SECTION

W125C1.SP.2889 01040 - 2 W-125-C1
Rev 1
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SECTION 01043

JOB SITE ADMINISTRATION

PART 1 - G EN ERAL

1.1 REFERENCES:

1.1.1 Reference Standards and Specifications: The following standards
and specifications including documents referenced therein, form part of this
Section to extent designated herein.

1.1.1.1 American National Standards Institute (ANSI)

Z41-1983 Personal Protection-Protective
Footwear

Z8.71-1989 Practice for Occupational and
Educational Eye and Face

® Protection

f 1.2 SUBMITTALS: Not Used

1.3 WORKING HOURS

1.3.1 Regular day shift working hours are from 7:00 am to 3:30 pm,
Monday through Friday, excluding holidays.

1.3.2 For other than regular day shift work refer to Section 51 of
Contract General Conditions.

1.4 BADGE, DOSIMETER, AND ORIENTATION

1.4.1 Work being within Controlled Access Area of Hanford Site, but
outside Limited Areas, badge and orientation requirements will be in
accordance with Section 56 of Contract General Conditions, but basic
dosimeters will not be required.

1.4.2 Badges will not be provided until notice to proceed letter has
been signed and returned to KEH, supervisors have attended KEH safety
training course, requirements of Section 55 of Contract General Conditions
have been received and approved by KEH, and site labor conference and
preconstruction meeting specified in Section 01200 have been completed.

1.4.3 Radiological training, medical examination, and other
requirements for work in radiation zones are specified in Section 01100.

1.5 EMERGENCY RESPONSE DRILLS

1.5.1 Personnel working on Hanford Site shall participate in emergency
response drills held approximately once every 3 months and lasting
approximately one hour.

W125C1.SP.2889 01043 - 1 W-125-C1
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1.5.2 Maintain daily log or other suitable record of personnel names,
including subcontractors, working on Hanford Site.

1.6 SECURITY

1.6.1 Policy and Procedures: Contractor employees shall meet with
security policies and procedures specified in Sections 56 and 87 of Contract
General Conditions. Copies of KEH Security Procedures will be provided upon
request after award of Contract.

1.7 SAFETY REQUIREMENTS

1.7.1 Fire Safety

1.7.1.1 Address fire safety as part of construction safety plan required
by Section 55 of Contract General Conditions. Incorporate following
requirements into plan.

a. Utilizing portable shields wherever welding, cutting, or
grinding.

b. Maintaining fire watch minimum 1/2 hour after welding,
cutting, or grinding.

c"
c. Having fully charged fire extinguisher available whenever

welding, cutting, or grinding.

d. Method to control ignition of brush fires.

^

1.7.1.2 See Section 01500 for off-road driving and grass fire prevention
requirements.

1.7.2 Safety Apparel: All personnel are required to wear the following
in recognized construction areas or when on business at KEH's shop or yards.
Exception to these requirements for specific work tasks require approval
from KEH in advance.

^ 1.7.2.1 Steel-toed type shoes meeting the requirements of ANSI Z41.
Shoes shall be constructed of substantial material, preferably leather.
Shoes shall be in good condition; damaged or exposed footwear is not
acceptable. Tennis shoes, canvas type shoes, or other athletic type shoes,
including those with steel toe protection, are not acceptable.

1.7.2.2 Approved eye protection with eye shield devices meeting the
requirements of ANSI Z87.1.

1.7.2.3 Hardhats.

1.7.2.4 Appropriate clothing. Tank-top type shirts, sleeveless shirts,
dresses or other than full length pants are not allowed in construction
areas.

W125C1.SP.2889 01043 - 2 W-125-C1
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1.7.3 Job Safety Analysis

1.7.3.1 Job safety analysis required by subsection 55.2 of Contract
General Conditions shall address following work items as minimum. Add items
not included which require safety consideration.

a. Excavations.

b. Hazardous materials.

c. Shoring.

d. Welding or cutting.

e. Heat stress during diffusion barrier installation.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION
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SECTION 01050

FIELD ENGINEERING

PART 1 - GENERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.

1.2.1 Initial Survey Report: Submit Initial Survey Report identified
in Paragraph 1.5.5.

1.2.2 Final Survey Report: Submit Final Survey Report indicating
grade point elevations with coordinate description for excavated area,
including construction berms and diffusion barrier placement identified in
Paragraph 1.5.6.

1.3 QUALITY CONTROL

1.3.1 Establishing alignment, support location, grades, and survey
before and after placement of diffusion barrier shall be the responsibility
of a Land Surveyor registered in the State of Washington and acceptable to

c- KEH.

1.3.2 Deliver field notes, records, and documentation to KEH to review
and verify procedures used and accuracy of work.

1.4 SURVEY DATA

1.4.1 Basic reference points with coordinate descriptions and bench
mark with elevation identified will be located by others.

1.4.2 Preserve bench marks and reference points, including stakes or
other markers established until removal is authorized by KEH.

1.4.3 From information and dimensions shown on the Drawings, perform
survey/layout required by the Work.

1.5 PROCEDURES

1.5.1 Before initial layout, field verify horizontal and vertical data.
Report discrepancies to KEH.

1.5.2 Establish adequate permanent reference points to be used during
construction, referenced to original control points. Record locations with
horizontal and vertical data on project record documents.

1.5.3 Protect and preserve control and reference points, until Work is
complete. Report loss or destruction of control points to KEH. Report
relocation or change in data affecting reference points.

1.5.4 Periodically verify data for control and reference points, and
construction stakes to maintain construction accuracy.

W125C1.SP.2889 01050 - 1 W-125-C1
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1.5.5 After completion of excavation and construction of berms but
before diffusion barrier placement, survey area (grid size, 10'-0 x 10'-0
maximum in vault excavation) and provide survey notes to KEH.

1.5.6 After completion of diffusion barrier placement, perform final
survey (grid size 10'-0 x 10'-0 maximum) for the area containing diffusion
barrier.

PART 2 - PR DUCT

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION

i
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SECTION 01065

PERMITS

PART 1 - G N RAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 FEDERAL, STATE, AND MUNICIPAL LAWS, CODES, AND REGULATIONS

1.3.1 Required permits or licenses to do business are responsibility of
Contractor as specified in Section 6 of the Contract General Conditions.

1.4 HANFORD SITE PERMITS

1.4.1 General: Before certain types of work can be done at Hanford,
Contractor is required to have a permit. Permits are provided by KEH at no

^ cost, however, furnish information required and notify KEH in advance of
work requiring permit. Meet the requirements and restrictions set forth in
each permit. Keep permits visibly posted at site of work being performed.

c' 1.4.2 Excavation: Do not excavate without permit specified in
subsection 50.9 of the Contract General Conditions. Permit will be issued
before start of construction and is for duration of the Work.

1.4.3 Backfill: Permit required for each element of fill and backfill
and good for 5 days or duration of work element provided Work does not stop
for 5 consecutive days. Complete permit form, furnished by KEH, and return
to KEH for approval before starting work.

1.4.4 Tie-in: Separate permit required for each utility tie-in and is
^ valid until tie-in is complete. Permits furnished by KEH with 5 days

notice.

1.4.5 Hazardous Work Permit: Start no work without permit. Permit
will provide personnel protection requirements and restrictions for work
involving welding and cutting, confined spaces, hazardous materials, or
other hazardous working conditions. Permit is good for duration of
Contract.

1.4.6 Oversize Load: In addition to Washington State permit, obtain
permits for each movement of each oversize vehicle or load within the
Hanford Site. Permits will be furnished by KEH with 48 hour notice of
width, height, and length of oversized load and proposed route of travel.
Verify proposed route has been traveled and limitations have been
identified. See Section 01500, subparagraph 1.6.3.2 for additional
requirements.
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PART 2 - PRODUCTS

Not Used

PART 3 - XCEE UTION

Not Used

END OF SECTION

W125C1.SP.2889 01065 - 2 W-125-C1
Rev 1

r



L-1
SECTION 01100

SPECIAL PROJECT PROCEDURES

r`

cr

PART 1 - G EN ERAL

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards

and specifications including documents referenced therein, form part of this

Section to extent designated herein.

1.1.1.1 Federal Standards (FED STD)

FED-STD-313C Material Safety Data,
Transportation Data, And
Dfisposal Data For Hazardous
Materials Furnished To
Government Activities

1.1.1.2 Washington Administrative Code (WAC)

Title 173, Department of Ecology

Chapter 173-303 Dangerous Waste Regulations

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures

1.2.1 Hazardous Materials: Submit list of hazardous materials to be
used. Include current Material Safety Data Sheet for each material.

1.2.2 Hazardous Material Storage: Submit proposed method for storage
of materials.

1.2.3 Hazardous Waste: Submit physical descriptions and quantity of
waste and waste containers to be generated.

1.3 HAZARDOUS MATERIAL REQUIREMENTS

1.3.1 Hazardous products, defined in Section 111 of the Contract
General Conditions, whether specified, recommended, or voluntarily
requisitioned by Contractor, shall be governed by requirements of
FED-STD-313 and Section 111 of the Contract General Conditions.

1.4 DANGEROUS WASTE HANDLING REQUIREMENTS

1.4.1 Dangerous waste, defined in WAC Chapter 173-303, generated by
Contractor at Project shall be turned over to KEH for disposal.

1.4.2 Contractor personnel who handle, transfer, accumulate, or
otherwise work with dangerous waste shall be trained by KEH to the
requirements of WAC Chapter 173-303-330.

W125C1.SP.2889
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1.4.3 Report dangerous waste or hazardous material spills to KEH
immediately.

1.4.4 After identification of dangerous waste to be generated, a
satellite accumulation area will be designated for Contractor to deposit
waste.

1.4.5 KEH will provide 55 gallon disposal barrels for use by Contractor
to dispose of hazardous waste.

1.4.6 Identify and package dangerous wastes including accidental spills
as approved or directed by KEH.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

co
Not Used

..r,-
END OF SECTION

T
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SECTION 01200

PROJECT MEETINGS

PART I - GENERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 PROCEDURES

1.3.1 Representatives from KEH and Contractor, including major
subcontractors, shall participate in project conference and meetings.
Representatives from Operating Contractor and DOE may attend as required by
items to be discussed.

1.3.2 Meeting times and locations shall be mutually agreed to by
Contractor and KEH and will be held at the Hanford Site in Richland,

o• Washington, except informal design reviews. KEH will issue notices of
meetings and prepare meeting minutes which will be distributed to project
participants.

1.4 SITE LABOR CONFERENCE

1.4.1 Before starting construction onsite, conduct informational
conference on Hanford Site labor requirements applicable to Project. KEH
will provide meeting notice to representatives from labor organizations,
identified by Contractor, whose members may be utilized in construction and

^., are to attend conference. Contractor shall present proposed work plan and
craft utilization, and review Contract General Conditions relating to labor.

1.5 PRECONSTRUCTION

1.5.1 Meeting will be scheduled by KEH before start of onsite work.
Authorized representatives of Contractor and major subcontractors shall
attend and KEH will advise others having interest in Work. Meeting will be
chaired by KEH.

1.5.2 Following items, as minimum, will be incorporated into agenda for
meeting.

1.5.2.1 Point of contact and key personnel representing Operating
Contractor, Safety, QA/QC, Acceptance Inspectors, Construction Engineers,
and Contracts personnel.

1.5.2.2 Schedule requirements and restraints, submittals and work
limitations.

1.5.2.3 Safety, construction progress meetings and frequency, and
certified payrolls.

1.5.2.4 Report requirements and frequency.
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1.5.2.5 Quality requirements.

1.5.2.6 Major material and equipment lists.

1.5.2.7 Other pertinent items.

0

c-.

Nr

C%

1.6 CONSTRUCTION PROGRESS

1.6.1 Meetings held weekly at time and location determined at
preconstruction meeting will be approximately one hour long.

1.6.2 KEH will chair meeting and request attendance of key personnel
required. Authorized representatives of Contractor and pertinent
subcontractors shall attend.

1.6.3 Purpose of meetings is to monitor status and provide forum for
exchange of pertinent information related to the Work. Major topics may
include, but not be limited to, following.

1.6.3.1 Schedule, cost, and construction status.

1.6.3.2 Design and scope changes.

1.6.3.3 Submittal status, key material, and equipment delivery status.

1.6.3.4 Potential problem areas.

1.6.3.5 Inspection and testing status.

1.6.3.6 Action item status, goals for next meeting.

1.6.3.7 Other appropriate items.

1.6.4 Meeting minutes will be issued by KEH as promptly as possible
following meeting. Action items will be identified with assigned follow-up.
Issues resolved will be reported in minutes, as well as closed action items.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUT I ON

Not Used

END OF SECTION
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SECTION 01300

SUBMITTALS

PART 1 - GENERAL

1.1 DESCRIPTION

1.1.1 This Section summarizes submittals required in Contract General
Conditions and Part 1 of each section of this Specification. It explains
type of submittals required, and describes procedures for submittals and
review.

1.1.2 Submittals required are summarized in Article 1.3. Each
submittal is identified by General Conditions and Specifications
Section/Paragraph Number and Title. Submittals are required for either
"Review and Approval" or "Review for Record".

1.1.2.1 Submittals requiring review and approval are to receive approval
- before procurement, fabrication, or construction is started.
„,..

1.1.2.2 Submittals requiring review for record are those on which
r, procurement, fabrication, construction or acceptance testing may proceed,

but acceptance is contingent upon compliance with Drawings and
Specifications.

^T 1.2 SUBMITTAL PROCEDURES

1.2.1 Transmit submittals to KEH by Data Transmittal/Review form
KEH-1838, furnished by KEH.

1.2.2 Identify each submittal by Section/Paragraph Number and Title
noted in Article 1.3. Number of copies required for retention by KEH are
shown in Summary and include 2 copies to be returned to Contractor.
Additional copies required for Contractor uses shall be added.

^ 1.2.3 Review each submittal for completeness, compliance with Contract
Documents, and proper identification before sending to KEH. Submittal data
shall either be stamped showing review process has taken place or Data
Transmittal form may be signed with statement of "Reviewed for Compliance."
Submittals not stamped or signed to show review will be returned without
consideration.

1.2.4 Submittals requiring review and approval will be stamped by KEH
and marked "Approved", "Approved with Exception" or "Not Approved, Revise
and Resubmit." Approval of submittals does not relieve Contractor of
responsibility for errors contained therein.

1.2.4.1 Approved submittals are identified by submittal stamp with
"Approved" or "Approved with Exception" box checked. "Approved" signifies
general concurrence to achieve conformance with design concept of Project
and compliance with requirements of Contract Documents. "Approved with
Exception" signifies general concurrence with noteworthy comments or
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clarifications. Approval of specific item shall not be construed as
approval of system or assembly of which item is a component.

1.2.4.2 A submittal which is not approved is identified as "Not Approved, ^
Revise and Resubmit." Submittal is considered by KEH to be technically
deficient or incomplete and therefore, unacceptable. Resubmittal is
required, hence fabrication, procurement, or performance of procedures shall
not proceed.

1.2.4.3 Upon receipt of deficient submittal data, make corrections noted
on transmittal and resubmit data to KEH within 10 calendar days.

1.2.5 Materials and equipment fabricated or installed without required
approved submittals, or which differ from approved Drawings or vendor data
are subject to rejection and replacement at Contractor's expense.

1.2.6 Delays arising from failure to submit, in timely manner, required
Drawings, and other related data described in Contract Documents, shall not
constitute excusable delays for extensions, unless excusable under other
provisions of Contract. Allow 15 calendar days for KEH review and
disposition of submittals, including shop drawings and vendor information,
required to be furnished. Time period will be measured from date of receipt
of submittal in KEH's office to date of return mailing.

1.2.7 Contractor is responsible for dimensions to be confirmed and
correlated at Project site.

1.2.8 Submittals for review and record will be reviewed and filed.
Incomplete or inaccurate data will be returned marked "Resubmit" with
appropriate comments, and items procured or work performed shall be
corrected. Payment for equipment will not be made unless required Vendor
Information has been furnished.

- 1.2.9 Supplemental submittals shall contain sufficient data to show
substantial compliance with Drawings and Specifications. Identify each
submittal by Specification Section number and Paragraph number or referenced
Drawing number and detail. Improperly identified or incomplete submittals
will be returned without consideration.

1.2.10 Procedures for performing certain items of work are required to
be submitted for review and approval before work is commenced. Those work
procedures which have been approved by KEH for work similar to that to be
accomplished on Project may not need to be reapproved. Forward one copy of
previously approved procedure to KEH by Data Transmittal/Review form and
identify by Section/Paragraph Number, Title, and either procedure number or
project number for which procedure was approved. Submittal will be reviewed
by KEH and if acceptable retained for record. If previously approved
procedure is not acceptable submittal will be returned with requirements for
resubmittal.
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1.3 SUMMARY OF SUBMITTALS

General
Conditions
Section/Para. Submittal Review and Review

Number Title Quantity Approval For Record

CONTRACT GENERAL CONDITIONS
55.1 Certificates of First 5 Before

Aid Training (WISHA badging
requirements)

55.2 Safety Program and 5 Before
Job Safety Analysis badging

55.3 Industrial Injury/ 5 Before
Illness Experience badging

55.5.1 OSHA Form 200 5 5th
working
day, each

NZ, month

55.6 Equipment Certi- 5 Before
fication badging

- Specifications
Section/Para. Submittal Review and Review

Number Title Qu antity Approval For Record
cs+

FIELD ENGINEERING
01050/1.2.1 Initial Survey Report 10 Before diffusion

barrier placemen t

01050/1.2.2 Final Survey Report 10 Before final
acceptance

SPECIAL PROJECT PROCEDURES
01100/1.2.1 Hazardous Materials 10 5 days

and Material Safety before
Data Sheet material

delivery

01100/1.2.2 Hazardous Materials 10 5 days
Storage before

material
delivery
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Specifications
Section/Para. Submittal Review and Review

Number Title Quantity Approval For Record

SPECIAL PROJECT PROCEDURES (Continued)
01100/1.2.3 Hazardous Waste 5 5 days

before
material
delivery

PROGRESS SCHEDULES
01310/1.2.1 Progress Schedule 10 10 days

after notice
to proceed

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS
01500/1.2.1 Anchoring and 5 Before placing

Enclosure Methods field office

DIFFUSION BARRIER
02147/1.2.1 Laboratory Reports 15 Before

producing
asphalt

02147/1.2.2 Handling, Placing 15 Before
and Compaction field
Procedure demonstration

02147/1.2.3 Log of Barrier 15 7 days
Placement after

placement
is
completed

^ EARTHWORK
02200/1.2.1 Method to Prevent 5 Before

Damage During excavation
Excavation commences

02200/1.2.2 Shoring Design 10 Before
shoring
installa-
tion
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PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION

^

^

^
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SECTION 01310

PROGRESS SCHEDULES

PART 1 - GENERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.

1.2.1 Progress Schedules: Submit following schedules required in
Article 1.3.

1.3 PROGRESS SCHEDULES

1.3.1 Schedules identified in Section 5 of the Contract General
Conditions shall be in accordance with following.

1.3.1.1 Show order Contractor proposes to carry on the Work, starting
^ dates of the several salient features of the Work including procurement of

materials and equipment, and contemplated dates for completion. Each
schedule shall be in form of bar chart of suitable scale to show percentage
of Work scheduled for completion at any time with separate bar for each

t` activity. At end of each week or at end of other periods of time specified
in Contract, prepare and submit one copy of chart showing actual progress at
end of period.

^
1.3.2 Organize schedule to show activities relative to each major
subcontractor and supplier. Provide subschedule to define critical portions
of entire schedule.

1.3.3 Schedule shall include design activities and milestones, delivery
date of design documents, construction activities, progress milestones, and

- include, but not be limited to, following activities.

1.3.3.1 Bond and insurance.

^ 1.3.3.2 Submittal schedule.

1.3.3.3 Mobilization.

1.3.3.4 Survey.

1.3.3.5 Clearing.

1.3.3.6 Excavate access (temporary ramp road and access roads) and haul
roads.

1.3.3.7 Excavate construction base for vaults.

1.3.3.8 Install shoring.

1.3.3.9 Foundation excavation for Vaults 106, 107, 108, and 109.
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1.3.3.10 Produce diffusion barrier material for installation under Catch
Basin for Vaults 106, 107, 108, and 109.

1.3.3.11 Placement of diffusion material.

1.3.3.12 Backfill.

1.3.3.13 Construct berms.

1.3.3.14 Stabilization.

1.3.3.15 General cleanup.

1.3.3.16 Deliver record documents.

1.3.3.17 Contract closeout.

1.3.3.18 Punchlist and demobilize.

1.3.4 Schedule shall show, as minimum, accumulated percentage of
^ completion of each activity and total percentage of work completed as of

last work day of each month.
sx:

c, 1.3.4.1 Develop an "S" curve from percentage of total work figures and
superimpose on schedule.

1.3.4.2 Show dollar value or percentage of total next to each activity
shown on schedule. Figures will be basis for determining progress payments

_,. described in Section 01027.

1.4 REVISIONS TO SCHEDULES

1.4.1 -Whenever KEH determines there are significant variances between
actual and scheduled progress, endangering completion within Contract

^ completion time, Contractor may be required to prepare and submit revised
schedules.

rn 1.4.2 Monthly, submit a copy of the schedule progress to date with
projected completion date of each activity. Identify activities modified
since previous submittal, major changes in scope, and other identifiable
changes. Indicate percent complete for each activity to determine monthly
progress payment.

1.4.3 Provide narrative report to define problem areas, anticipated
delays, and impact on schedule. Report corrective action taken, or
proposed, and its effect, including changes on schedules of separate
contractors.

1.4.4 Distribute copies of revised schedules to KEH Project file,
subcontractors, suppli,ers, and other concerned entities. Instruct
recipients to promptly report, in writing, problems anticipated by
projections shown in revised schedules.
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1.4.5 If Contractor fails to submit progress schedule specified in
Paragraphs 1.4.1 or 1.4.2 within requested time, KEH may withhold approval
of progress payments until Contractor submits required schedules.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION

CD
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SECTION 01400

QUALITY ASSURANCE

PART 1 - GENERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 INSPECTING AND TESTING

1.3.1 In accordance with Section 19 of Contract General Conditions, KEH
will perform following.

1.3.1.1 Soil compaction testing.

1.3.1.2 Diffusion barrier compaction testing.

1.3.1.3 Witness specific inspection and witness points.

1.3.1.4 Perform final acceptance inspection.

1.3.2 Specific Inspection and Witness Points

1.3.2.1 Adhere to inspection points required. Ensure personnel have
completed inspections of and approved portions of work in accordance with
Contract requirements before notifying KEH.

a. Specific inspection points are defined as follows.

1) Construction inspection (H): Required for witnessing
of specific construction features, before further construction is allowed to

-- proceed.

2) Witness (W): Selected for inspection at the option of
^ KEH. Work may proceed upon verbal release by KEH or upon expiration of one

hour beyond scheduled time of witnessing.

b. H points. Except where longer period is specified, notify
KEH at least 4 working hours before each point.

1.3.2.2 H & W points are listed in Article 1.5.

1.4 OPEN ITEM DEFICIENCY AND NONCONFORMANCE REPORTING

1.4.1 KEH utilizes Open Items Reports and Nonconformance Reports (NCR)
to document deviations from Contract requirements.

1.4.1.1 Open item reporting: Documented on the Open Items List available
from KEH. Items shall be corrected by the Contractor without additional
direction. Correction shall bring item into compliance with Contract
requirements, using approved rework procedures or standards, without
violating contract requirements.
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1.4.1.2 Nonconformance report: Documented on nonconformance report (NCR)
forms. NCRs document deviations from Contract requirements when
characteristic, documentation, or procedure renders quality of an item or
activity unacceptable, or indeterminate. Nonconformances are identified by
a red construction hold tag, or blue NCR tag. A hold tag.prohibits
movement, installation, processing, or further fabrication of nonconforming
items pending approval of the NCR disposition. An NCR tag identifies a
nonconformance, but allows work to proceed based on an approved NCR
disposition. No action shall be taken to correct or alter an actual
condition before receipt of an approved disposition. Tags are not to be
removed by anyone other than the agency who applied the tag.

0

1.4.2 Contractor shall ensure its organization is represented by
individuals with sufficient authority to commit Contractor to corrective
action requirements identified by KEH.

1.4.3 Open item deficiencies and nonconformances reported during
performance of Contract require resolution before completion and final
payment.

1.5 SCHEDULE FOR H, AND W POINTS

Section
Number Subject Type Offsite Onsite

Nr

DIFFUSION BARRIER
02147/1 Initial mixing of H X*

aggregate with
hydrated lime

All mixing of W
aggregate with
hydrated lime

^
02147/2 Initial asphalt H X*

coating of aggregate
for diffusion barrier
under concrete basin

All asphalt coating W
of aggregate for
diffusion barrier
under concrete basin

02147/3 All compaction H X
demonstration

* Off-site requires 3 working days notification
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Section
Number Subject Type Offsite Onsite

DIFFUSION BARRIER (Continued)

02147/4 All placement of H
diffusion barrier

02147/5 All backfill H
operations

EARTHWORK
02200/1 Initial excavation W

02200/2 Cutting, sealing, and removing H
bore hole casings

02200/3 Protection of ground W
monitoring wells

02200/4 Compaction procedure H
demonstration

02200/5 Backfill operations H

02200/6 Initial berming activities W

02200/7 Initial installation of W
stabilization material

02200/8 Road surfacing W

SITE APPURTENANCES
02850/1 Backfill operations W

PART 2 - PRODUCTS

Not used

PART 3 - EXECUTION

Not used

END OF SECTION
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SECTION 01500

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - G EN ERAL

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to extent designated herein.

1.1.1.1 National Fire Protection Association (NFPA)

NFPA 701 Methods of Fire Tests for
Flame-Resistant Textiles and
Films, 1989 Edition

1.1.1.2 Washington State Department of Transportation (WSDOT)

N M41-10-91 Road, Bridge, and Municipal
Construction

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.

1.2.1 Anchoring and Enclosure Methods: Submit methods proposed for
•,,r anchoring portable structures and enclosing underfloor area to meet the

requirements of this Section.

1.3 CONSTRUCTION FACILITIES

1.3.1 First Aid: Facilities are available at Building 2719EA in the
200 East Area to provide first line medical attention.

1.3.2 Operation and Storage Areas: Confine onsite operations,
including storage of materials, to laydown area designated by KEH.

0% 1.3.3 Disposal Sites for Waste

1.3.3.1 Radiation survey release: All waste, including clearing,
grubbing debris, and excess excavation, generated during construction, shall
be surveyed by onsite technicians for radiation contamination and formally
released prior to transport from the jobsite. Contact KEH Field Contract
Engineer to schedule a technician to survey waste. Allow 24 hours to
schedule a technician and 4 hours for completion of survey.

1.3.3.2 Central landfill: Dispose of construction material (wood, paper,
glass, metal, plastics, etc.) at the central landfill, approximately 7 road
miles from project. A Solid Waste Disposal Request form shall be completed
by the contractor, and signed by the Radiation Technician prior to taking
waste to the landfill. Forms are available from the KEH Field Contract
Engineer. The central landfill is open between the hours of 8:30 a.m. and
2:30 p.m.
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1.3.3.3 Excess excavation: Dispose of excess excavation including
clearing and grubbing debris and broken concrete at a KEH designated site,
approximately 4 miles from the jobsite.

1.3.3.4 Dispose of broken asphalt at Pit No. 10, located approximately
13 road miles from the jobsite. Pit No. 10 is secured by a locked gate and
requires 1 day notification for access.

T's

;-

^r

.--

1.3.3.5 Dangerous waste: See Section 01100 for requirements.

1.4 TEMPORARY UTILITIES

1.4.1 Water

1.4.1.1 Construction: Available from standpipe located outside 200 East
perimeter fence adjacent to Project. Furnish hauling, dispensing, and
temporary piping. Contractor furnished fittings for connection to water
source shall be approved by KEH before installation. Remove temporary
piping, hoses, fittings, and valves before final acceptance of the Work.
Stand pipe valve is not freeze protected for cold weather use. Contractor
shall provide protection when used in cold weather.

1.4.1.2 Drinking: Furnish adequate drinking water, that meets health and
safety requirements, to employees.

1.4.2 Electric Power: Provide temporary. Remove temporary
installations upon completion of construction.

1.4.3 Telephone: None available.

1.4.4 Sanitary Facilities: Furnish and service chemical or other
approved sanitary toilets for employee use. Facilities shall meet
requirements of KEH which are available upon request.

1.5 ACCESS ROADS AND PARKING AREAS

1.5.1 Access to Project shall be by existing grout perimeter access
road, having no load restrictions, located outside 200 East Area.

1.5.2 Parking for Contractor's vehicles will be available at designated
storage and laydown or office areas.

1.5.3 Grass Fire Prevention: To reduce potential for grass fires, keep
off-road driving to minimum. Vehicles driving off-road or to remote
locations, shall carry a minimum 10 pound ABC dry chemical portable fire
extinguisher, communications equipment consisting of 2 way radio or mobil
phone (CB type radios are not acceptable), and shovel. Report fires
immediately to nearest Hanford Patrol, telephone 373-1780, and Hanford Fire
Department, telephone 373-1311.
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1.6 TEMPORARY CONTROLS

1.6.1 Dust Control: Maintain work areas to prevent hazard or nuisance
to others. Accomplish dust control by sprinkling or other methods approved
by KEH. Repeat sprinkling at necessary intervals to keep disturbed area
damp at all times. Keep sufficient equipment on Project to accomplish dust
control as work proceeds and whenever dust nuisance or hazard occurs. No
separate or direct payment will be made for dust control and cost shall be
considered incidental to and included in Contract price.

1.6.2 Temporary Enclosures: Plastic sheeting materials used to form
enclosures shall be minimum 14 mils thick and have fire retardant properties
meeting the requirements of NFPA 701. Acceptable manufacturers are Winman
Corp (Plastic Division), St. Cloud, Minnesota; Lancs Industries, Kirkland,
Washington; and Protective Plastics, Inc, Greer, South Carolina.

1.6.3 Traffic Control: Temporary traffic control and barricades in
accordance with WSDOT M41-10, Section 1-07.23(3).

1.6.3.1 Vehicle and equipment movement

a. Slow moving vehicles and equipment shall not travel on
Hanford Site roads during heavy traffic periods between 6:30 and 8:00 am,

^.` and 3:30 and 5:30 pm.

b. Do not block existing roads.

c. Do not park on roadway shoulders.

1.6.3.2 Oversized vehicles and loads

a. Permits specified in Section 01065 are required for vehicles
or loads exceeding following dimensions.

^ 1) Width: 8'-6".

2) Height: 14 feet.

3) Length: Single unit, 40 feet. Single trailing unit,
48 feet.

b. Additional requirements for vehicles and loads exceeding
8'-6" width.

1) Display oversize load sign on front of towing vehicle
and rear of trailing unit.

2) Attach red flags to each corner.

3) Notify KEH 5 days before moving loads.

4) Travel between 9:00 am and 2:30 pm unless special
arrangements are made.
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c. Escort vehicle requirements.

1) Equip with oversize load signs and amber lights.

2) Vehicles or loads over 10 feet wide: Provide escort

cars in front and rear on 2 lane highways.

3) Vehicles or loads over 14 feet wide: Provide escort

car in rear on multiple lane highways.

4) Vehicles or loads over 20 feet wide: Provide escort
cars in front and rear on multiple lane highways.

d. Electrical escort requirements: KEH will provide qualified
electrical escorts, at no cost to Contractor when load or vehicle reaches
height of 14 feet or more from road surface, or when clearance of at least
6 feet cannot be maintained from overhead electrical or signal lines.
Notify KEH at least 3 working days before day escort is required.

1.7 FIELD OFFICE

1.7.1 Field office is required to keep copies of Drawings,
Specifications, and other information pertinent to the Work at Project site.
KEH shall have access to documents at all times. Should Contractor elect to
utilize portable or relocatable structures, requirements of Paragraph 1.7.2
shall apply.

VY

1.7.2 Anchor or tie down portable or relocatable structures, including
trailers for field offices and storage, to prevent overturning or lateral
movement in winds up to 70 mph. Enclose or skirt underfloor area with
material that will not burn or support combustion to prevent accumulation of
wind-blown debris and use of underfloor space for material storage.
Complete anchoring and enclosing, in accordance with approved submittal,

- within 14 days of arrival onsite.

PART 2 - PRODU CTS

Not Used

PART 3 - X CUT N

Not Used
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SECTION 01720

PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 REFERENCES:

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to extent designated herein.

1.1.1.1 Washington Administrative Code (WAC)

Title 296 Labor and Industries

Chapter 296-155 Safety Standards for
Construction Work

1.2 SUBMITTALS: Not Used

1.3 RECORD REQUIREMENTS

C- 1.3.1 The nature of work at the Hanford Site requires certain
documents, defined herein, be held to record construction process and
administration of the Contract. KEH will assemble pertinent data for final
disposition. Prepare; preserve, and deliver project record documents to KEH
required by this Contract. Documents are in addition to submittals required
in Section 01300.

1.3.2 Mark project record documents to identify copies for record and
to prevent use for construction. Keep record copies of construction
documents and make available to KEH during progress of Work.

1.3.3 Some data required for project records shall be delivered to KEH
during course of construction and contract administration, while others
shall be assembled after completion of construction for delivery to KEH.
Document delivery by retaining copy of reports delivered during course of
work until construction completion, retaining copy of letter of transmittal
itemizing delivered items, or other means acceptable to KEH.

1.4 DOCUMENT IDENTIFICATION

1.4.1 General: Documents required for project records are itemized
herein. Identify complete documents by title or number. Notes or markings
added by hand shall be legible utilizing permanent nonsmearing marking
media, such as ink or felt tip markers, in contrasting color.

1.4.2 Contract Documents: Store one set in the field office, apart
from documents used in construction, and maintain in clean, dry, and legible
condition. Legibly mark items to record actual construction, including
changes to dimensions and details, manufacturer's name, and catalog number.
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1.4.3 Activity and Administrative Documents: Deliver or retain in
accordance with following.

1.4.3.1 Weekly Certified Payrolls: Each week deliver certified payrolls, ^
as required by Section 108 of Contract General Conditions, to KEH, and keep
copies in the field office until Contract completion. Progress payments
will not be processed unless certified payrolls for work periods have been
received by KEH.

1.4.3.2 Daily Force and Equipment Reports: Before noon each day, deliver
one copy of a detailed daily force report, covering labor and supervision of
Contractor and subcontractors for previous day. Report shall include a
general description of work performed, and list major items of equipment on
site.

1.4.3.3 Weekly Manpower Reports: Prepare weekly manpower reports and
deliver, before 10 am on Monday, for previous week, during performance of
Contract. Forms will be furnished by KEH.

1.4.3.4 Weekly Safety Meetings: Conduct weekly walkaround safety
inspections and safety meetings in accordance with WAC-296-155-110. Deliver
one copy of meeting minutes to KEH, as completed.

f 1.4.3.5 Periodic Equipment Inspections: Document initial and followup,
periodic heavy equipment inspections by the Contractor. Deliver one copy to
JCEH, as completed.

1.4.3.6 Subcontracting Plan Reports: Deliver reports documenting
conformance with Subcontracting Plan, as required by Sect-ion 89 of Contract
General Conditions.

1.4.3.7 Backfill Permit: Retain backfill permits approved for work
required in Division 2.

~ 1.4.3.8 Soil Compaction Procedure: Retain Forms KEH 0382 completed for
work required in Division 2.

1.4.3.9 Survey Notes: Deliver survey notes specified in Section 01050.

1.4.4 Product Samples and Manufacturer's Instructions: In addition to
submittals required in Section 01300, and requirements of this Section,
information received by Contractor (from suppliers) that documents products
used, and how they were installed, shall be delivered to KEH for Project
Records.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION
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SECTION 02147

DIFFUSION BARRIER

I

PART 1

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to extent designated herein.

1.1.1.1 American Society for Testing and Materials (ASTM)

C 136-84a Method for Sieve Analysis of
Fine and Coarse Aggregates

C 150-86 Portland Cement

C 207-79 (1988) Hydrated Lime for Masonry
Purposes

C 294-86 (1991) Descriptive Nomenclature for
Constituents of Natural Mineral
Aggregates

C 295-90 Practice for Petrographic
Examination of Aggregates for
Concrete

C 977-88 Quicklime and Hydrated Lime for
Soil Stabilization

D 242-85 (1990) Mineral Filler for Bituminous
Paving Mixtures

D 1664-80 (1985) Test Method for Coating and
Stripping of Bitumen-Aggregate
Mixtures

D 3381-83 Viscosity-Graded Asphalt Cement
for Use in Pavement
Construction

1.1.1.2 Washington State Department of Transportation (WSDOT)

M41-01-84 Construction Manual
w/revisions through June 90

M41-10-91 Road, Bridge, and Municipal
Construction
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1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.

1.2.1 Laboratory Reports: Submit reports from independent laboratory

showing following.

1.2.1.1 Proposed aggregate source will produce gravel classified as

igneous or metamorphic rock in accordance with ASTM C 294. Examine
aggregate in accordance with ASTM C 295.

1.2.1.2 Aggregate meets the requirements of Paragraph 2.1.1.

1.2.1.3 Liquid asphalt meeting the requirements of Paragraph'2.1.2 with

submittal required for each delivered load.

1.2.1.4 Anti-stripping additive meeting the requirements of
Paragraph 2.1.3.

1.2.2 Handling, Placing, and Compacting Procedures: Submit proposed
procedures defining methods for each of the following functions:

^
1.2.2.1 Handling: Methods used during handling, placing, and spreading
to ensure requirements of Paragraphs 1.3.1 and 3.3.1 are met.

^ 1.2.2.2 Placement: Methods used during placing and spreading to ensure
requirements of Paragraph 3.3.1 are met. Include type and size of equipment
used.

1.2.2.3 Compaction: Methods used for compaction. Include type and size
of equipment used.

1.2.3 Log for Diffusion Barrier Placement: Submit log delineating
approximate placed location and limits of each load including lift
thickness. Traceability shall be tied to each batched or trucked unit of

-° mix as delivered to Site and noted on log.

1.3 DELIVERY, STORAGE, AND HANDLING

cr
1.3.1 Diffusion Barrier Aggregate

1.3.1.1 Construct stockpiles in accordance with WSDOT M41-10,
Section 3-02.2(6).

1.3.1.2 Remove aggregate from stockpiles in accordance with WSDOT M41-10,
Section 3-02.2(7).

1.3.1.3 Mix and age aggregate, 48 hours minimum, in stockpile after
treatment with anti-stripping additive in accordance with Article 2.2.
Treated aggregate mixtures stored over 30 days after treatment will be
examined by KEH for retreatment before use in diffusion barrier mix.

1.3.1.4 Handling equipment shall meet the requirements of
Paragraph 3.3.1.

W125C1.SP.2889 02147 - 2 W-125-C1
Rev 1

r

^

I 1 V



PART 2 - PRODUCTS

^

c-:

^r•

a

2.1 MATERIALS

2.1.1 Aggregate: Composed of crushed stone or gravel aggregates
classified in ASTM C 294 as either igneous or metamorphic rocks, and meeting
following requirements.

2.1.1.1 Aggregate production: In accordance with WSDOT M41-10,
Section 3-01.

2.1.1.2 Grading in accordance with ASTM C 136.

a. Amounts finer than each laboratory sieve (square-openings),
weight percent.

Nominal Square Opening Aggregate Blended
Sieve Size Percent Perce nt
5/8 in. 100 100
1/2 in. 92 to 100 92 to 100
3/8 in. 85 to 95 85 to 95
No. 4 65 to 75 65 to 75
No. 16 35 to 41 36 to 42
No. 30 25 to 31 27 to 33
No. 50 14 to 20 16 to 22
No. 200 3.5 to 7.5 6.0 to 10.5

b. Deleterious materials: Particles of specific gravity less
than 1.95, maximum 1 percent by weight.

c. Limits for fractured faces by percent weight: Minimum of
2 fractured faces on 85 percent and at least 1 fractured face on 90 percent
of material retained on No. 10 and above sieves, as determined by
WSDOT M41-01 Test Method No. 103.

2.1.2 Asphalt: Meeting the requirements of ASTM D 3381, Grade AR-6000.

2.1.3 Anti-Stripping Additive

2.1.3.1 Diffusion barrier aggregate shall be treated with anti-stripping
additive in accordance with Article 2.2. Requirement for use shall be
determined by KEH based on temperature and pH modified ASTM D 1664 for each
aggregate source.

2.1.3.2 Meet the requirements of ASTM D 242 for physical requirements,
sampling, and testing.

2.1.3.3 Hydrated lime meeting chemical composition of ASTM C 207, Type N
or S, or ASTM C 977 with a minimum 90% passing the 200 sieve.

2.1.4 Cement: ASTM C 150, Ash Grove Type I or II.
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2.2 MIXES

2.2.1 Proportions

2.2.1.1 Size, grade, and quantity of materials, when proportioned and

mixed shall produce mixture meeting following requirements.

a. Asphalt: 7.5 percent, plus or minus 0.5 percent by weight

of total asphalt mixture. Determination of asphalt content will be in

accordance with WSDOT M41-01 Test Method 711.

b. Anti-stripping additive: 3 percent, plus or minus 0.25

percent by weight of total dry aggregate mixture. Aggregate coating after

mixing and aging in stockpile and before mixing with asphalt shall be

adequate to meet the requirements of subparagraph 2.2.2.4.

2.2.2 Mixing

2.2.2.1 Asphalt mixing plants: Meet the requirements of

- WSDOT M41-10, Section 5-04.3(1). Collect and reintroduce lime driven from

aggregate during drying and heating in batch plant into product at mixing
unit.

^ 2.2.2.2 Remove aggregates from stockpiles to ensure minimum segregation

when being moved to plant for processing into final mixture. Treat
aggregates with anti-stripping additive in accordance with
subparagraph 2.2.2.4 and store in accordance with subparagraph 1.3.1.3
before introduction to mixing process.

2.2.2.3 Heat aggregates to minimum of 250°F and maximum of 350'F.

2.2.2.4 Anti-stripping additive: Lime treatment to meet 95 percent
minimum coverage determined by visual examination. Mix water and aggregate
thoroughly in pugmill or other approved mechanical mixer with lime specified

in subparagraph 2.2.1.1b and 5 percent water, plus or minus 0.5 percent.
Use aggregate weight to determine water content.

2.2.2.5 Quantity of asphalt material shall not be reduced by quantity of
anti-stripping additive.

2.2.2.6 Heat AR6000 asphalt to minimum 275°F and maximum 375°F.* Avoid
local overheating and provide continuous supply of material to mixer.

2.2.2.7 Asphalt wet mixing time: Sufficient to produce 95 percent coated
particles determined by WSDOT M41-01, Test Method 714.

2.2.2.8 Mix temperature: Not exceed 340°F at batch plant.

2.2.2.9 Mix temperature: Not less than 260°F immediately before
placement.

2.2.2.10 Asphalt from each specific source or supplier shall not be
blended or mixed with other asphalt sources or suppliers.
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PART 3

3.1 EXAMINATION

3.1.1 Placement(s) of Diffusion Barrier: Check interface surfaces for
cleanliness.

3.2 PREPARATION

3.2.1 Subgrade: Prepare subgrade in accordance with Section 02200,
Paragraph 3.2.7, within 3 weeks before placing diffusion barrier.

3.3 INSTALLATION

3.3.1 Diffusion Barrier

3.3.1.1 Before placement demonstrate to KEH, by trial placement at site,
procedure proposed for placing and compacting diffusion barrier. Prepare
"Soil Compaction Procedure" Form KEH-382, sample appended, in accordance

;^• with printed instructions, for following types. Forms will be furnished by
KEH.

'J
a. Machine placed using self propelled automated asphalt paving

machine.

b. Hand placed using vibratory plate compactors, hand tampers,
*ir walk behind rollers, etc.

3.3.1.2 Keep surrounding area free of dust by watering during placing
operation.

3.3.1.3 Equipment used to mix, or place diffusion barrier shall be pre-
heated before use to minimum temperature required to achieve specified mix,

- delivery, or placement temperatures.

3.3.1.4 Clean dirt or gravel from equipment used for hauling, placing,
spreading, and compacting before handling diffusion barrier material.

3.3.1.5 Conveyors or other equipment used for placement or spreading
shall not segregate or damage material.

3.3.1.7 Compaction shall be only by dual drive, double drum vibratory
roller except where hand or small compaction equipment is required for
placement or compaction.

3.3.1.8 Compaction rolling shall be completed before cooling of in place
mix to average lift mix temperature of 190°F.

3.3.1.9 Place diffusion barrier in layers not to exceed nominal 7 inches
loose measurement unless approval of KEH is obtained. Compact areas
inaccessible to large hauling equipment by small vibratory mechanical
compactors. Roll or compact until acceptable consolidation is achieved.
KEH will determine type and number of passes required for particular
compacting equipment used based on trial placement in subparagraph 3.3.1.1.
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a. It is anticipated that desired compaction can be obtained
for design mix with 4 to 6 passes of double drum, vibratory steel roller

weighing at least 8 to 10 tons.

b. Acceptable level of compaction shall be minimum 96 percent

of maximum density determined by WSDOT M46-01 Test Method 705.

c. Joints in diffusion barrier layers placed under the basin
structure shall be offset a minimum of 6 inches from the layer immediately

below.

d. Raise backfill progressively around the diffusion break
placement. Maximum depth of diffusion barrier shall be 12 inches without
backfilling.

3.3.1.10 Mixture load temperature at time of placement shall not vary more
than 20°F from delivery temperature at vault site, except in those areas
using hand placement methods the minimum temperature referenced in
subparagraph 2.2.2.9 shall control.

To
3.3.1.11 Weather limitations for placing shall be in accordance with
WSDOT M41-10, Section 5-04.3(16) except surface course shall be same as
subsurface course for thickness more than 0.35 foot.

3.3.1.12 Hauling equipment shall meet the requirements of WSDOT M41-10,
Section 5-04.3(2) with following additional requirements.

a. Hauling equipment shall be designed or equipped so that heat
loss during transport of mix is less than 50°F from mixing temperature to
delivery temperature at the job site.

b. Hauling equipment shall not be allowed to be driven on
diffusion barrier unless thoroughly cleaned.

c. Asphalt mix shall be covered during transportation.

3.3.2 Construction Requirements

3.3.2.1 Diffusion barrier placed in large areas shall be placed using
asphalt paver.

a. Asphalt pavers shall be self-contained, power propelled
units, provided with activated screed or strike-off assembly, heated and
capable of spreading and finishing courses of mix material in widths
applicable to section and thickness shown on the Drawings.

b. Screed and strike-off assembly shall effectively produce
finished surface without tearing, shoving, or gouging mixture.

c. Bolt-on extensions over 1 foot in length on either side of
paver shall have same equipment as rest of paver. Hydraulic extenders
without screeds, augers, and vibration shall not be used except in irregular
shaped and minor areas.
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3.3.2.2 Hand placement or other approved methods of placing diffusion
barrier shall be in manner to minimize segregation of material and ravelling
of surface. Segregated rocks on surface shall be collected and discarded
from surface.

3.3.2.3 Apply a thin layer of cement (minimum 1/32 inch thick) on the
final horizontal surface of diffusion barrier placement, within 3 days after
it has been compacted to elevations at bottom of the concrete basin, shown
on Drawings.

3.4 FIELD QUALITY CONTROL

3.4.1 Verify placement and compaction of diffusion barrier as specified
in Paragraph 3.3.2 and subparagraph 3.3.1.1.

3.4.2 Sampling and testing of aggregate and diffusion barrier will be
performed by KEH. Rolling and compaction requirements will be controlled
based on subparagraph 3.3.1.9. Patching or repair materials shall be
supplied by Contractor.

.^.

3.4.2.1 Acceptance testing for gradation, prior to anti-stripping
treatment, shall be performed as follows:

a. For startup testing, basis of acceptance sampling shall be
based on WSDOT M41-01, Section 9-5.4 with no tolerance bands outside the
specified limits.

b. After startup testing is approved, and it has been
demonstrated by the Contractor that material meets the specified gradation,
further assurance testing shall be based on a running average of 5
consecutive tests.

c. The above acceptance testing shall remain valid for a
continuous operation of gradation. If the continuous operation of gradation
is interrupted for 60 consecutive days or more, the testing sequence shall
be repeated for additional gradation as shown in Paragraphs a and b.

cy^
3.4.2.2 Acceptance testing for diffusion barrier shall be performed as
follows:

a. Basis of acceptance sampling criteria shall be WSDOT M41-01,
Section 9-5.4 with no tolerance bands outside the specified limit for
blended material.

b. Assurance testing shall be based on a running average of
5 consecutive tests.

3.4.3 KEH will examine equipment referenced in subparagraph 3.3.1.4 for
cleanliness.
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3.4.4 Samples

3.4.4.1 KEH will observe stockpiled material before each day or partial
days production of diffusion barrier material to verify lime coverage is in
accordance with subparagraph 2.2.2.4.

3.4.4.2 KEH will collect a minmum of one acceptance test per 1000 ton for
gradation.

3.4.4.3 KEH will collect a minimum of one acceptance test per day or
1000 ton or portion thereof in accordance with WSDOT M41-01, Section 9-5.7
for diffusion barrier.

C^
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INSTRUCTIONS

This Soil Com paction Procedure form, when approved by the
Engineer/Constructor Inspector, documents witnessing and verifying the
compaction procedure.

Section A is the responsibility of the Construction Contractor. It is to be
completed at the time of backfill compaction demonstration and

N. presented to the Engineer/Constructorlnspector.

Section B is completed by the Engineer/Constructor Inspector. Data
entered is obtained from the agency or individual that performed testing.

r-,-

Section C is completed by the Engineer/Constructor Inspector as the
demonstration is performed. Using the applicable formula, the percent
compaction achieved is determined and entered. Acceptance is based on
the results as compared with the compaction percent required in 4
Section A.

Section D is signed and dated by the Construction Contractor
Representative acknowledging responsibility for this procedure and
compliance thereto for applicable backfill operations. Section D is signed

_., and dated by the Engineer/Constructor Inspector to signify witnessing and
verification.

Tr^

KEH-0382.OOR (03/89)

END OF SECTION
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SECTION 02200

EARTHWORK

co

C7

tr

PART 1 - GENERAL

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to extent designated herein.

1.1.1.1 American Society for Testing and Materials (ASTM)

D653-90a Terminology Relating to Soil,
Rock, and Contained Fluids

1.1.1.2

1.1.1.3

Washington Administrative Code (WAC)

Title 296, Labor and Industries

Chapter 296-155, Safety Standards for Construction Work

Part N Excavation, Trenching, and
Shoring

Washington State Department of Transportation (WSDOT)

M41-10-91 Road, Bridge, and Municipal
Construction

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.

1.2.1 Method to Prevent Damage During Excavation: Submit procedure
proposed to prevent undercutting existing access road or interrupting
service to existing facilities.

1.2.2 Shoring Design: Submit shoring design including calculations to
ensure requirements of Paragraph 3.3.1.

1.3 FURNISHED MATERIAL: Backfill. See Section 01019.

PART 2 - P UCT

2.1 MATERIALS

2.1.1 General: Obtain soils from excavation or other designated
locations. Obtain onsite approval for soils.

2.1.2 Terms: Standard terminology relating to soil and rock shall be
defined in accordance with ASTM 0653.
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2.1.3 Fill or Backfill

2.1.3.1 Structural: Well graded soil mixtures which may contain gravels
up to 3 inches in greatest dimension if uniformly distributed and not
constituting more than 20 percent of volume of each lift.

2.1.3.2 Common Structural: Well graded soil mixtures which may contain
cobbles up to 8 inches in greatest dimension if uniformly distributed and
not constituting more than 20 percent of volume of each lift.

2.1.3.3 Common: Well graded soil mixtures containing gravel and cobbles
up to 8 inches in greatest dimension if uniformly distributed and not
constituting more than 40 percent of volume of each lift.

2.1.4 Road Surfacing: Crushed gravel, meeting the requirements of
WSDOT M41-10, Section 9-03.9(3), Base Course Classification.

2.1.5 Gravel Stabilization: Crushed gravel. Same as Paragraph 2.1.4.

p. 2.1.6 Soil Sterilant: Soil residual herbicide registered by the
Washington State Department of Agriculture.

PART 3 - EXECUT I ON

3.1 PREPARATION

3.1.1 Clearing and Grubbing: Clear debris and organic materials from
areas to be excavated, filled, or to be used for stockpile, and dispose of
at site designated in Section 01500, Paragraph 1.3.3.

3.2 EXCAVATION

3.2.1 Before performing excavation, obtain excavation permit.
- Excavation permits will be furnished as set forth in Section 01065.

3.2.2 Slope sides of excavations or trenches more than 4 feet deep in
accordance with WAC Chapter 296-155, Part N, Table N-1.

3.2.3 Locate and expose underground utilities by hand tools. Use of
heavy equipment and machinery is subject to approval of KEH.

3.2.4 Cut and remove bore hole casings, if encountered, after obtaining
concurrence from KEH.

3.2.5 Store excavated material at stockpile areas shown on the
Drawings. Water stockpile to ensure dust control during excavation, stock
piling of excavated material, construction of access road, and until the
project is completed.

3.2.6 Wherever slopes of excavations will intersect existing
underground lines or structures such as underground piping, electrical ducts
or direct buried electrical lines, install shoring or other means of support
to prevent overstressing existing structure or underground lines or to
prevent interrupting service to existing buildings.
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3.2.7 Subgrade

3.2.7.1 Make excavations to depth shown on the Drawings. Make bottom of
excavation, level, true, and free of loose material. Moisten subgrade soil
as required and compact to 95 percent of maximum density before•placing
diffusion barrier.

3.2.7.2 If over-excavation occurs, correct by placement of structural
backfill, compacted in accordance with subparagraph 3.3.2.2a.

3.3 INSTALLATION

3.3.1 Shoring: Design and install shoring where shown on Drawings in
accordance with WAC Chapter 296-155, Part N. Design calculations shall be
prepared and stamped by a registered Professional Engineer. Soil properties
for shoring design are as follows:

Classification: Loose to medium dense, silty
fine sand

© Density: 116 pcf

Active Earth Pressure
C' Coefficient: 0.23 (k,)

3.3.2 Fill and Backfill

3.3.2.1 General

a. Backfill Permit: Do not start fill or backfill without
approved permit as set forth in Section 01065.

b. Use only select materials for fill or backfill. Materials
from KEH stockpile or other source used for backfilling shall be free of the
following:

1) Hard lumps or cobbles (larger than 3 inches for
structural and larger than 8 inches for common or common structural fill or
backfill).

2) Frozen particles defined as solidly frozen lumps or
pieces larger than three inches that cannot be broken down and dispersed
randomly throughout unfrozen backfill.

3) Organic matter and trash.

Occasional inclusion of one or more of the above mentioned items will be
acceptable, provided the compaction of backfill meets the requirements of
control tests in accordance with WSDOT (subparagraphs 3.3.2.2.b, and
3.3.2.2.c of this section).

c. Do not place fill or backfill on frozen ground. A light
frost cover during backfill operations, nominally greater than 1/2 inch
shall be broken up and dispersed throughout backfill. Deeper frost layers,
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if encountered during backfilling, shall be removed and replaced with
unfrosted/unfrozen material on as-required basis.

d. Filling or backfilling by sluicing or flooding with water ^

will not be permitted.

3.3.2.2 Structural

a. Before compaction or placement of backfill, demonstrate to

KEH by physical test at site, that procedure proposed for installation and

compaction of soils will provide degree of compaction specified. Prepare

"Soil Compaction Procedure" Form KEH-0382, sample appended, in accordance

with printed instructions. Forms will be furnished by KEH.

Structural fill/backfill shall be used for the following areas:

1) Under diffusion barrier if over excavated.

2) Within 1 foot around the perimeter of diffusion
barrier.

Common structural fill/backfill shall be used on all other areas around
diffusion barrier placement and for access roads.

b. Place backfill in accordance with WSDOT M41-10,
Section 2-03.3(14)C and approved procedure as follows.

1) Use Method C under and around diffusion barrier
placement areas as shown on Drawings.

2) Use Method B under access roads.

c. Compaction control tests will be in accordance with
WSDOT M41-10, Section 2-03.3(14)D.

3.3.2.3 Common

a. Place fill or backfill in layers not more than 12 inches
thick, loose measurement for berms.

b. Compact each layer, full width, by at least one pass of
vibratory or rammer type compactor, pneumatic-tired roller, loaded scraper
wheel, grader wheel or power roller.

3.3.3 Place road surfacing on construction and office access roads as
shown on the Drawings. Compact road surfacing in accordance with
WSDOT M41-10, Section 4-04.3(5).
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3.3.4 Finish Grading and Stabilization

3.3.4.1 Rake area (along access road and berms, east of coordinate W44000
and office access road shown on Drawings) disturbed by work, remove surface
stones larger than 6 inches and dispose of excess material and debris at
area designated by KEH. Broken asphalt shall be disposed per Section 01500,
Paragragph 1.3.3.

3.3.4.2 Stabilize berms as shown on the Drawings. Use soil sterilant
before placing crushed gravel. Apply soil sterilant in accordance with
manufacturer's instructions and application rates.

3.3.4.3 Compact and finish grade the temporary ramp road in accordance
with subparagraph 3.3.2.3 (b). The top 8 inches of the ramp road shall be
common fill obtained from previously excavated material and as designated by
KEH.

3.4 FIELD QUALITY CONTROL

3.4.1 Soil Compaction Tests: Sampling and testing of compacted fill,
road surfacing and backfill will be performed by KEH.

-,.^

cr
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INSTRUCTIONS

This Soil Compaction Procedure form, when approved by the
Engineer/Constructor Inspector, documents witnessing and verifying the
compaction procedure.

Section A is the responsibility of the Construction Contractor. It is to be
completed at the time of backfill compaction demonstration and
presented to the Engineer/tonstructorlnspector.

Section 8 is completed by the Engineer/Constructor Inspector. Data
entered is obtained from the agency or individual that performed testing,

^.

Section C is completed by the Engineer/Constructor Inspector as the
demonstration is performed. Using the applicable formula, the percent
compaction achieved is determined and entered. Acceptance is based on

tir the results as compared with the compaction percent required in
Section A.

v,. Section 0 is signed and dated by the Construction Contractor
Representative acknowledging responsibility for this procedure and
compliance thereto for applicable backfill operations. Section D is signed
and dated by the Engineer/Constructor Inspector to signify witnessing and
verification.

tT
KEH•0381.OOR (03/89)

END OF SECTION
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SECTION 02850

SITE APPURTENANCES

.^

PART 1 - GENERAL

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to extent designated herein.

1.1.1.1 American Wood-Preservers Association (AWPA)

C1-88 All Timber Products--
Preservative Treatment by
Pressure Processes

C2-89 Lumber, Timbers, Bridge Ties
and Mine Ties--Preservative
Treatment by Pressure Processes

P5-89 Water-Borne Preservatives

P8-89 Oil-Borne Preservatives

1.1.1.2 Painting and Decorating Contractors of America (PDCA)

1984 Architectural Specification Manual

1.1.1.3 West Coast Lumber Inspection Bureau (WCLIB)

16-1970 (R 1984) Grading Rules for West
Coast Lumber

1.2 PAINT STORAGE AND PROTECTION

1.2.1 Store and mix materials at minimum ambient temperature of 45°F in
well ventilated and heated area or areas in accordance with manufacturer's
recommendations.

1.2.2 Take precautions to prevent fire hazards and spontaneous
combustion. Place cotton waste, cloths, and hazardous materials in
containers and remove from site daily.

1.3 SUBMITTALS: Refer to Section 01300 for submittal procedures.

PART 2 - PRODUCTS

2.1 MATERIALS

2.1.1 Fill or Backfill: Meet the requirements of Section 02200,
Paragraph 2.1.1.

W125C1.SP.2889 02850 - 1 W-125-C1
Rev 1



2.1.2 Guardrail and Posts, and Marker Posts: Douglas fir, light
framing construction grade in accordance with WCLIB 16.

2.1.2.1 Guardrail: Minimum 2 inch by 4 inch nominal.

2.1.2.2 Posts: Minimum 4 inch by 4 inch nominal, treated in accordance
with AWPA C1, C2, P5 or P8 to at least 4 inches above line of embedment.

2.1.3 Painting Materials

2.1.3.1 Furnish materials identified in PDCA Architectural Specification
Manual, Chapters 5, and 7 for systems scheduled in Article 3.4.

2.1.3.2 Furnish ready-mixed materials.

PART 3 - EXECUTION

3.1 INSTALLATION

3.1.1 Install guardrail posts by drilling or digging only. Install
vertically at locations, spaced, and to depths shown on the Drawings.

3.1.1.1 Backfill voids around posts and thoroughly tamp.

3.1.2 Attach guardrails to posts with nails or bolts and space rails as
shown on the Drawings.

1^ 3.2 PREPARATION OF PAINTED SURFACES

3.2.1 Prepare surfaces in accordance with recommendations for finish
material manufacturer and PDCA Architectural Specification Manual,
Chapter 3, for finish system specified.

3.3 APPLICATION OF PAINT

3.3.1 Perform work in accordance with manufacturer's directions, PDCA
Architectural Specification Manual, and this Section.

3.3.2 Environmental Requirements

3.3.2.1 Temperature: Unless otherwise recommended by paint manufacturer,
apply coatings when ambient and surface temperatures are between 45 and 95°F
except water-thinned paints and other special coatings. Apply water-thinned
paints when ambient and surface temperature is between 50 and 90°F.

3.3.2.2 Weather

a. Do no exterior work on unprotected surfaces if it is raining
or moisture from other source is present or expected before applied finishes
can dry or attain proper cure without damage.

b. Allow surfaces to dry and attain required temperatures and
conditions specified before proceeding with work or continuation of
previously started work.
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c. Do not apply finish in areas where dust is being generated.

3.3.2.3 Humidity: Follow manufacturer's directions for extremes.

3.4 SCHEDULES

3.4.1 Color: Unless otherwise noted, color shall be safety yellow.

3.4.2 Paint and Finish, Exterior

3.4.2.1 Woodwork: Guardrail and posts

Ext 1-A, Custom Grade, gloss

END OF SECTION

^
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KAISER ENGINEERS HANFORD COMPANY
P. 0. Box 888

Richland, Washington 99352

INVITATION NO. KEH-5321
DATE OF ISSUE; March 11, 1992

REVISED DATE OF OPENING: INDEFINTE

April 3, 1992

ADDENDUM NO. 3

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA,
HANFORD SITE, RICHLAND, WASHINGTON

Invitation No. KEH-5321 (W-125) dated March 11, 1992, for subject work is
hereby modified as follows:

co
BID INVITATION. PAGE 1

.^
In the second line of Paragraph 4, the bid opening date of April 9, 1992, is

^ changed to Indefinte.

Receipt of this addendum shall be acknowledged on the Bid Form in the space
provided therefor. All other conditions and requirements of the Invitation
for Bids, Specifications and Drawings will remain unchanged.

Failure to acknowledge receipt of all addenda may be cause for rejection of
your bid.

The revised bid opening date is INDEFINITE.

KAISER ENGINEERS/HA FORDCOMPANY

^`E

W. G. Sealock
Contract Administrator
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KAISER ENGINEERS HANFORD COMPANY
P. 0. Box 888

Richland, Washington 99352

INVITATION NO. KEH-5321
DATE OF ISSUE; March 11, 1992

REVISED DATE OF OPENING: INDEFINTE

April 1, 1992

ADDENDUM NO. 2

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA,
HANFORD SITE, RICHLAND, WASHINGTON

Invitation No. KEH-5321 (W-125) dated March 11, 1992, for subject work is
hereby modified as follows:

a` BID INVITATION. PAGE 1

`r In the second line of Paragraph 4, the bid opening date of April 9, 1992, is
^-. changed to Indefinte.

Receipt of this addendum shall be acknowledged on the Bid Form in the space
provided therefor. All other conditions and requirements of the Invitation
for Bids, Specifications and Drawings will remain unchanged.

Failure to acknowledge receipt of all addenda may be cause for rejection of
your bid.

Bids will be received until 2:00 p.m., April 9, 1992, and then opened as
previously announced.

KAISER ENGINEERS HANFORD COMPANY

1*9iW. G. Sealock
Contract Administrator

WGS:mj
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KAISER ENGINEERS HANFORD COMPANY
P. 0. Box 888

Richland, Washington 99352

INVITATION NO. KEH-5321 (W-125)
DATE OF ISSUE; March 11, 1992

REVISED DATE OF OPENING: April 9, 1992

March 24, 1992

ADDENDUM NO. 1

C:)

lti

r-

'K;-

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA,
HANFORD SITE, RICHLAND, WASHINGTON

Invitation No. KEH-5321 (W-125) dated March 11, 1992, for subject work is
hereby modified as follows:

BID INVITATION. PAGE 1

In the second line of Paragraph 4, the bid opening date of April 2, 1992, is
changed to April 9, 1992.

Receipt of this addendum shall be acknowledged on the Bid Form in the space
provided therefor. All other conditions and requirements of the Invitation
for Bids, Specifications and Drawings will remain unchanged.

Failure to acknowledge receipt of all addenda may be cause for rejection of
your bid.

Bids will be received until 2:00 p.m., April 9, 1992, and then opened as
previously announced.

KAISER ENGI4DcOMPANY

W. G. Sealock
Contract Administrator

WGS:mj
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BIDDING REQUIREMENTS AND
CONTRACT DOCUMENTS

N.

^l

S

BID INVITATION KEH-5321 (W-125)
EXCAVATION - GROUT VAULTS 106 THROUGH 109

HANFORD SITE, RICHLAND, WASHINGTON

KAISER ENGINEERS HANFORD COMPANY
RICHLAND, WASHINGTON

MARCH 9, 1992

..,
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KAISER ENGINEERS HANFORD COMPANY

INVITATION FOR BID

NOTICE: THIS INVITATION IS SET ASIDE FOR SMALL BUSINESS CONCERNS. ONLY SUCH
CONCERNS WILL BE CONSIDERED. SEE PARAGRAPH 25.

Invitation No.: KEH-5321 (W-125)
Date Issued: March 9, 1992

NAME AND LOCATION OF PROJECT: EXCAVATION - GROUT VAULTS 106 THROUGH 109,
HANFORD SITE, RICHLAND, WASHINGTON

1. INVITATION : Bids will be received by Kaiser Engineers Hanford
Company, (hereinafter called "KEH") in accordance with the
attachments hereto, for performing the Work as set out therein.

2. BID FORM, CONTRACT DOCUMENTS : Bids shall be submitted only on the
attached Bid form, and shall be presented or mailed by the party
executing it (hereinafter referred to as the "Bidder"). Attached to
the Bid form are the Agreement, all documents referenced therein, the
form of Bid Bond, Indemnity Agreement, and Site Stabilization
Agreement. The documents that are attached to the Bid and the
drawings listed in the Schedule of Drawings, together with any
addenda, other bonds, or modifications, supplements, or amendments
constitute the "Contract Documents" applicable to the proposed Work.

3. PRESENTATION : Bids must be sealed and presented or mailed with the
cover conspicuously marked as follows:

- "Sealed Bid - Invitation No. KEH-5321 (W-125)

Kaiser Engineers Hanford Company
P. 0. Box 888
Richland, Washington 99352
ATTN: Contract Placement Department"

Failure to do so may result in a premature opening of, or a failure
to open, such bid.

4. DUE DATE : Bids will be received by KEH at above address until 2 p.m.
local time on April 2, 1992, and opened publicly.

5. WITHDRAWAL : The Bid may be withdrawn by Bidder at any time prior to
the time set for receipt of bids without prejudicing Bidder's right
to file another bid, provided such other bid complies with this
Invitation for Bid. Bids may be withdrawn by written or telegraphic
request received from bidders prior to the time set for receipt of
bids.
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6. REFERRALS : Bids may only be submitted by Addressee of this
Invitation for Bid unless prior written permission to refer Bid and
attachments to another firm is obtained from KEH.

7. REJECTION : Bids must be in exact accord with this Invitation for
Bid. Accordingly, bids must conform to the essential terms of the
Invitation for Bid and the Bid form. Bids that have been altered,
modified, amended from the prescribed form, or are incomplete or
conditional, or otherwise contain exceptions will be rejected. Bids
are to be submitted by Bidder and will only be considered by KEH upon
the express understanding that KEH reserves the right to (1) reject
any or all bids, (2) waive irregularities therein, and (3) accept in
KEH's absolute discretion any particular bid submitted by any Bidder,
even though the price or completion date, or both, specified therein
may not be as favorable as some other bid.

8. RESPONSIBILITY :

A. KEH will require evidence that the apparent successful bidder is
responsible to transact business as a condition precedent to an award

E^. of the Work hereunder. The apparent successful bidder must:

(1) Have adequate financial resources to perform the Contract or the
ability to obtain them;

(2) Be able to comply with the required or proposed delivery or
performance schedule, taking into consideration all existing
commercial and governmental business commitments;

(3) Have a satisfactory performance and safety record;

(4) Have a satisfactory record of integrity and business ethics;

(5) Have the necessary organization, experience, accounting, and
operational controls, and technical skills, or the ability to
obtain them (including, as appropriate, such elements as
production control procedures, property control systems, and
quality assurance measures applicable to materials to be
produced or services to be performed by the prospective Bidder
and Bidder's subcontractors);

(6) Have the necessary production, construction, and technical
equipment and facilities, or the ability to obtain them; and

(7) Be otherwise qualified and eligible to receive an award under
applicable laws and regulations.

The apparent successful bidder will be required to submit a statement
of facts under oath. Such statement must demonstrate to KEH's
satisfaction that Bidder meets those standards KEH is otherwise
unable to determine as acceptable. KEH will notify the apparent
successful bidder which standards must be covered by the statement.
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B. Bidder is advised now that the apparent successful bidder must

submit a statement of facts that contains data about Bidder's

safety performance. (In order to save time should Bidder be the

apparent successful bidder, it may want to start gathering

information relative to its safety record now.) This statement

must include:

The Bidder's State Worker's Compensation Risk Classification,

with the latest available corresponding merit ratings. These

data will be evaluated and the Bidder will be found responsible

for award of contract only if its average merit rating in the

construction risk classifications is 105% or less. The

foregoing data shall be submitted within seven (7) calendar days

after oral notification from KEH that Bidder is the apparent

successful bidder. If these data are not timely submitted or

show the apparent successful bidder's average merit rating to be

greater than 105%, the apparent successful bidder will be found

nonresponsible and will not be awarded the contract.

Bidder's past work methods will also be assessed by a KEH review

board for adherence to sound safety practices. Based on that

assessment, a determination will be made whether the apparent

successful bidder is found to be responsible for award of contract.

(Please note: All key contractor supervision of all contractors must

have attended a safety qualification training session provided by KEH

(either basic or annual refresher) within twelve months prior to the

start of on-site work. No on-site work will be allowed without this

training.)

9. SITE VISITATION : Bidder must visit the site of the Work and take

such other steps as may be reasonably necessary to ascertain fully

all pertinent conditions which may in any manner bear upon the

performance of the Work and the price to be proposed for the

performance thereof. Such conditions would include, but not be

limited to, the location, accessibility and general character of the

site, character and extent of existing work within or adjacent

thereto, and other work being performed therein. Failure to do so

will not relieve bidders from responsibility for estimating properly

the difficulty or cost of successfully performing the Work. KEH

assumes no responsibility for any understanding or representations
concerning conditions made by any of its officers or agents prior to
the execution of a contract unless included in this Invitation for
Bid, the Drawings, or the Specifications.

(a) One site inspection will be scheduled and conducted for each
Invitation for Bid. KEH may schedule a makeup session if it
deems it necessary.

(b) The prospective Bidder must provide KEH with the name (first
name, middle initial, last name) and social security number
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(SSN) of the individuals who will actually attend the site
visit. (Do not provide two or three names unless all of the
individuals named will attend the site visit.)

(c) Site visit attendees' names may be provided by telephoning
(509)376-6851 or by mailing the site visitation card provided
with the Invitation for Bid. The site visitation card must be
mailed in sufficient time to reach KEH a minimum of one (1) day
prior to the site visit date.

(d) Site visit attendees must have in their possession some form of
identification that contains a current photograph (driver's
license, etc.).

(e) Names and SSN of individuals must be provided a minimum of
twenty-four (24) hours prior to the scheduled site visit. If
scheduled individuals are unable to attend the site visit,
please advise KEH of the cancellation as soon as possible.

NOTE : Prospective Bidders interested in attending a site
inspection of work within the 100, 200, 300 and 400
Protected Areas shall provide name(s) and social
security number(s) of personnel that will be attending,
a minimum of seven (7) days prior to the scheduled site
visit.

(f) Each Bidder and Bidder's subcontractor employee who requires
authorization to have access to the worksite must be a citizen
of the United States.

(g) A site inspection tour of Work is scheduled for March 17, 1992,
at 1:00 p.m. Participants in the Site inspection tour must
report to:

Building 1301
801 First Street
Richland, Washington 99352

10. BID GUARANTEE : Bid guarantee in a penal sum of not less than twenty
percent (20%) of the bid price will be required with each bid if the
bid price is in excess of $2,000.

(a) When a bid guarantee is required, failure to submit a bid
guarantee in proper form and amount, by the time set for receipt
of bids shall be cause for rejection. The Bidder, at its
option, may furnish a bid bond, postal money order, irrevocable
letter of credit, certified check, cashier's check, or may
deposit, in accordance with Treasury Department regulations,
certain bonds or notes of the United States as security in the
amount required.

BIDI.SP -4- 12/91



(b) If a bid bond is used for bid guarantee, it must be submitted on

the form of Bid Bond.

(c) Bid guarantees other than bid bonds, will be returned to (1)

unsuccessful Bidders as soon as practicable after the opening of

bids and (2) the successful Bidder upon execution of such

further contractual documents and bonds( including any necessary

coinsurance or reinsurance agreements) as may be required by the

accepted bid.

^Q

^

(d) If the successful Bidder fails to execute such further

contractual documents and give such bond(s) (including necessary

coinsurance or reinsurance agreements) required by the terms of

the bid as accepted within the time specified after receipt of

the forms by the Bidder, its contract may be terminated for

default. In such event, the Bidder shall be liable for any cost

of procuring the Work which exceeds the amount of its bid, and

the bid guarantee shall be available toward offsetting such
difference.

11. INDEMNITY AGREEMENT : Bidder understands and agrees that an indemnity

agreement materially and substantially similar to the Indemnity

Agreement attached to the Bid form must be executed as a part of the

Contract.

12. CERTIFICATION REGARDING LOBBYING: Bidder understands and agrees that

a Certification Regarding Lobbying as attached to the Agreement must

be executed as a part of the Contract.

13. SITE STABILIZATION AGREEMENT : Materials relating to a Site
Stabilization Agreement for all construction work for the DOE at the
Hanford Site is furnished with this Invitation for Bid. The Site
Stabilization Agreement consists of a Basic Agreement dated September

10, 1984 plus appendices thereto. Effective March 1, 1987, KEH was
recognized as the successor in interest to those rights, duties, and
obligations previously held by J. A. Jones Construction Services
Company under the Site Stabilization Agreement.

The successful Bidder and all its subcontractors must become
signatory to the Site Stabilization Agreement (consisting of the
Basic Agreement dated September 10, 1984 plus all current appendices
at the time it executes the Agreement).

14. REVISION OF CONTRACT DOCUMENTS PRIOR TO RECEIPT OF BIDS : The right
is reserved, as the interest of KEH may require, to revise or amend
the Contract Documents prior to the date set for opening bids. Such
revisions and amendments, if any, will be announced by an addendum,
or addenda, to this Invitation for Bid. Copies of such addenda, as
may be issued will be furnished to all prospective Bidders. If the
revisions and amendments are of a nature which require material
changes in quantities of prices bid, or both, the date set for bid
opening will be postponed by such number of days as in the opinion of
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KEH will enable bidders to revise their bids. In such case, the
addendum will include an announcement of the new date for opening
bids.

15. EXPLANATIONS AND INTERPRETATIONS : Any explanation desired by a
Bidder regarding the meaning or interpretation of the Invitation for
Bid or any of the Contract Documents must be requested in writing to
this office, Attention: Contract Placement Administrator, and with
sufficient time allowed for a reply to reach bidders before the
submission of their bids. Oral explanations or instructions given
before the award of the contract will not be binding. Any
interpretation made will be in the form of an addendum and will be
furnished to all Bidders and its receipt by the Bidder must be
acknowledged.

16. PREPARATION OF BIDS :

(a) Bids must be submitted on the forms furnished, or copies
thereof, and must be manually signed. If erasures or other
changes appear on the forms, each such erasure or change must be
initialed by the person signing the Bid. Unless specifically
authorized, telegraphic bids will not be considered.

(b) The form of Bid will provide for quotation of a price, or
prices, for one or more items which may be lump sum bids,
alternative prices, scheduled items resulting in a bid on a unit
of construction or a combination thereof, etc. Where required
on a Bid form, Bidders must quote on all items, and they are
warned that failure to do so may disqualify the bid. When
submission of a price on all items are not required, Bidders
should insert the words "no bid" in the space provided for any
item on which no price is submitted.

(c) Alternate bids will not be considered unless called for.

(d) Modifications of bids already submitted will be considered if
received at the place designated herein for the receipt of bids
by the time set for the receipt of bids. Telegraphic
modifications will be considered. Telegraphic modifications
shall not reveal the amount of the original or revised bid.

17. LATE BIDS. MODIFICATIONS OF BIDS. OR WITHDRAWAL OF BIDS : Bids
received at the place designated in the Invitation for Bid after the
exact time fixed for the receipt of bids will not be considered
unless it is received in the office designated in the Invitation for
Bid before award is made and either:

(a) It was sent by registered or certified U. S. Postal Service mail
not later than the fifth (5th) calendar day prior to the date
specified for the receipt of bids (e.g., a bid submitted in
response to an Invitation for Bid requiring receipt of bid by
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the twentieth (20th) of the month must have been mailed by the
fifteenth (15th) or earlier); or

(b) It was sent by U. S. Postal Service mail (or telegram if
authorized) and it is determined by KEH that the late receipt
was due solely to mishandling by KEH after receipt at the KEH
installation.

Any modification or withdrawal of a bid is subject to the same
conditions set out in the immediately preceding paragraph. A bid may
also be withdrawn in person by a Bidder or his authorized
representative, provided his identity is made known and he signs a
receipt for the bid, but only if the withdrawal is made prior to the
exact time set for receipt of bids. A bid may be modified by having
the modification sent by facsimile machine on the bidder's letterhead
and signed by the original bid signee. The bidder mails the original
copy to be received by KEH within five (5) calendar days after
facsimile transmission. The receiving facsimile machine records the

4M date and time of receipt.

The only acceptable evidence to establish the date of mailing of a
late bid sent either by registered or certified mail is a U. S.
Postal Service postmark on both the wrapper or envelope and on the
original receipt from the U. S. Postal Service. If neither postmark
shows a legible date, the bid, modification, or withdrawal, shall be
deemed to have been mailed late. (The term "postmark" means a
printed, stamped or otherwise placed impression (exclusive of a
postage meter machine impression) that is readily identifiable
without further action as having been supplied and affixed on the
date of mailing by employees of the U. S. Postal Service.)

The only acceptable evidence to establish the time of receipt at the
KEH installation is the time/date stamp of such installation on the
bid wrapper or other documentary evidence of receipt maintained by
the installation.

Notwithstanding the above, a late modification of an otherwise
successful bid which makes its terms more favorable to KEH will be
considered at any time it is received and may be accepted.

NOTE: The term "telegram" includes mailgrams.

18. MULTIPLE BIDS : Except as provided in subparagraph (b)(3) of
"Information Regarding Buy American Act" hereof, if more than one bid
is offered by any one party, by or in the name of its clerk, partner,
or other person, all such bids will be rejected. A party who has
quoted prices to a bidder is not thereby disqualified from quoting
prices to other bidders, or from submitting a bid directly for the
work.

19. AWARD OF CONTRACT : The contract will be awarded as soon as
practicable to that responsible bidder, whose bid, conforming to the
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Invitation for Bid, is most advantageous to KEH, price and other
factors considered.

In any event, the Contract will be awarded if at all, within sixty
(60) days after the date presently set for receipt of bids (or as
such date may be extended). KEH reserves the right to reject any or
all bids, waive an informality in bids received when such waiver is
in the interest of KEH and the Government. In case of error in the
extension prices, the unit price will govern.

KEH further reserves the right to accept or reject any or all items
of any bid, unless precluded by the Invitation for Bids or the bidder
includes in his bid a restrictive limitation; also to make an award
to the bidder whose aggregate bid on any combination of bid items is
low.

20. CONTRACT AND BONDS : The bidder whose bid is accepted shall, within
^ the time established in the bid, enter into a written contract with

KEH and, if required, furnish performance and payment bonds, on KEH
standard forms. The bonds shall be in the amount indicated in
Section 7 entitled "Bonding Requirements" of the Contract General

c.' Conditions.

21. NOTICE OF AFFIRMATIVE ACTION REQUIREMENTS : If the bid amount exceeds
$10,000 the bidder to whom award is made must comply with the
requirements, terms and conditions of the Notice of Requirements of
Affirmative Action to Ensure Equal Employment Opportunity (Executive
Order No. 11246) as follows:

(a) Bidder's attention is called to the Sections of the Contract
General Conditions entitled "Equal Opportunity".

(b) The goals and timetables for minority and female participation,
expressed in percentage terms for the Contractor's aggregate
work force in each trade on all construction work in the covered

t^ area, are as follows:

Goals for minority Goals for female
participation for participation

Timetables each trade each trade
-----------------------------------------------------------------------

Until further
notice 5.4% 6.9%

--------------------------------------------------------------------------
(c) These goals are applicable to all the Contractor's construction

work (whether or not it is Federal or federally assisted)
performed in the covered area. If the Contractor performs
construction work in a geographical area located outside of the
covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With
regard to this second area, the Contractor also is subject to
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the goals for both its federally involved and nonfederally
involved construction.

(d) The Contractor's compliance with the Executive Order and the
regulations in 41 CFR Part 60-4 shall be based on its
implementation of the Equal Opportunity section, specific
affirmative action obligations required by the specifications
set forth in 41 CFR Part 60-4.3(a), and its efforts to meet the
goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the
Contract, and in each trade, and the Contractor shall make a
good faith effort to employ minorities and women evenly on each
of its projects. The transfer of minority or female employees
or trainees from contractor to contractor or from project to
project for the sole purpose of meeting the Contractor's goals
shall be a violation of the Contract, the Executive Order and
the regulations in 41 CFR Part 60-4. Compliance with the goals
will be measured against the total work hours performed.

^ (e) The Contractor shall provide written notification to the
Director of the Office of Federal Contract Compliance Programs
and to KEH within ten (10) working days of award of any
construction subcontract in excess of 510,000 at any tier for
construction work under the contract resulting from this
solicitation. The notification shall list the name, address and
telephone number of the subcontractor; employer identification
number, estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the
geographical area in which the subcontract is to be performed.

(f) As used in this Notice, and in the contract resulting from this
solicitation, the "covered area" is Benton County, Washington.

(g) Construction contractors which are participating in an approved
Hometown Plan (see 41 CFR Part 60-4.5) (including the
Southeastern Washington Hometown Plan) are required to comply
with the goals of the Hometown Plan with regard to construction
work they perform in the area covered by the Hometown Plan.
With regard to all their other covered construction work, such
contractors are required to comply with the applicable SMSA or
EA goal established by the regulations of the Secretary of
Labor.

22. WAGE RATES : The wage rates set out in General Wage Decision No.
WA910009, by the Secretary of Labor attached to the Contract General
Conditions are the minimum rates which may be paid to the
classifications of laborers and mechanics designated therein pursuant
to the Davis-Bacon Act (Act of March 3, 1931, as amended: 40 U.S.C.
276a and following). KEH does not represent that said minimum wage
rates do now, nor that they will at any time in the future, prevail
in the locality of the work for such laborers and mechanics; nor that
such mechanics or laborers are or will be obtainable at said rates
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for work under this contract; nor that said rates represent the most
recent wage determinations by the Secretary of Labor with respect to
such classifications of laborers or mechanics in the locality of the
work.

r.

^

23 INFORMATION REGARDING BUY AMERICAN ACT :

(a) The Buy American Act (41 U.S.C. 10a-10d) generally requires that
only domestic construction material be used in the performance
of this Contract. (See the article entitled "Buy American Act"
in the Contract General Conditions.)

(b) (1) Furthermore, bids or proposals offering use of additional
non- domestic construction material may be acceptable for
award if KEH determines that use of comparable domestic
construction mater ai is impracticable or would unreasonably

rcase the cost or that domestic construction material
(in sufficient and reasonably available commercial
quantities and of a satisfactory quality) is unavailable.
Reliable evidence shall be furnished justifying such use of
additional nondomestic construction material.

(2) Where it is alleged that use of domestic construction
material would unreasonably increase the cost:

Data shall be included, based on a reasonable canvass of
suppliers, demonstrating that the cost of each such
domestic construction material would exceed by more than
six percent (6%) the cost of comparable nondomestic
construction material. (All cost of delivery to the
construction site shall be included, as well as any
applicable duty.)

For evaluation purposes, six percent (6%) of the cost of
all additional nondomestic construction material, which
qualified under paragraph a. above, will be added to the
bid or proposal.

(3) When offering additional nondomestic construction material,
bids or proposals may also offer, at stated prices, any
available comparable domestic construction material, so as
to avoid the possibility that failure of a nondomestic
construction material to be acceptable, under (1) above,
will cause rejection of the entire bid.

(4) The required data to justify use of additional nondomestic
material must be submitted with the Bid.
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24. ADDITIONAL INFORMATION : Bidders requesting additional information
are advised to address their inquiries to:

Kaiser Engineers Hanford Company
P.O. Box 888
Richland, Washington 99352
Attention: Contract Placement, Bldg. 1256

or by contacting Wayne G. Sealock, Telephone No. (509)376-5149.

25. NOTICE OF SMALL BUSINESS SET-ASIDE :

Restriction . Bids under this invitation are solicited from small
business concerns only and the resulting contract is to be awarded
only to a small business concern. Bids received from firms which are
not small business concerns shall be considered nonresponsive.
Determination of small business definition should be made by

N contacting the Small Business Administration.

c, NOTE: For small business definition purposes, this Invitation No.
KEH-5321 (W-125) is classed as a "general construction
contract".

26. ORDER OF PRECEDENCE :

For bidding purposes only, where discrepancies exist between the
provisions of the Invitation for Bid, on the one hand, and the
Contract General Conditions, Supplementary Conditions, and the
Specifications or Drawings on the other hand, the Invitation for Bid
shall govern.

KAISER ENGINEERS HANFORD COMPANY

O%
By: W c<

Contract Administrator
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KAISER ENGINEERS HANFORD COMPANY

NAME AND LOCATION OF PROJECT: EXCAVATION - GROUT VAULTS 106 THROUGH 109,

600-AREA, HANFORD SITE, RICHLAND, WASHINGTON

Invitation No. KEH-5321 (W-125)
Date of Bid:

This bid is hereby submitted by the undersigned Bidder to Kaiser Engineers

Hanford Company (hereinafter called "KEH"), pursuant to KEH's Invitation

for Bid dated March 9, 1992.

The Bidder represents and warrants that its representative has visited and

has thoroughly investigated the site for the proposed Work (as defined in

the Contract General Conditions), and without limitation, has ascertained

fully all pertinent conditions which may in any manner bear upon the

performance of the Work herein proposed and the compensation Bidder

proposes therefor. Bidder acknowledges that it has received and

understands the Contract Documents herein defined.

BID

WORK TO BE PERFORMED

Bidder offers to perform the Work described in, and in strict accordance

with, the attached Agreement and all documents incorporated therein by

reference, the Indemnity Agreement, and form of Bid Bond, along with any

addenda, other bonds, or modifications, supplements or amendments (herein

all referred to as Contract Documents).

If the Bidder is successful and is awarded the Contract for the Work, it

agrees to execute and return all applicable Contract Documents within

seven (7) calendar days after receipt of them from KEH. The Contract
Documents required to be executed and returned include: The Agreement,
the Indemnity Agreement, and a Performance Bond and a Payment Bond in the
penal sums indicated in the General Conditions with good and sufficient
surety or sureties. In addition, Bidder shall become a signatory to the
Site Stabilization Agreement.

COMMENCEMENT AND COMPLETION

The Bidder agrees that if awarded the Contract, it will commence work
within ten ( 10) calendar days after the date of receipt of the written
notice to proceed and that it will complete the work within one hundred
fifty ( 150) calendar days after the date of receipt of written notice to
proceed. The notice to proceed will be deemed received five ( 5) calendar
days after the mailing date unless the notice is actually received by the
Bidder on an earlier date.
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It is anticipated that the notice to proceed with the performance required
by the terms of the Contract will be issued within approximately fourteen
(14) calendar days after award of the Contract.

After contract award, the Contractor agrees to submit the following items
pursuant to Section 55 of the General Conditions: Acceptable safety
program, including job safety analysis; name of individual assigned to
administer safety program; two years prior industrial injury/illness
experience and construction equipment certifications. The Contractor's
safety submittals must be acceptable to KEH prior to badging of personnel
and/or commencement of any onsite work.

Delays caused by the Contractor's failure to submit an acceptable safety
program in a timely manner shall not be an excusable delay under Section
21 of the General Conditions.

COMPENSATION

Bidder agrees to perform the Work for the following compensation including
^ all applicable State, Federal, and local sales, use, excise, business and

occupation and transportation taxes and all other taxes pertaining to the
transaction, in accordance with the Schedule of Unit Price Items as set
forth below:

SCHEDULE OF UNIT PRICE ITEMS

The quantities of unit price items listed below are estimates only. The
Contractor will be required to complete the work specified in accordance
with the contract unit prices whether it involves quantities greater or
less than the following estimates:

Item Estimated Unit Estimated
No. Description Unit Q uantit y Price Amount

1. Earth Excavation for Grout Job 1 S S
Vaults 106 through 109,
Access Road Excavation below
Elevation 670.00, Diffusion
Barrier Placement, and Protection
of Ground Water Monitoring Wells as
specified in the specifications
and on the drawings.

TOTAL DEFINITIVE AMOUNT FOR ITEM ;1:

Dollars and Cents (S

(Express in words and figures)

BID2.SP -2- 4/90



Item Estimated Unit Estimated

No. Description Unit Quantity Price Amount

2. Access Road Excavation Above Bank
Elevation 670.00. Cubic

Yard

125,000 5 S

TOTAL ESTIMATED AMOUNT FOR ITEM #2:

Dollars and

(Express in words and figures)

Cents ($

TOTAL AMOUNT - Definitive amount for Item #1 and Estimated amount for

Item #2

Dollars and Cents ($ )

<.: (Express in words and figures).

NOTES:

1. Subject to other terms and conditions of this Invitation for Bid, award

will be made to the bidder whose bid results in the lowest total

definitive amount.
,..

2. Bidders must bid on all items. Failure to do so may disqualify the

bid.

MEASUREMENT AND PAYMENT

It is mutually agreed that the contract price for the following items as

-^ described in the Schedule of Unit Price Items, shall be full compensation

for furnishing all labor, materials, and equipment, and for other expenses

incidental to this contract, to complete the Work in accordance with the

requirements of the Specifications and Drawings. No further compensation

of any kind or description will be made.

Item No. I - Earth Excavation for Grout Vaults: Measurement will be made

on a per job basis for all excavation as specified on the construction
drawings, including related work as specified. Payment will be made at

the contract unit price.

Item No. 2 - Access Road Excavation Above Elevation 670.00: Measurement
will be made on a per bank cubic yard basis by calculating the in-place
volume of the material to be excavated. KEH will perform a topographical
survey of the area to be excavated prior to the start of work. Payment
will be made at the contract unit price.
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VARIATIONS IN ESTIMATED QUANTITIES

Where the quantity of a pay item in this contract is an estimated quantity
and where the actual quantity of such pay item varies more than twenty-
five percent (25%) above or below the estimated quantity stated in this
contract, an equitable adjustment in the contract price shall be made upon
demand of either KEH or the Contractor. The equitable adjustment shall be
based upon any increase or decrease in costs due solely to the variation
above one hundred twenty-five percent (125%) or below seventy-five percent
(75%) of the estimated quantity.

If the quantity variation is such as to cause an increase in the time
necessary for completion, KEH shall, upon receipt of a written request
from the Contractor for an extension of time within ten (10) days from the
beginning of such delay, or within such further period of time which may
be granted by KEH prior to the date of final settlement of the contract,
ascertain the facts and make such adjustment for extending the completion
date as in KEH's judgment the findings justify.

10 ADDENDA

Bidder acknowledges receipt of the following addenda. This Bid is
submitted in full compliance with such addenda.

ADDENDA RECEIVED:

No. Date No. Date

If no addenda are received state "NONE".

IRREVOCABLE OFFER

The foregoing offer shall be binding upon Bidder for thirty (30) days
after the date presently set for receipt of bids (or as such date may be
extended), shall be irrevocable during that period and may be accepted at
any time on or prior thereto.

BID GUARANTEE

Enclosed is a bid guarantee, consisting of , in the amount of
S

REPRESENTATIONS AND CERTIFICATIONS

The following Representations and Certifications are made by the Bidder:
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1. CERTIFICATE OF INDEPENDENT PRICE DETERMINATION

(a) By submission of this bid each bidder certifies and in the case of
a joint bid each party thereto certifies as to its own organization, that
in connection with this procurement:

(1) The prices in this bid have been arrived at independently,
without consultation, communication, or agreement, for the purpose of
restricting competition, as to any matter relating to such prices with any
other bidder or with any competitor.

(2) Unless otherwise required by law, the prices which have been
quoted in this bid have not been knowingly disclosed by the bidder and
will not knowingly be disclosed by the bidder prior to opening, directly
or indirectly to any other bidder or to any competitor.

(3) No attempt has been made or will be made by the bidder to
induce any other person or firm to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each person signing this bid certifies that:

(1) He is the person in the bidder's organization responsible
within that organization for the decision as to the prices being bid
herein and that he has not participated, and will not participate, in any
action contrary to (a)(1) through (a)(3) above; or

(2) (i) He is not the person in the bidder's organization
responsible within that organization for the decision as to the prices
being bid herein but that he has been authorized in writing to act as
agent for the persons responsible for such decision in certifying that
such persons have not participated, and will not participate, in any
action contrary to (a)(1) through (a)(3) above, and as their agent does
hereby so certify; and (ii) he has not participated, and will not
participate, in any action contrary to (a)(1) through (a)(3) above.

(c) A bid will not be considered for award where (a)(1), (a)(3), or
(b) above has been deleted or modified. Where (a)(2) above has been
deleted or modified, the bid will not be considered for award unless the
bidder furnishes with the bid a signed statement which sets forth in
detail the circumstances of the disclosure and the head of the agency, or
his designee, determines that such disclosure was not made for the purpose
of restricting competition.

2. CERTIFICATION OF NONSEGREGATED FACILITIES

(Applicable to (1) contracts, (2) subcontracts, and (3) agreements
with applicants who are themselves performing federally assisted
construction contracts, exceeding 510,000 which are not exempt from the
provisions of the Equal Opportunity Article.)
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By the submission of this bid, the bidder, applicant, or subcontractor
certifies that he does not maintain or provide for his employees any
segregated facilities at any of his establishments, and that he does not
permit his employees to perform their services at any location, under his
control, where segregated facilities are maintained. He certifies further
that he will not maintain or provide for his employees any segregated
facilities at any of his establishments, and that he will not permit his
employees to perform their services at any location, under his control,
where segregated facilities are maintained. The bidder, applicant or
subcontractor agrees that a breach of this certification is a violation of
the Equal Opportunity Article in this contract. As used in this
certification, the term "segregated facilities" means any waiting rooms,
work areas, rest rooms and wash rooms, restaurants and other eating areas,
time clocks, locker rooms and other storage or dressing areas, parking
lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees which are
segregated by explicit directive or are in fact segregated on the basis of
race, creed, color, religion or national origin, because of habit, local
custom, or otherwise. He further agrees that (except where he has
obtained identical certifications from proposed subcontractors for
specific time periods) he will obtain identical certifications from
proposed subcontractors prior to the award of subcontracts exceeding
$10,000 which are not exempt from the provisions of the Equal Opportunity
article; that he will retain such certifications in his files; and that he
will forward the following notice to such proposed subcontractors (except
where the proposed subcontractors have submitted identical certifications
for specific time periods);

A certification of Nonsegregated Facilities must be submitted prior to
the award of a subcontract exceeding $10,000 which is not exempt from the
provisions of the Equal Opportunity article. The certification may be
submitted either for each subcontract or for all subcontracts during a

^ period (i.e. quarterly, semiannually, or annually).

CLEAN AIR AND WATER CERTIFICATION

(Applicable if the bid exceeds $100,000, or KEH has determined that
orders under an indefinite quantity contract in any year will exceed
5100,000, or a facility to be used has been the subject of a conviction
under the Clean Air Act (41 U.S.C. 1319(c)) and is listed by EPA, or is
not otherwise exempt.).

The bidder certifies as follows:

(a) Any facility to be utilized in the performance of this proposed
contract [] has, [] has not, been listed on the Environmental
Protection Agency list of violating facilities.
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(b) He will promptly notify KEH, prior to award, of the receipt of any
communication from the Director, Office of Federal Activities, U. S.
Environmental Protection Agency, indicating that any facility which he
proposed to use for the performance of the contract is under consideration
to be listed on the EPA list of violating facilities.

(c) He will include substantially this certification, including this
paragraph (c), in every nonexempt subcontract.

4. SMALL AND SMALL DISADVANTAGED BUSINESS CERTIFICATION

(Applicable if the bid exceeds $10,000)

(a) The bidder certifies that its organization is [ I is not [ ] a
small business concern as defined in Section 3 of the Small business Act
(15 U.S.C. 632 and SBA's rules and regulations set forth at 13 CFR 121.3-
8). If an affirmative certification is made, the bidder shall complete
the certifications at paragraph (b) of this section.

(b) The bidder certifies that its organization is a small business as
set forth in paragraph (a) of this section and that it is [] or is not
[ I owned and controlled by socially and economically disadvantaged
individuals.

Failure to execute all parts of the representation will be deemed a
minor informality and the bidder shall be permitted to satisfy the
requirement prior to award.

5. WOMEN-OWNED BUSINESS

The bidder represents that the firm submitting this bid [] is, []
is not, a women-owned business.

6. EOUAL OPPORTUNITY REPRESENTATION

The bidder represents: (a) that he [] has, [] has not,
participated in a previous contract or subcontract subject to either the
Equal Opportunity Clause herein or the clause originally contained in
Section 310 of Executive Order No. 10925; that he [ ] has, [] has not,
filed all required compliance reports; and that representations indicating
submission of required compliance reports, signed by proposed
subcontractors, will be obtained prior to subcontract awards.

7. CONTINGENT FEE

The bidder represents: (a) that he [ ] has, [ I has not, employed
or retained any company or person (other than a full-time bona fide
employee working solely for the bidder) to solicit or secure this
contract; and (b) that he [ ] has, [] has not, paid or agreed to pay to
any company or person (other than a full-time bona fide employee working
solely for the bidder) any fee, commission, percentage or brokerage fee,
contingent upon or resulting from the award of this contract, and agrees
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to furnish information relating to (a) and (b) above as requested by KEH.
(Note: For interpretation of the representation, including the term "bona
fide employee", see Code of Federal Regulations, Title 41, Chapter 1,
Subpart 1-1.5.)

8. PARENT COMPANY AND EMPL OYER IDENTIFICATION NUMBER

Each bidder will furnish the following information by filling in the
appropriate blocks:

(a) Is the bidder owned or controlled by a parent company as
described below?

Yes [ ] No [ ]

(For the purpose of this bid, a parent company is defined as one
which either owns or controls the activities and basic business policies
of the bidder. To own another company means the parent company must own

CD^ at least a majority (more than fifty percent (50%) of the voting rights in
that company. To control another company, such ownership is not required;

^-. if another company is able to formulate, determine or veto basic business
policy decision of the bidder, such other company is considered the parent
company of the bidder. This control may be exercised through the use of
dominant minority voting rights, use of proxy voting, contractual
arrangements or otherwise.)

(b) If the answer to (a) above is "Yes" bidder will insert in the
space below the name and principal office address of the parent company.

Name Address

_., (c) Bidder will insert in the space(s) below the Employer's
Identification Number (E.I. No.) (Federal Social Security Number used on
Employer's quarterly Federal Tax Return, U. S. Treasury Department Form
941).

E.I. No. of Bidder
E.I. No. of Parent Company (if any)

9. TYPE OF BUSINESS ORGANIZATION REPRESENTATION

Business organization operates as an [ ] individual, []
partnership, [] joint venture, [] corporation, incorporated in the
State of

If partnership, give names of Partners:

Partner

Partner
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10. COUNTRY OF MANUFACTURER

The product which the bidder proposes to furnish [] is, [] is
not manufactured, mined, or grown in the United States. If the product is
not manufactured, mined, or grown in the United States, the country of
manufacturer is

NOTE: The penalty for making false statement in bids is prescribed in
18 U.S.C. 1001.

IN WITNESS WHEREOF, This offer is executed and submitted this day of
, 19 -

(Print/Type Name o f Bi dd er)

By:

(Address)

gn Name

(Print/Type Name)

(Print/Type Title)

The individual executing this bid on behalf of the Bidder represents and
warrants that he is authorized to do so and certifies under penalty of
perjury that the Representations and Certifications are true, accurate,
and complete to his best knowledge and belief. (This is the same
individual whose signature appears above.)

Signed:

(Print/Type Name)
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KA/SER ENG/NEERS BID BOND

Date Bond Executed
(Must not be later than

HANFORO ( See instructions on reverse) bid opening date)

Principal ( Legal name and business address) Type of Organ¢auon (' %' one)

q Individual [2 Partnership

0 Joint venture q Corporation

State of incorporauon

Surety(tes) (Name and business address)

PENAL SUM OF BOND BID IDENTIFICATION

Percent Amount not to Exceed Bid Date Invitation No.

of Bid
Price Th d H ndr d(s) CentsMillion(s) ousan (s) u e

For (Construction. Supplies or
Services)

KNOW ALL MEN BY THESE PRESENTS, That we the Principal and Suretypes) hereto, are firmly bound to the United States of America (hereinafter callec

the Government) and the Kaiser Engineers Hanford Company (hereinafter called the KEH in the above penal sum for the payment of which we brnc

ourselves, our heirs, executors, administrators, and successors. jointly and severally: Provided, That where the Sureties are corporations acting as co

surettes, we, the Sureties, bind ourselves in such sum 'jointly and severally' as well as "severally' only for the purpose of allowing a joint action or

actions against any or all of us, and for all other purposes each Surety binds itself.lointly and severally with the Prinapal. for the payment of such surr

only as is set forth opposite the name of such Surety, but if no limit of Labihty is indicated, the limit of liability shall be the full amount of the penal sum

C THE CONDITION OF THIS OBLIGATION IS SUCH, thatwhereas the Principal has submitted the bid identified above.

NOW. THEREFORE, if the Principal, upon acceptance by the KEH of his bid identified above, within the period specified therein for acceptance (sixty (60

days if no period is specified), shall execute such further contractual documents, if any, and give such bond(s1 as may be required by the terms of the bi,

as accepted within the time specified (ten (10) days if no period is specified) after receipt of the forms by him, or in the event of failure so to execun

such further contractual documents and give such bonds, if the Principal shall pay the KEH for any cost of procuring the work which exceeds the amoun

if his bid, then the above obligation shalt be vo.d and of no effect

Each Surety executing this instrument hereby agrees that its obligation shall not be impaired by any extension(s) of the time for acceptance of the bit

that the Principal may grant to the KEM, notice of which extension(s) to the Surety(ies) being hereby waived; provided that such waiver of notice sha,

apply only with respect to extensions aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance 0

the Did.

IN WITNESS WHEREOF, the Principal and Surety(les) have executed this bid bond and have affixed their seals on the date set forth above

C1%
PRINCIPAL

2
Signature(s)

(Seal) (Seal)
Corporate

Name(s) & 1 2. Seal

Title(s)
(Typed)

INDIVIDUAL SURETY(IES)

2.
Signature(s)

( Seal) (Seal)

Name(s) f

(Typed)

CORPORATE SURETY(IES)

State of Inc. Liability Limit
Name &

S
U

Address

R 1 2
E Signature(s)

.
Corporate

T Seal
Y

Name(s) & t- 2
A nue(s)

(Typed)
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CORPORATE SURETV(IES)

State of Inc. Liability Limit
Name &

S
U

Address

RE Signature(s) 1 2. Corporate

7 Seal

Y
Name(s) & 1. 2.

g Titte(s)

(Typed)

State of Inc. Liability Limit
Name &

S
U

Address

R
E Signature(s)

1. 2.
Corporate

T Seal
V

Name(s) & 1. 2.
C Title(s)

(Typed)

INSTRUCTIONS

PM

f'i'^

This form is authorized for use whenever a bid guaranty is required in

connection with construction work or the furnishing of supplies or

services. There shall be no deviation from this form without approval

of the Kaiser Engineers Hanford Company (KEH).

where more than a single corporate surety is involved, their names

and addresses ( city and State) shall be inserted in the spaces (Surety A,

Surety fs, etc.) headed "CORPORATE SURETY(IES)", and in the space

designed "SURETY(IES)" of the face of this form only the letter

identification of the Sureties shall be inserted

^

The full legal name and business address of the Principal shall be

inserted in the space designated "Principal" on the face of this form.

The bond shall be signed by an authorized person. Where such

person is signing in a representative capacity (eg, an attorney-m-

fact), but is not a member of the firm, partnership, or loint venture,

or an officer of the corporation involved, evidence of his authority

must be furnished.

The penal sum of the bond may be expressed as a percentage of the
bid price if desired. In such cases, a maximum dollar limitation may
be stipulated (e.g., 20% of the bid price but the amount not to
exceed dollars).

(a) Corporations executing the bond as sureties must be among
those appearing on the Treasury Department's list of approved 6.
sureties and must be acting within the limitations set forth therein.

(b) Where individual sureties execute the bond. they shall be two or

more responsible persons. A completed Affidavit of individual Surety,

for each individual surety, shall accompany the bond. Such sureties

may be required to furnish additional substantiating information

concerning their assets and financial capability as the Government or

the KEH may require

Corporations executing the bond shall affix their corporate seals.

Individuals shall execute the bond opposite the word "Seal"; and, if

executed in Maine or New Hampshire, shall also affix an adhesive seal

The name of each person signing this bid bond should be typed in the

space provided.
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INDEMNITY AGREEMENT

The undersigned authorized representatives of Kaiser Engineers Hanford
Company and the Contractor hereby acknowledge that they have read and
understood the terms and conditions of the Indemnity Agreement set forth
below, and agree to be bound by these terms and conditions including any
subsequent modifications thereto.

INDEMNITY

Contractor agrees to defend, indemnify and hold harmless KEH and
Westinghouse Hanford Company, and their agents and employees, from and
against any claim, costs, expense or liability (including attorneys'

C' fees), attributable to bodily injury, sickness, disease or death, or to
.. damage to or destruction of property (including loss of use thereof),^

caused by, arising out of, resulting from or occurring in connection
with the performance of the Work by Contractor, its subcontractors, or
their agents or employees, whether or not caused in part by the active
or passive negligence or other fault of a party indemnified hereunder;
provided, however, Contractor's duty to indemnify hereunder shall not
arise if such injury, sickness, disease, death, damage or destruction

. is caused by the sole negligence of a party indemnified hereunder; and^ ,
further provided, that the amount of such indemnification shall be
limited to an amount equal to indemnitor's percentage of fault. Such
percentage of fault shall not reduce the Contractor's obligation to pay

- attorney's fees as provided above. Contractor also agrees to reimburse
any party indemnified hereunder for all costs (including attorneys'
fees) incurred to enforce this Indemnity Agreement.

Contractor specifically and expressly waives any immunity that may be
granted it under the Washington State Industrial Act, Title 51 of the
Revised Code of Washington, et. seq. Contractor's obligation hereunder
shall not be limited by the provisions of Title 51 of the Revised Code
of Washington et. seq. or any other industrial insurance, worker's
compensation or similar act.

Should any person assert a claim or institute a suit, action, or
proceeding against a party indemnified hereunder involving the manner
or sufficiency of the performance of the Work, Contractor shall, upon
request of such indemnified party, promptly assume the defense of such
claim, suit, action or proceeding, at Contractor's expense, and
Contractor shall indemnify and hold harmless such indemnitee and its
agents and employees, from and against any liability, loss, damage, or
expense (including attorneys' fees) arising out of or related to such
claim, suit, action or proceeding.

i ^
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Page two
Indemnity Agreement

Contractor shall provide and maintain insurance covering its obligation
under this Indemnity Agreement. The insurance shall be in accordance with
Section 8, Insurance, of the Contract General Conditions. The parties
indemnified hereunder agree to look solely to the insurance in the event of
a claim hereunder. However, if the Contractor fails to provide or maintain
the required insurance coverage or if the insurance company fails, for
whatever reason, to honor the claim, the Contractor shall be fully and
individually liable without monetary limit.

Ln THIS INDEMNITY AGREEMENT WAS SPECIFICALLY NEGOTIATED BY AND BETWEEN THE

PARTIES HERETO.

CONTRACT NO. KEH-5321 ( W-125)

BY: BY:

NAM E , TITLE NAM E , TITLE

DATE: DATE:

^

FOR: FOR: KAISER ENGINEERS HANFORD COMPANY
P. 0. BOX 888
RICHLAND, WASHINGTON 99352

Telephone:

5/22/89
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TRIS AGREEMENT made and entered into this 10th day of September, 1984, by
and between J. A. Jones Construction Services Company and Morrison-Knudsen
Company, Inc., and other contractors and subcontractors who shall become
signatory to this AGREEMENT hereinafter referred to as EMPLOYERS, performing
construction work for the Department of Energy, or successor agency hereinafter
called OWNER, on the Hanford Site and the Building and Construction Trades
Department of the AFL-CIO and the International Unions affiliated therewith
signatory hereto and the International Brotherhood of Teamsters, Chauffeurs.
uarehousemen and Helpers of America, hereinafter collectively called UNIONS.

ARTICLE I

PURPOSE

The parties to this AGREEMENT recognize that the work covered by this
AGREEMENT is specialized and unique construction requiring long periods of time,
large scale capital outlays, exacting construction and performance standards
including protection of the health and safety of the public and employees and a
need for high labor skills for many operations and complex managerial
organizations. The careful planning and scheduling of work operations can make
a major contribution in this circumstance to cost reduction and more rapid job
completion. The parties further recognize the national importance of nuclear
energy in assuring adequate supplies of energy for economic growth and national
defense, the creation of job opportunities, and for a greater degree of energy
independerce in the national interest. The parties believe that this AGREEMENT
constitutes a vital contribution to the achievement of the objectives of
national defense and a national energy policy.

It has been determined necessary, pursuant to the authority of Public Law
05-804, to facilitate such national defense and national interest to include a
clause in OWNER contracts and subcontracts thereunder and the amendments and
modifications thereof, for the performance of work under contracts and
subcontracts which are subject to the Davis-Bacon Act within the Territory
requiring such contractors and subcontractors to abide by the monetary
provisions of this AGREEMENT.

The purposes of this AGREEMENT are to promote the settlement of labor
disagreements by conference, to prevent strikes and lockouts, to provide the
public with improved services and a better quality of product and workmanship,
to provide uniformly standard working conditions for the efficient prosecution
of t]e construction work, to prevent avoidable delays and expense and generally
to encourage a spirit of helpful cooperation between the EMPLOYER and the UNION
to the mutual advantage of the parties and the public.

ARTICLE 11
SCOPE

Section 1. This AGREEMENT shall apply to all of the OHNER'S
constructton work performed by the EMPLOYERS within that territory known and
referred to as "The Hanford Site" in Benton and Franklin Counties, Washington,
the Boundaries of which are defined as follows:

That area located within the perimeter fence (except for the right-of-way
of State Highway 240) surrounding the land under the jurisdiction of the

-I-
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Department of Energy; and the 700 (DOE only). 1100, and 3000 areas and

other lands outside the fenced area that are or come under the jurisdiction

of the Department of Energy.

Section 2. This AGREEMENT shall not apply to work of the EMPLOYER being

performed under the terms of the National Tank Manufacturer's Agreement, the

Stack Agreement and the Cooling Tower Agreement.

This AGREEMENT shall not apply to the following:

(A) Executives, engineers, superintendents, assistant superintendents,

inspectors, QC. NDT, technical engineers, timekeepers, messengers,

clerical office workers, guards, confidential employees, or any

employees above general foreman.

(B) Testing or inspection of equipment apparatus or systems of the OWNER,

after such OWNER'S acceptance of and physical possession of such

equipment apparatus, system, facility or component.

(C) The deliveries of equipment, apparatus, machinery and construction

material to the site of construction shall not come within the scope

of this AGREEMENT until such equipment, apparatus, machinery and

construction material is placed in possession and control of the

EMPLOYER. - -

Section 3. In the event of a conflict between any provisions of this

AGREE NT an hose existing in any other AGREEMENT, the terms of this AGREEMENT

shall apply.

ARTICLE III
RECOGNITION

The EMPLOYER recognizes and acknowledges the UNIDN as the exclusive

bargaining representative of all construction craft employees performing work

covered by this AGREEMENT with respect to wages, hours and all other terms and

conditions of employment.

ARTICLE IV
BARGAINING AGENT

Section 1. The EMPLOYERS are the principals and do not act as the agent

of or nd the OWNER for any purpose relating to or arising out of the terms and

conditions hereof. Each UNION signatory hereto agrees that it will confer and

negotiate only with the EMPLOYERS or their duly authorizpd representatives on

all matters in the administration, interpretation, and enforcement of the terms

of this AGREEMENT.

Section 2. In the event of any violation of the terms of this

AGREEMENT, the responsible and authorized representative of the UNIONS signatory

hereto, or EMPLOYER, as the case may be, shall promptly take such affirmative

action as is within their power immediately to correct and terminate the

violation.

2-
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Section 3. It is further agreed that the liability of EMPLOYERS shall

be severaTana not joint, and the liability of the UNIONS who accept, adopt or

sign this AGREEMENT shall be several and not joint.

ARTICLE V
ADMINISTRATION OF AGREEMENT

Section 1. The parties to this AGREEMENT shall establish a Hanford

AdminrstrativeCommittee consisting of EMPLOYER members and UNION members.

Section 2. The Hanford Administrative Committee shall meet as required

to review the operation of this AGREEMENT.

Section 3. The procedures of operation and areas of responsibility of

the Committee shall be determined by the Committee.

ARTICLE VI
MANAGEMENT RIGHTS

The EMPLOYER retains full and exclusive authority for the management of its

operations. The EMPLOYER shall direct his working force at his sole

prerogative, including, but not limited to, hiring, promotion, transfer, lay-off

or discharge. No rules, customs, or practices shall be permitted or observed

which limit or restrict production, or limit or restrict the working efforts of

employees. The EMPLOYER shall utilize the most efficient method or techniques

of construction, tools, or other labor-saving devices. There shall be no

limitation or restriction upon the choice of materials or design, nor,

regardless of source or location, upon the full use and installation of

equipment, machinery, package units, pre-cast, prefabricated or preassembled

materials, tools, or other labor-saving devices. In the fabrication of

preengineered equipment and preassembled Items, the EMPLOYER may without

restriction install or otherwise use materials, supplies, or equipment

regardless of their source. The on-site installation or application of such

items shall be performed by the craft customarily having jurisdiction over such

work; provided, however, it is recognized that other personnel having special

talents or qualification may participate in the installation, check-out or

testing of specialized or unusual equipment or facilities.

The foregoing enumeration of management rights shall not be deemed to

exclude other functions not specifically set forth. The EMPLOYER, therefore,

retains all legal rights not specifically covered by this AGREEMENT.

ARTICLE VII
EMPLOYMENT

Section 1.
ne EMPLOYER acknowledges the UNION'S proficiency in the employment

process, characterized by the maintenance of and ready access to a skilled

manpower pool through its local, regional and national recruitment network. The

UNIONS acknowledge the EMPLOYER'S right and unshared legal responsibility for

the hiring of his employees. It is the intent, therefore, of the parties to

establish the following employment procedure in view of the aforementioned

acknovledgements.

- 3-
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Section 2.
TF07-UNIONS and EMPLOYERS shall not discriminate against any employee or

applicant for employment because of race, color, religion, sex, national origin,age, physical or mental handicap or disabled or Vietnam-era veteran status orany other basis recognized by law.

Section 3.
7ATERPCdYERS performing construction work on the Site described in this
AGREEMENT shall, in filling craft job vacancies, utilize and be bound by the
registration facilities and referral systems established or authorized by the
UNIONS signatory hereto when such procedures are not in violation of Federal
law. The EMPLOYER shall have the right to reject any applicant referred by the
UNION.

(B) The EMPLOYER shall have the unqualified right to select and hire key
personnel such as welders and those possessing special skills and the UNIONS
agree to refer the requested individuals subject to legal hiring hall
provisions.

(C) In the event referral facilities maintained by the UNIONS are unable to
fill the requisition of an EMPLOYER for employees within a forty-eight (48)hours period after such requisition is made by the EMPLOYER (Saturday, Sundayand holidays excepted); the EMPLOYER shall be free to obtain workmen from any
source.

(0) The UNION represents that its local UNIONS administer and control theirreferrals, and it is agreed that these referrals will be made in anondiscriminatory manner and in full compliance with federal, state and locallaws and regulations which require equal employment opportunities and
nondiscrimination. Referrals shall not be affected in any way by the rules,
regulations, by-laws, constitutional provisions or any other aspect ofobligation of UNION membership, policies or requirements.

(E) The UNIONS shall not knowingly refer employees currently employed by theEMPLOYER to other employment.

(F) The UNIONS shall exert their utmost efforts, including requestingassistance from other local UNIONS, to recruit sufficient numbers of skilledcraftsmen to fulfill the manpower requirements of the EMPLOYERS.

(G) The UNIONS agree to hold the EMPLOYERS harmless for any liability arisingout of the improper administration by the UNION of the referral procedure.

ARTICLE VIII
UNION SECURITY

Section 1. All employees covered by this AGREEMENI and.coming under theJuriz ct on o the UNIONS, as set forth in the Recognition Clause, Article t1i,shall, as a condition of employment, become members of the appropriate UNIONwithin eight (8) days following the date of their employment, and shall remainmembers in good standing during the term of this AGREEMENT. "Good Standing" forthe purpose of this AGREEMENT is interpreted to mean the payment or tender ofinitiation fees and periodic union dues uniformly required as a condition ofacquiring or retaining membership. When an employee fails to tender to an

-4-
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authorized agent of the UNION, such initiation fees or periodic union dues as
are required for good standing membership, the EMPLOYER will, upon written
request from the UNION, dismiss the eniployee at the close of shift during which
said written request Is furnished by the UNION to the EMPLOYER. Such written
request from the UNION shall certify the delinquent employee's account with the
UNION and shall be furnished by the UNION, one copy to be mailed or delivered to
the project superintendent of the EMPLOYER, and one copy to the delinquent
employee.

Section 2. Upon request by the UNION for the duration of any specific
job, the EMPLOYER will notify the UNION as soon as possible, but within seven
(7) days of the date of hire, of the names, addresses and date of hire of any
newly employed employees covered by this AGREEMENT who were not referred by the
UNION.

ARTICLE IX
UNION REPRESENTATION

Section I. Authorized representatives of the UNIONS shall have access
to the projectprovided they do not unnecessarily interfere with the work of the
employees and further provided that such representatives fully comply with the
visitor, safety and security rules established for the particular project.

Section 2. Each of the UNIONS signatory hereto shall have the right to
designate a working journeyman as steward for each EMPLOYER and the steward
shall be recognized as the UNION's representative. Such designated steward
shall be a qualified workman assigned to a crew and shall perform the work of
that craft. If qualified, the steward shall be the last journeyman on the
project. The steward shall not perform supervisory duties of that craft. Under
no circumstances shall there be a non-working steward.

Section 3. The working steward will not be entitled to any preferential
treatment y[he EMPLOYER and will be subject to discipline to the same extent
as other employees provided, however, that the UNION office shall be notified
prior to the discharge. Should a steward be discharged, the UNION may appoint a
replacement but work shall continue without disruption.

Section 4. Each steward shall be concerned with the employees of the
stewa3's MPL YER and not with the employees of any other EMPLOYER.

On projects where the OWNER'S personnel may be working in close proximity of the
construction activities the UNIONS agree that under any and all conditions UNION
representatives, stewards and individual workmen will not interfere in any
manner with the OWNER'S personnel or with the work which is being performed by
the OWNER'S personnel.

ARTICLE X
SUBCONTRACTING

Section 1. A subcontractor is any person, firm or corporation who takes
over or perForms any portion of the construction work to be done at the site of
the construction, alteration, painting or repair of a building, structure or
other ORtIER contract or subcontract work for a signatory contractor at the site
of construction under contract with a signatory contractor.

-5-
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Section 2. A signatory EMPLOYER shall not subcontract or otherwise

trans er n w ole or in part any construction work covered by this AGREEMENT to

bo done at the site of the construction, alteration, painting or repair of a

building, structure, or other work unless the person, firm, corporation or other

business entity is signatory to this AGREEMENT.

Section 3. The furnishing of materials, supplies, or equipment and the

delivery ereof shall in no case be considered subcontracting.

Section 4. For procurements under the control of the EMPLOYER,

fabrication provisions of the appropriate National craft agreements will be

recognized. The OWNER may purchase equipment and materials from any source

without any restriction and the UNION will Install the equipment and materials

in an efficient, workman-like manner.

Section S. Specialized or leased equipment, such as computers and the

like, and/or secret processing equipment may be installed and/or serviced by

individuals not covered by this AGREEMENT. Warranty service on this equipment

may be performed by the vendor's personnel.

Section 6. The EMPLOYER shall require each subcontractor to hold a pre-

job conference with the UNIONS before the commencement of any work on the site.

ARTICLE XI
SIGNATURE REQUIREMENTS

Section 1. The AGREEMENT represents the complete understanding of the

parties, andany EMPLOYERS and their Subcontractors at any tier shall not be

required to sign any other agreement with the UNIONS or any other UNION insofar

as construction work on this site is concerned. The provisions of this

AGREEMENT, including Appendix A, shall in every instance apply to and control

construction at the Site and take precedence over provisions of local or

national agreements which may conflict with the terms of this AGREEMENT except

as provided in Article 11.

Section 2. Any EMPLOYER or his Subcontractor at any tier who is a party

to agreement s for construction work with a local UNION having jurisdtction

over work being contracted under this AGREEMENT, or a party to a national labor

agreement for such construction work shall become signatory to this AGREEMENT

for all work covered in such contracts or subcontracts. Provisfons will be made

for any such EMPLOYER or Subcontractor at any tier to sign and fully comply with

this AGREEMENT for all work covered by its contract or subcontracts performed at

the site of construction on the project, provided that this AGREEMENT shall

apply to this site only.

Section 3. If any EMPLOYER or his Subcontractor at any tier who is

signatory to this AGREEMENT subcontracts the performance of any work, written

provision shall be made within the subcontract for compliance by the

Subcontractor with all of the terms and provisions of this AGREEMENT. In

conformity with such obligation, any EMPLOYER or subcontractor shall indicate

his acceptance of the terms and conditions of this AGREEMENT as governing work

on this site by signing the Employers Signature Sheet provided for this purpose

and delivering a copy thereof to the Hanford Administrative Committee and to the

UNIONS prior to his comnencement of any work on the project.

-6-

..

1



^

Section 4. The UNIOfIS agree that the provisions, conditions and
benefitshe^ shall be extended to all EMPLOYERS and subcontractors at any
tier insofar as work on this site is concerned, provided only that such
contractors or subcontractors shall become signatory to this AGREEMENT.

Section 5. Any EMPLOYER, subcontractor, or UNION who becomes a party to
this AGREEMENT as provided above shall alone be liable and responsible for his
own individual acts and conduct and for any breach or alleged breach of this
AGREEMENT by him, and shall not have any imputed responsibility or liability for
any breach of any other EMPLOYER or UNION. Any alleged breach of this AGREEMENT
by any other EMPLOYER, subcontractor, or UNION or any dispute between a UNION
and any EMPLOYER, any subcontractor, or other UNION respecting compliance with
the terms herein shall not affect the rights, responsibilities, obligations, and
duties between the UNION, EMPLOYERS or subcontractors at any tier who are party
to this AGREEMENT.

Section 6. Because of the nature of the Site, it is necessary that all
Federa Labor Laws and Regulations, Executive Orders, Public Laws applicable to
such construction contracts for the OWNER shall apply to this Site and are
paramount to the terms and conditions hereof.

ARTICLE kII
NON-SIGNATORY CONTRACTORS REQUIREMENTS

Nothing in this AGREEMENT shall be construed to limit the OWNER'S right to
select the lowest qualified bidder for purposes of awarding construction
contracts or material purchase orders on the Site and the right of refusal
remains solely with the OWNER. If such award is to a Contractor which is not
signatory to a union agreement covering such work, then such Contractor and his
Subcontractors shall not be obligated to become signatory to this AGREEMENT.

Nothing herein shall be construed to limit the right of the UNION to engage
in lawful organizational efforts to organize the employees of non-signatory
contractcrs or subcontractors.

Subcontractors signatory to an existing union agreement covering work under
a contract with a non-signatory contractor will be required to execute this
AGP.EEMENT in accordance with ARTICLE XI, SIGNATURE REQUIREMENTS. It is
ncknowledged, however, that the OWNER shall make provision in contracts with
non-signatory contractors which are subject to the Davis-Bacon Act at the Site,
to pay to or for the account of their employees in the classifications, herein
set forth, not less than wages and other compensation including but not limited
to fringe benefits, travel pay, overtime premiums, and shift premiums, as
provided by this AGREEMENT. The obligation of such Contractor or his
Subcontractor to pay fringe benefits shall be governed by making the payments in
accordance with the provisions in the amendments to the Davis-Bacon Act
contained in the Act of July 2, 1964 (Public Law 88-349, 78 Stat. 238-239) in
the Department of Labor Regulations and implementation thereof (29 CRF, Parts
1, 5), but shall not limit his obligation to provide other compensation as
provided above. The OWNER shall, from time to time, direct all Contractors and
Subcontractors on the work subject to the Davis-Bacon Act at the Site, to pay
amounts for wages or other compensation as this AGREEMENT may be modified from
time to time.

-7-
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ARTICLE XIII
HOURS OF WORK, SHIFTS AND OVERTIME

Section 1. The standard work day shall consist of eight (8) hours of

work etween 7:00 AM and 5:30 PM with one-half hour designated as an unpaid

period for lunch, which may be taken between the hours of 11:00 AM, and 1:30 PM

but not to exceed five (5) hours from the start of the shift. In the event an

employee goes beyond five (5) hours without a lunch, he shall receive one half

hours pay at the overtime rate in addition to regular shift pay.

The standard work week shall be five (5) consecutive days commencing with the

day shift on Monday. Nothing herein shall be construed as guaranteeing any

employee eight (8) hours of work per day, or forty (40) hours of work per week.

Section 2. Shift Work

Shifts may be established when considered necessary by the EMPLOYER.

( A) Shift hours and rates will be as follows.

First shift ( day shift) - Eight ( 8) hours pay for eight ( 8) hours

work p us one- a ) hour unpaid lunch period. The first shift

shalf be worked between the hours of 7:00 AM and 5:30 PM.

Second shift ( swing sh ift) - Eight ( 8) hours pay for seven and one-

faT^(7T ours wor , p us one-half ( 1/2) hour unpaid lunch period.

The second shift shall be worked between the hours of 3:30 PM and

1:30 AM.

Third shift ( graveyard shift) - Eight ( 8) hours pay for seven (7)

Fours wor , p us one- a ) hour unpaid lunch period. The third

shift shall be worked between the hours of 11:30 PM and 9:00 All.

(B) Shifts shall be established and continue for a minimum of five (5)

consecutive work days. If Saturday and/or Sunday are worked they

shall be included in the five (5) day minimum period. It is

understood that the third shift on Friday must end on a calendar

Saturday morning.

(C) the reasonable etimenne essarywto change
the
shiftse adyin

shall
l
evnot

enteshall
shifts

such interval exceed one (1) hour.

(D) If only two shifts are to be worked, the EMPLOYER may, regulate

starting times of the two shift operations to permit maximum

utilization of daylight hours. •

(E) When special conditions warrant, swing and/or graveyard shifts may be

worked even though no day and/or swing shift is worked. Normal shift

premiums apply.

-8-
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Section 3. Overtime

All work performed in excess of the standard work day, Monday through

Friday, and all work performed on Saturday shall be at the rate of time and one-

half the basic straight time hourly wage rate. All work performed on Sundays

and holidays shall be paid at twice the basic straight time hourly wage rate.

There shall be no duplication or pyramiding of overtime and/or premium pay.

Section 4. Reporting Pay

When an employee reports for work at the time and place specified by the

EMPLOYER and he is not put to work or he works less than two hours, he shall be

paid for two hours at the applicable straight time rate of pay. If after

working two hours he is prevented from working a full eight hours he shall be

paid for actual hours worked. It is the intent of this section that an employee

who shows up for work shall be paid at least two hours of a shift, except when

he has been notified, at the EMPLOYER'S expense, not to report either by direct

contact by the EMPLOYER or by the method determined by the Hanford

Administrative Committee. When the proper notice is given and the employee

reports, he shall not be entitled to reporting pay.

If an employee leaves the job on his own accord he will be paid for actual

hours worked. If an employee reports to work in a condition unable to work he

will not be eligible for reporting pay.

Section 5. Special Processing Time

The EMPLOYER shall not pay for time spent preparing necessary forms to

obtain a security clearance. However, a reasonable time will be allowed each

en.ployee for initial security check-in at time of initial hire or rehire.

Section 6. fJption for Ten Hour Shift

The EMPLOYER may, at his option, establish a first and/or a second shift

consisting of ten (10) hours of work, exclusive of a one-half (1/2) hour non-

paid lunch period per day. The first eight (8) hours of work on these shifts

shall be paid for at the basic straight time hourly wage rate. The last two (2)

hours of work shall be paid for at the rate of time and one-half (1 1/2) the

basic straight time hourly wage rate.

Section 7. Alternating 4 Ten-hour Shift Operation

Under this operation the day shift manual work force is organized into two

teams. The "A" team works 4 consecutive 10 hour days. On the fifth day the "8"

team continue the work activities for 4 consecutive 10 hnur days. On the ninth

day the "A" team returns to work to continue the construction activities. The

4-day alternating "A" and "B" team operation can continue on a year-round basis.

The same pattern applies for a second shift. Appendix B further illustrates the

application of these provisions. If two shifts are established, they shall be

consecutive.

In this arrangement the normal work day for all employees will be ten (10)

consecutive hours of work, exclusive of one-half (1/2) hour non-paid lunch

period.

9-
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On A and B team operation, the first eight ( 8) hours shall be paid at the
straight time rate. The ninth ( g) and tenth ( 10) hours shall be paid at one and
one half (1 1/2) time the straight time rate.

The work day for each employee shall be defined as the twenty-four (24)
hour period which begins with the regular starting time of the employee's shift
and ends with the regular starting time of the employee's shift the following
day. In this shift arrangement the day shift thall be worked between the hours
of 8:00 AM and 6:30 PM, as described above.

Those General Foremen and selected Foremen who are directed to report to
work the day before the first day of the four day work cycle to complete
preparations for their team's scheduled work activities shall work 8 hours on
that day and be paid at the rate of time and one-half (1 1/2) the basic straight
time hourly wage rate.

If, for any reason, journeymen are directed to report to work the day
before the first day of the four day work cycle, they shall be paid at the rate
of time and one-half (1 1/2) the basic straight time hourly wage rate.

Those directed to work the day after completion of their four-day shift
shall be paid at the rate of two (2) times the basic straight time hourly wage
rate.

The first ten (10) hours of work performed on Sundays shall be paid at time
and one-half (1 1/2) the basic straight time hourly wage rate. After ten (10)
hours of work, the rate shall be two (2) times the basic straight time hourly
wage rate.

Changing from one alternating shift to another will not be permitted
without a minimum of two consecutive non-working days prior to transferring to
the other alternating shift.

ARTICLE XIV
HOLIDAYS

Holidays recognized under this AGREEMENT shall be as follows:

New Years Thanksgiving
Memorial Day Friday following Thanksgiving
July Fourth Christmas Day
Labor Day

Should any of these holidays fall on a Saturday, the previous Friday shall be a
holiday and should any of these holidays fall on a Sunday, the following 11onday
shall be considered a legal holiday and observed as such. A holiday shall be
the twenty-four hour period commencing with the starting time of the first shift
on the day of the holiday. No work shall be performed on Labor Day except to
save life or property.

-10-
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ARTICLE XV
WAGE SCALES, FRIHGE BENEFITS,

AND DUES CHECK OFF

Section 1.

(A) Appendix A shall incorporate herein those wage rates, fringe benefits
and apprentice contributions, of the local area collective bargaining
agreements specifically agreed to and contained therein as of July 1,
1984, except that wage premiums such as those based on height or depth
of work, type of work or material, mask pay, special skills, etc.,
shall not be paid. The combined amount of the wage rates, fringe
benefits and apprentice contributions will remain in effect through
June 30, 1985. No other provisions in the local area collective
bargaining agreement shall be considered part of this AGREEMENT or
binding on the EMPLOYER or UNION on this site.

(B) Future wage rates, fringe benefits and apprentice contributions shall
be reviewed by the Hanford Administrative Committee sixty (60) days
prior to June 30, 1985 and from year to year thereafter. There shall
be no strike, walkout, slowdown, picketing, sympathy strike, or no
lock-out or shut-down of any nature whatsoever during the life of this
Agreement over wage and benefit disputes.

(C) Maintenance of Benefits: Should the Trustees of the established trust
funds find it necessary to adjust fringe benefit fund contributions in
order to maintain current benefits, the Hanford Administrative
Committee shall review such adjustments and determine their
applicability to this Agreement.

Section Z.

(A) When the EMPLOYER contributes fringe benefit payments into local,
regional or national trust funds, the EMPLOYER agrees to be bound to
all lawful terms and conditions of such trust agreements, and all
amendments thereto. The EMPLOYER further agrees to accept as its
representatives in the administration of such funds, the employer
trustees serving such funds. Furthermore, the EMPLOYER and UNION may
establish other trust funds by mutual agreement when necessary.

(B) Fringe benefit payments shall be paid only on the basis of hours
worked, not hours paid for, except where this is in violation of the
applicable trust agreement, in which case the provisions of the trust
agreement will prevail. In the case of shift work, compensable hours
shall apply.

(C) lndustrial promotion or administrative funds which do not accrue to
the direct benefit of employees are not considered fringe benefits for
the purpose of this AGREEMEHT and need not be paid by the EMPLOYER.

Section 3. DUES CHECK-OFF. Upon presentation of a proper authoriation
form executed-by the individual employee, the EMPLOYER anrees to deduct UNION
dues and remit same to the UNION in accordance with applicable laws. The
acthorization forms shall be supplied by the UNION.

ARTICLE XVI
TRAVEL PAY

Travel pay will be paid in accordance with Appendix A and will be reviewed

yearly by the Hanford Administrative Committee.

ARTICLE XVII
PAYMENT OF WAGES - CHECKING IN & OUT

Section 1. All employees covered by this AGREEMENT shall be paid

weekly, by check on company time before the end of their regular shift, on

Friday, unless failure to pay on such day is mutually considered to be beyond

the reasonable control of the EMPLOYER. When an employee cannot be paid

accordingly because of a holiday, he shall be paid on his last shift before the

Holiday.

Section 2. Employees on the swing and graveyard shifts or an a special

shift extending beyond the quitting time for the day shift shall be paid by not

later than quitting time Thursday's shift. If an employee is discharged or laid

off, he shall be paid in full provided he is present at the job or place where

he is employed. Employees who voluntarily terminate their employment shall be

paid in full provided they give adequate, timely notice for good and sufficient

reasons (normally considered at least eight (8) hours). At the written request

of such employee, the EMPLOYER may mail his check to him on or before the next

regular pay day. Payroll checks and stubs shall indicate company name, straight

time and overtime hours and all itemized legal deductions.

Section 3. If an employee is not paid as herein provided, said employee

must e pa an additional four (4) hours straight time pay for each twenty-four

(24) hour period or portion thereof prior to actual payment. When mailing

checks the postmark on the envelope will determine if the check was malled

timely and will serve as the cutoff for any penalty.

Section 4. The EMPLOYER may withhold a reasonable amount of wages, not

to exceed five (5) working days, to enable the EMPLOYER to prepare a payroll.

Section 5. All payments shall be assumed to be correct and any protest

must be madewTthin thirty (30) days.

Section 6. All employees will comply with a check-In check-out

procedure to be established by the EMPLOYER.

Section I. Each employee shall be tndividually responsible for

personally and checking-out on a daily basis. Failure to comply

with these conditions will be considered justifiable ground for termination.

ARTICLE XVIII
APPREIITICES/TRAI!IEES/HELPERS/SUBJOURNEYMEN

Section 1. Recognizing the need to maintain continuing support of

programs to develop adequate numbers of competent workers in the

construction industry, the EMPLOYER will employ apprentices in the respective

crafts to perform such work as is within their capabilities and which is

customarily performed by the craft in which they are indentured.

-11-
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Section 2. The UNIONS and EMPLOYERS agree to the maximum possible use
of apprentices, pre-apprentices, helpers, or other subjourneymen classification

as applicable to each craft to do work within their craft jurisdiction. The
combined employment of non-journeymen classifications shall not exceed thirty-
three and one third percent (33 1/3%) of the craft work force.

ARTICLE XIX
WELDER CERTIFICATION

When the EMPLOYER requests welders possessing specific certifications, the
UNIONS shall, when available, refer welders possessing such current
certifications regardless of their position on the out of work list. When
reporting for work, the applicant shall have in his possession a current
recognized certificate. If the job to be performed requires additional
certification of any kind, the EMPLOYER shall pay for all expenses involved in
such test including wages and cost of test, and shall (after 30 days of
employment, or completion of the job) provide the employee and the UNION with a

copy of the certification.

ARTICLE XX
GENERAL WORKING CONDITIONS

Section 1. Employment begins and ends at the job site.

Section 2. The selection of craft foremen and general foremen including
the numo^- foremen required shall be entirely the responsibility of the
EMPLOYER, it being understood that in the selection of such foremen the EMPLOYER

will give primary consideration to the qualified individuals available in the

local area. After giving such consideration, the EMPLOYER may select such craft

individuals from other areas. Foremen and general foremen shall take orders

from the designated EMPLOYER representatives.

Section 3. There shall be no limit on production by workmen nor

restncttanson the full use of tools or equipment. Craftsmen using tools shall

perform any of the work of the trade and shall work under the direction of the

craft foremen. There shall be no restrictions on efficient use of manpower

other than as may be required by safety regulations.

Section 4. The parties reaffirm their policy of a fair day's work for a

fair ay'3 spay. Any violation of work starting and stopping times will be

grounds for termination. Employees shall be at the place of work designated by

the EMPLOYER at the starting time and shall remain at their place of work until

quitting time except where the OWIIER'S security and/or job requirements require
employees to report to work or quit their work at different locations. The

EMPLOYER agrees to provide adequate time at the end of each shift for picking up

tools.

Section 5. There shall be no limit to the number of work

classi tcf-lattons or pieces of equipment employees can work within their craft

when qualified to perform the work.

Section 6. Local practices not a part of this AGREEMENT shall not be

recognized.

-13-

,,

Section 7. The UNION shall not coerce nor in any way Interfere with the
OWNER' personnel, operation or facilities at the site. The OWNER'S right to

contract directly with other companies for work at the site shall not be

limited, and the UNION shall cooperate and not interfere with the EMPLOYER'S

operations.

Section 8. The EMPLOYER shall determine the need for overtime and will
have eTFspetific right to assign employees to work overtime, including the use

of partial crews. The EMPLOYER will designate when employees will work any and

all overtime. If overtime is worked, the EMPLOYER will make a reasonable effort

to distribute overtime on an equitable basis wherever practicable.

Section 9. There will be no rest period, organized coffee breaks or

othernon-worxing time established during working hours.

Section 10. Slowdowns/Featherbedding - Slowdowns, stand-by crews, and

make-workVracttces shall not be tolerated. There will be no stand-by crews or

personnel. Start-up, checkout, and operation of process equipment and systems

is the responsibility of the EMPLOYER and the OWNER. Manpower requirements,

startup and acceptance procedures for these operations will be determined by the

EMPLOYER and OWNER.

Section 11. Seniority shall not be recognized or applied to employees

working on projects under this AGREEMENT. Continuing employment is contingent

upon the skill, productivity and qualification of the employee.

Section 12. The EMPLOYER shall establish such reasonable project,rules
as the WC6YER-deems appropriate. These rules will be reviewed at the pre-job

conference and posted at the project site by the EMPLOYER, and may be amended

thereafter as necessary. EMPLOYERS and the UNIONS agree to conform to all
security regulations and requirements of the OWNER.

Section 13. Adequate facilities will be provided for employees in which
to drytFetrclothes and eat their lunches. These facilities shall be
adequately heated and shall not be used for storing supplies, tools, or
equipment to the extent that the facilities are rendered unsuitable for the
intended use.

ARTICLE XXI
SAFETY AND HEALTH

Section 1. The EMPLOYER acknowledges their responsibility to comply
with a app cable laws, ordinances and regulations relating to safety and
health. No employee will be required to perform any work in an unsafe manner or
unsafe condition.

Section 2. The employees covered by the terms of this AGREEMENT shall
at alttTm̂es-6e bound by the safety rules and regulations as established by the
EMPLOYER in accordance with the Department of Energy safety rules and
regulations. Any employee's failure to comply with the safety requirements
heretofore referred to, or failure to participate and cooperate in such program
shall be cause for discharge.

-14-
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Sectton 3. The UNIONS agree that all employees will be required to use
all require-d-safety equipment and all required protective clothing supplied by
the EFIPLOYER. Failure or refusal to use such protective equipment Is cause for
discharge.

Section 4. It will not be a violation of this AGREEMENT, when the
EHPLOY considers it is necessary to shut down to avoid the possible loss of
human life, because of an emergency situation that could endanger the life and
safety of an employee. In such cases, employees will be compensated only for
the actual time worked. In the case of a situation described above whereby the
EMPLOYER requests employees to standby, the employees will be compensated for
the "standby" time. Employees shall not be discharged for refusing to work in
the above described situations.

ARTICLE XXII
SECURITY OF MATERIAL, EQUIPMENT AND TOOLS

Security procedures for the control of tools, equipment and materials shall
be solely the responsibility of the EMPLOYER. The EMPLOYER will be responsible
to cover the costs of the full prior agreed inventory of employee tools lost
because of fire, flood or theft. Tools broken or damaged in the course of
employment will be replaced or reimbursement will be made by the EMPLOYER upon
the presentation of satisfactory evidence. The inspection of incoming shipments
of equipment, apparatus, machinery and construction materials of every -kind
shall be performed at the discretion of the EMPLOYER by individuals of his
choice. It is further agreed that the EMPLOYER may designate and operate
centrally controlled tool rooms, warehouses, and storage areas, and that
employees required for such operations will be at the EMPLOYER'S sole
discretion. This article is not intended to alter traditional craft
;urisdictional claims.

All employees will comply with the security procedures established by the
EMPLOYER.

ARTICLE XXIII
JURISDICTIONAL DISPUTES

Section 1. The parties hereto agree that all jurisdictional disputes
over divis^onof work with crafts affiliated with the Building and Construction
Trades Department, AFL-CIO, will be assigned and settled in accordance with the
procedural rules and regulations of the Impartial Jurisdictional Disputes Board
under the Plan for Settlement of Jurisdictional Disputes in the Construction
Industry, effective June 1, 1977 or any successor plan. All signatory
contractors agree to be stipulated to the procedures of the Impartial
Jurisdictional Disputes Board for work performed under this AGREEMENT.

Section 2. In the event of any dispute as to jurisdiction of work
covered-6ythe terms of this AGREEMENT being claimed by UNIONS other than those
affiliated with the Building and Construction TradeS Department, AFL-CIO, then
such disputes shall be referred to the International Unions involved, for
dztermination by whatever procedure they may adopt and work shall proceed as
assigned by the individual EMPLOYER until such determination by the
lnternational Unions. Any given jurisdictional determination shall be
implemented imnediately by the individual EMPLOYER involved.

15-
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Section I. There ehall be no strikes, work stoppages, or other
inter,ereinceswith the work by reason of jurisdictional disputes.

ARTICLE XXIV
GRIEVANCE PROCEDURE

Section 1. It is specifically agreed that In the event any disputes
arise out of the interpretation or application of this AGREEMENT, excluding
questions of jurisdiction of work, which shall be adjusted pursuant to
Article XX111, Jurisdictional Disputes, said disputes shall be settled in
accordance with the procedures set out herein. No such grievance shall be
recognized unless called to the attention of the EMPLOYER by the UNION or to the
attention of the UNION by the EMPLOYER in writing or postmarked within ten (10)
working days after the alleged violation was cosmitted.

Employees must notify their UN10N within three (3) working days of the alleged
violation.

Section 2. Grievances shall be settled according to the following
proce ur-

Ŝte l̂: The written disputes shall be referred to the Representative
of the UNION involved or his designated representative and the EMPLOYER'S
designated representative. - -

Step 2: In the event that the Representative of the UNION and the
EMPLOYER'Sesi^gnated representative cannot reach agreement within five (5)
working days after a meeting is arranged and held, the matter shall be referred
to the representative of the International Union and the designated
representative of the EMPLOYER.

Ste 3: In the event that the Representative of International Union
and the E LO S Representative are unable to resolve the dispute within ten
(10) calendar days after completion of Step 2, it shall be adjusted by
arbitration in the manner hereinafter set forth.

The EMPLOYER or his designated representative and the UNION shall then select an
arbitrator for final and binding arbitration. The impartial arbitrator shall be
selected from a panel of arbitrators submitted by the Federal Mediation and
Conciliation Service in accordance with their procedures. The written decision
of the Arbitrator shall be binding upon all parties. The Arbitrator shall have
no authority to change, amend, add to, or detract from any of the provisions of
this AGREEMENT. The expense of the impartial arbitrator shall be borne equally
by the EMPLOYER and the UNION.

Step 4: The time limits specified in any step of the Grievance
Procedure may be extended by mutual agreement of the parties initiated by the
written request of one party to the other, at the appropriate step of the
Grievance Procedure. However, failure to process a grievance, or failure to
respond in writing, within the time limits provided above, without a request for
an extension of time, shall be deemed a waiver of such grievance to the other
without prejudice, or without precedent to the processing of and/or resolution
of like or similar grievances or disputes.

-16-
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ARTICLE XXV
NO STRIKE/NO LOCKOUT

Section

(A) The UNIONS agree that there will be no strike or other collective
action which will Interfere with, or stop, the efficient operation of
construction work of the EMPLOYER. Participation by an employee or
group of employees, in an act violating the above provision will be
cause for discharge by the EMPLOYER. If there is a strike, work
stoppage, or picket line in violation of the AGREEMENT by any craft,

it is agreed that the other crafts will be bound to ignore such action
and continue to man the project without interruption.

The EMPLOYER agrees that he will not lock out the UNION during the
term of this AGREEMENT.

(B) The EMPLOYER may suspend a portion of the work or shutdown a project

in the event of a slowdown by one or more UNIONS or partial or

complete work stoppage by one or more UNIONS.

Section 2.

This No Strike-No Lockout" commitment is based upon the agreement of the

parties to be bound by the grievance and arbitration procedures of this

AGREEMENT.

ARTICLE XXVI
SAVINGS CLAUSE

This AGREEMENT is intended to be in conformity with all applicable rules
and regulations including, but not limited to, Federal. State and local statutes

or a decision by a court of competent jurisdiction. Should any conflict occur

between any provision of this AGREEMENT and the terms of any of the above,

subject provision shall become null and void and the EMPLOYER and the UNIONS
will enter into negotiations to bring such a provision into conformance with the

law, rule, or regulation. However, all other provisions of this AGREEMENT not

in conflict with any of the above shall not be annulled or superseded and shall

remain in full force and effect.
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ARTICLE XXVII
DURATION

THIS AGREEMENT shall be effective as of the 10th day of September, 1984,
and shall continue from year to year thereafter unless the EMPLOYER5 or the
UNIONS give written notice to the other of a desire to amend this AGREEMENT.

Such written notice must be given not less than sixty (60) days nor more than
ninety (90) days prior to the anniversary date of this Agreement.

IN WITNESS WHEREOF, the Parties hereto have executed this AGREEMENT this

10th day of September, 1984.

EMPLOYER:

J. A. JONES CONSTRUCTION SERVICES
COMPANY

UNION:

BUILDING AND CONSTRUCTION TRADES,

AFL-CIO

s/A. L. PURTILL
A. L. PURTILL
PRESIDENT

MORRISON-KNUDSEN COMPANY, INC

s/J. MARTIN BRENNAN
MARTI N BR E NN AN

DIRECTOR OF INDUSTRIAL RELATIONS -
FIELD CONSTRUCTION

-18-
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ERT A. GEORGINE
T A. EORGINE

PRESIDENT

s/JOSEPH F.MALONEY
N

SECRETARY - TREASURER

AND ITS INTERNATIONAL UNIONS
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INIERNATIONAL ASSOCIATION OF HEAT
AND FROST INSULATORS AND
ASBESTOS WORKERS

s/ANDREW T. HASS

INTERNATIONAL BROTHERHOOD OF BOILER-
MAKERS. IRON SHIP BUILDERS,
BLACKSMITHS, FORGERS AND HELPERS

s/HENR Y GERTZ

INTERNATIONAL UNION OF BRICKLAYERS
AND ALLIED CRAFTSMEN

s/JOHN T. JOYCE

UNITED BROTHERHOOD OF CARPENTERS AND
JOINERS OF AMERICA

s/PATRICK J. CAMPBELL

INTERNATIONAL BROTHERHOOD OF
ELECTRICAL WORKERS

s/CHARLES H. PILLARD

INTERNATIONAL UNION OF OPERATING
ENGINEERS

s/J. C. TURNER

INTERNATIONAL ASSOCIATION OF BRIDGE.
STRUCTURAL AND ORNAMENTAL
IRON WORKERS

s/JOHN H. LYONS

LABORERS' INTERNATIONAL UNION OF
NORTH AAERICA

s/ANGELO FOSCO

_19-
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TILE, MARBLE. TERRAZZO, FINISHERS
BOILERMAKERSAND SHOPMEN INTERNATIONAL UNION
PAGE I OF I

s/PASCAL OI JAMES EFFECTIVE DATE: 9/2/91

INTERNATIONAL BROTHERH00D OF
PAINTERS AND ALLIED TRADES

s/WILLIAM A. DUVAL

OPERATIVE PLASTERERS' AND CEMENT
MASONS' INTERNATION ASSOCIATION
OF THE UNITED STATES AND CANADA

s/MELVIN H. ROOTS

UNITED UNION OF ROOFERS, WATER-
PROOFERS AND ALLIED WORKERS

s/CARLTON PENICK

General Foreman
Foreman
Assistant Foreman
Boilermaker/Blacksmith

Health and Welfare
Pensions (per hour)
Apprenticeship (per hour)
Vacation (per hour)

BOILERMAKERS

APPENDIX A

WAGE RATES

9/2/91

Rate to be negotiated
22.07
21.32
20.82

FRINGE PAYMENTS

9/2/90

2.15
1.25
0.10
1.50

SHEET METAL WORKERS' INTERNATIONAL
ASSOCIATION

s/EDWARD J. CARLOUGH

UNITED ASSOCIATION OF JOURNEYMEN
AND APPRENTICES OF THE PLUMBING
AND PIPE FITTING INDUSTRY OF
THE UNITED STATES AND CANADA

s/MARVIN J. BOEDE

INTERNATIONAL BROTHERHOOD OF
TEAMSTERS. CHAUFFEURS, WARE-
HOUSEMEN AND HELPERS OF AMERICA

5/WELDON L. MATHIS

APPRENTICE RATES

PERCENTAGE OF
JOURNEYMAN WAGE RATES

Indentured before Indentured after Indentured After
PsEls 1411182 14111$2 10II183

lst 6 months 70% 60% 50%
2nd 6 months 72-1/2% 65% 55%
3rd 6 months 75% 70% 60%
4th 6 months 77-1/2% 75% 65%
5th 6 months 60X 60% 70%
6th 6 months 85% 85% 75%
7th 6 months 90% 90% 85X
Bth 6 months 95% 95% 95%

• $.50 wage increase effective 9/2/90 was allocated to vacation per the
Boilermaker's request.
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BRICKLAYERS CARPENTERS
PAGE I OF 1 PAGE 1 OF 2
EFFECTIVE DATE: 9/2/91 EFFECTIVE DATE; 9/2/91

BRICK AND ALLIED CRAF TS APPENDIX A

APPENDIX A WAGE RATE

WAGE RATES CARPENTERS

9/2191 JOURNEYMEN CLASSIFICATION 9/2191

Bricklayer, Blocklayer, Marble Mason, Brickmason Welder $18 .06 Carpenter $17.97
Stone Masons and Cleane rs, Pointers and Caulkers 18 .06
Marble Mason, Inside 17 .57 Sawfiler, Stationary Power
Tile Setters & Terazzo Workers 17. 39 Woodworking Tool Operator 18.12

Foreman shall receive a minimum of 1.00 over the hourly rate of his particular
classification. MILLWRIGHTS AND MACHINE ERECTORS

JOURNEYMEN CLASSIFICATIONS 9/2/91
FRINGE PAYMENTS

Millwrights & Machine Erector $18.47
10 8

Masonary Industry Trust ( Health & Welfare) $1.60 PILEDRIVERS
International Pension T rust
Northwest Pension Plan j.20 JOURNEYMAN CLASSIFICATIONS 9/2/91

Piledriver $17.97
APPRENTICE RATES Boom Man 18.07

Percentage of
Period Journeyman Wane Ra tes DIVERS

1st 6 months 50% Base pay for Divers in water not to exceed fifty ( 50) fee shall be:
2nd 6 months 60%
3rd 6 months 70X EFF. OATE I(OUg 4 HOUR S 8 HOURS
4th 6 months 80%
5th 6 months 85% 9/2/91 44.03 176.12 352.24
6th 6 months 90%

6/1/81: Divers only :

1. The rate to be computed using the formula of 2.45 times the
Piledrlver hourly base wage scale.

2. All other classifications to receive the same hourly rate as
negotiated as applied to the Plledriver hourly wage scale.
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CARPENTERS
PAGE 2 OF 2 REVISED:
EFFECTIVE DATE: 10/1/91 11/18/91

The wage rate for TENDERS shall bit

CLASSIFiCAT10N 972/91

Tenders $21.32

Diving Master 28.34

R NA : Foreman shall receive $1.00 per hour above the highest paid
Journeyman wage classification working under him.

GENERAL FOREMAN : General Foreman shall receive $2.00 per hour above the
highest paid Journeyman wage classification working under him.

FRINGE PAYMENTS

Health and Security $1.91
Pension 1.80
Apprenticeship and Training .20
Vacation (deduct from net wages) ( .50)

APPRENTICE RATES

CARPENTERS

First Period - 3 months - 60% Fifth Period - 6 months - 80%
Ser-ond Period - 3 months - 65% Sixth Period - 6 months - 85%
Third Period - 6 months - 70% Seventh Period - 6 months - 90%
Fourth Period - 6 months - 75% Eighth Period - 12 months - 95%

MI LLWRI GHT a MACHINE ERECTOR

First year - 70% of Journeyman Rate
Second year - 75% of Journeyman Rate
Third year - 85% of Journeyman Rate
Fourth year - 95% of Journeyman Rate

CEMENT MASONS
PAGE 1 OF 2
EFFECTIVE DATE: 9/2/91

CEMENT MASONS

APPENDIX A

CLASSIFICATIONS

GROUP I

- Rodding, Tamping, Floating, Troweling, Patching, Stoning, Rubbing, Sack
Rubbing

- All exposed aggregate finishing

- Setting of screeds, screed forms, curb & gutter 6 sidewalk forms

- Preparation of all concrete for caulking of the Joints and the caulking
of expansion Joints

- Preparation of concrete for the application of hardners, sealers and
curing compounds and their application

- Grouting and dry packing of machine base

Removal of snap ties and she bolts prior to patching of concrete

GROUP 11

- Power Troweling Machine Operator

- Troweling of magnesite, torganal or material with epoxy bases of
oxicholoride base

- All Power Grinders, Bushing Hanmer, Chipping Gun

- All sandblasting for architectural finishes and exposing of aggregate for
finish

- Concrete Sawing and Cutting for expansion joints and scoring for
decorative patterns

- Operating of Clary-type Floats, Longitudinal Floats, Rodding Machines and
Belting Machines

- Scarifiers

- Working on scaffolds

RO^uEII)

Grinding, bushing or chipping of toxic materials or high density concrete

- Operating of power tools an a scaffold

.. •,,.^ .^.•^,........i^.^:^.,^ .:........ ..............,. ...,....._i,,...
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CEMENT MASONS ELECTRICIANS
PAGE 2 OF 2 REVISED: PAGE I OF I REVISED:
EFFECTIVE DATE: 9/1/91 9/27/91 EFFECTIVE DATE: 9/1/91 10/17/91

WAGE RATES ELECTRICIANS
APPENDI% A

912191
WAGE RATES

GROUP 1 $17.07
GROUP II 17.57 911L91
GROUP IlI 18.07 General Foreman ( 20% above Journeyman) 525.45

Foreman ( 10% above Journeyman) 23.33
ft PtAi: 1.00 per hour above highest paid man on his crew. Journeyman Wireman 21.21

Journeyman Technician 21.21
4ENERAL FOREMAN ; To be paid . 50 per hour above the highest paid Foreman Journeyman Wireman Welder
Norking under him. (10% above Journeyman)• 23.33

Journeyman Wireman Cable Splicer
FRINGE PAYMENTS 5% above Journeyman)•• 22.27

iVacat on allowance deduct 10%

9/1/91
• Journeyman Wireman when Welding - Certified welding will be paid for at

Health and Security $1.85 ten (10%) percent above Journeyman Wireman rate for a certified

Pension 2.00 Journeyman Wireman when welding for a minimum of two ( 2) hours.

Training .15
Credit Union ( 1.75) •• Journeyman Wireman Cable Splicer - Cable splicing and stress cones by

(Deduct from net wages) whatever method on voltage over 2300 volts will be paid for at the rate
of five ( 5%) percent above Journeyman Wireman rate for a minimum of two
(2) hours.

APPRENTICE RATES
FRINGE PAYMENTS

ENROLLED BEFORE ENROLLED ON OR AFTER 9/1/91
RSIAULBJ6, lqflfl OCTOBfR 16 198 0 Health and Welfare $1.51

Pension • National ( NEBF1 %•••
Hours & Pension Money Purchase Ptan 7.30•••

Apprentice Training .30•••
1 P 1^ Base rate 517.07 Vacation ( Deduct from Wages) 10y.•••

1000 - 80% 1000 - 60% ••• There will be no contributions made for first year apprentices.
1000 - 85% 1000 - 70% The contributions commence in the first half of the second
1000 - 90% 1000 - 80% year, for those apprentices indentured after July 1, 1987.
1000 - 95% 1000 - 90%

GROUP 5
APPRENTICE RATES

11: Base rate 17.57
APPRENTICES INDENTURED APPRENTICES INDENTURED

1000 - 80% 1000 - 60% •- PRIOR I 0 JUIY 1. 1 @Q1 Af7LA J lY 1, 1Btl(
1000 • 85% 1000 • 707.

_
1st 1000 hours • / 5% 0• 1000 hours Ist pEN oJ •/S%

1000 - 90% 1000 • BO% 2nd 1000 hours • 50% 1000 - 2000 hours - 2nd period • 50%
1000 - 95% 1000 - 90% 3rd 1000 hours - 55% 2000 - 3500 hours • 3rd period - 55%

4lh 1000 hours - 65% 3500 - 5000 hours - 4th perlod - 65%
GROUP III : Base rate 518.07 5th 1000 hours - 70% 5000 - 6500 hours - 5th period - 75%

6th 1000 hours - 75% 6500 - 8000 hours - 6th period - 85%
1000 - 80% 1000 - 60% 7th 1000 hours - 80%
1000 - 85% 1000 - 10% 8th 1000 hours - 85%
1000 - 90% 1000 - 80%
1000 - 95% 1000 - 90%

_,...,.....,^..h.-.•R4aw,sniaarapww _-••_...^... _.. '^ .....^...,..^..... , .
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INSULATORS
PAGE 1 OF 1
EFFECTIVE DATE: 9/2/91

INSULATORS

APPENDIX A

WAGE RATES

9/2/91

Journeyman $21.30

Foreman - 10% above the Mechanic's base rate of pay

General Foreman - $25.56

FRINGE PAYMENTS

8/1/90

Pension 2.66
Occupational Health .07
Health and Welfare 2.04
Apprenticeship .06
Credit Union (deduct) 2.25 or 3.50 ( option of employee)

APPRENTICE RATES

1st year 60% of Mechanics Base Rate
2nd year 707, of Mechanics Base Rate
3rd year 80% of Mechanics Base Rate
4th year 90% of Mechanics Base Rate

1 ;^^{ fi 1 I 0

IRONWORKERS
PAGE 1 OF I REVISED:
EFFECTIVE DATE: 10/21/91 10/18/91

IRONWORKERS

APPENDIX A

WAGE RATES

FICATIO

Structural Ironworkers, $17.92
Ornamental Ironworkers,
Machinery Mover, Machine Erector,
Riggers,Signal Men,
Welders & Burners, Fence Erectors
Sheeters, Reinforcing Ironworkers

OF REMEN : $1.50 per hour over Journeyman rate

GENERAL FOREMAN : $2.50 per hour over Journeyman rate

FRINGE PAYMENTS

Health and Welfare 2.61
Pension 2.65
Apprenticeship .25
Annuity .99

Deduct from Net Wages - $1.50 per hour

APPRENTICE RATES

1st 6 months 60% of Journeyman Ironworker Rates
2nd 6 months 80% of Journeyman Ironworker Rates
2nd year 90% of Journeyman Ironworker Rates
3rd year 95% of Journeyman Ironworker Rates

1
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LABORERS
PAGE I OF 4
EFFECTIVE DATE: 9/2/91

GROUP I

LABORERS

APPENDIX A

CLASSIFICATIONS

U

LABORERS
PAGE 2 OF 4
EFFECTIVE DATE: 9/2/91

GROUP Illcont.)

^Mlner, Class "B" 2Tamper
Nozzleman Trencher, Shawnee
Nozzleman, water, air or steam Tugger Operator
Pavement Breaker, under 90 lbs. Wagon Drills
Pipelayer, Corrugated Metal Wheelbarrow, power driven

Culvert Water Pipe Liner

z TO INCLUDE : Squeeze and Flow-crete nozzle.
3 TO INCLUDE : Operation of Barco, Essex It similar tampers.

TO INCLUDE : Brakeman, Finisher, Vibrator, and Form Setter.

Brush Hog Feeder SMiner, Class "A'
Carpenter Tender Nipper

lCement Handler Riprap Man
Concrete Crewman Sandblast Tallhoseman
Concrete Signalman Scaffold Erector, wood or steel
2Crusher Feeder Scaleman
Demolition Stake Jumper
3Dumpman 4Structural Mover
Fence Erector Tailhoseman (water nozzle)
Flagman Timber Bucker & Faller (by hand)
Form Cleaning Machine Feeder, Track Laborer (RR)

Stacker Truck Loader
General Laborer Well-Point Man
Group I•Iachine Header Tender Window Cleaner

1 TO INCLUOf: Stripping of forms, hand operating jacks on slip form
construction, application of concrete curing compounds, pumpcrete machine,
signaling, handling the nozzle of squeezecrete or similar machine - 6 inches
and smaller.

2 1 0 IDCLUDE : Clean-up, burning, loading, wrecking & salvage of all
material.

3 TO INCLUDE : Guard rails, guide and reference posts, sign posts, and
right-of-way markers.

4 TO INCLUDE : Separating foundation, preparation, cribbing, shoring,
jacking and unloading of structures.

S TO INCLUDE : Bull Gang, Concrete Crewman, Dumpman and Pumpcrete
Crewman, including distributing pipe, assembly & dismantle, and Nipper.

GROUP 11

Asphalt Raker Pipelayer, multi-section
Asphalt Rolter, walking Pot Tender
Cement Finisher Tender Powderman Helper
Concrete Saw, walking Power Buggy Operator
Demolition Torch Power Tool Operator, gas, electrical,
Dope Pot Fireman, non-mechanical pneumatic
Driller Helper (when required Railroad Equipment, power driven,

move & position machine) xce_t dual mobile power spiker
Form Setter, paving or puller
Grade Checker Using Level, Railroad Power Spiker or Puller,

tional dual mobile
Jackhammer Operator Rodder & Spreader

GROUP III

Air Track Drill TMiner, Class "C"
lBit Grinder Monitor Operator, air track or
Brush Machine similar mounting
Caisson Worker, free air Mortar Mixer
2Chain Saw Operator & Faller Nozzleman
3Concrete Stack 6Pavement Breaker, 90 Its. & over
Gunite Pipelayer
Iligh Scaler Pipewrapper

4Nod Carrier Vibrators, Aj
Laser Beam Operator

1 TO INCLUDE ; Horizontal construction joint clean-up brush machine,
power propelled.

2 TO INCLUDE ; Laborers when working on free standing concrete stacks for
smoke or fume control above 40 feet high. -

3 TO INCLUDE : Operation of machine and nozzle.

4 TO INCLUDE : Grade Checkers and elevation control.

S TO INCLUDE : Jet blasting nozzleman, over 1200 lbs., j et blast machine
power-propelled, sandblast nozzle.

6 TO INCLUDE : Working topman, caulker, collarman, jointer, mortarman,
rigger, jacker, shorer, valve or meter installer, tamper.

T TO INCLUDE : Miner, Nozzleman for concrete, and Laser Beam Operator an
tunnels.

GROUP IV

1Drills with dual masts
Miner, Class 'D'
Welder, electric, manual or automatic

I TO INCLUDE : Raise and Shaft Miner, Laser Beam Operator on raises and
shafts.

....._. ..,,,yru..nu6ou^NrW,wrwow,wrVMr.J.+:.`+wwe++.rw^r^^w.,. .ww•u.,..n..,.... _. . .
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LABORERS
PAGE 3 OF 4
EFFECTIVE DATE: 1/l/92

GROUP V

Powderman

GROUP VI

Sand Hogs

WAGE RATES

GROUP I
9/2
f15

/9l
.29

GROUP II 15 .54
GROUP III 15 .79
GROUP IV 16 .04
GROUP V 16 .29

GROUP VI SAND HOGS (Under Compressed Ai r Conditions)

HRS . OT
UL OR DIY,- 9/2/9 1

1-14 6 7-1/2 $133. 12
14-28 6 7-1/2 137. 82
18-25 4 7-1/2 137. 82
18-22 6 10 158. 07
22-26 4 7-1/2 142. 02
26-32 4 7-1/2 144. 42
32-38 3 7-1/2 147. 12
38-44 2 7-1/2 148 .42

Outside Lock a
and Gauge Tender $125. 52

f,Q6(11Ay: 1.00 above highest group supervised

GENERAL f OREMA : 1.50 (.50 above the highest Foreman)

FRINGE PAYMENTS

Health and Security

1/1/92

$1.85
Pension 1.42
Training .20
Credit Un ion (1.00)

(deduct from net wages)
Dues Check Off ( .35)

(deduct from net wages)

q ( _ .; ^ i 2

LABORERS

REVISED: . PAGE 4 OF 4

12/10/91 EFFECTIVE DATE: 9/2/91

NEW ENTRANT TRAINING PROGRAM
(PERCENT COMPUTED ON GROUP I RATES)

gj2/91

Trainee 1 0 to 750 hours - 60% $ 9.17
Trainee 11 751 to 1500 hours - 70% 10.70
Trainee 111 1501 to 2250 hours - 80Y. 12.23
Trainee IV 2251 to 3000 hours - 90% 13.76

^ , ..., ..^ , ,. .rt....a.^ .............a........._^._.....-... _..........-^.............^.........^..^...... ...,, ai. . /
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OPERATING ENGINEERS
PAGE I OF 5
EFFECTIVE DATE: 9/2/91

GROUP I

OPERATING ENGINEERS

APPENDIX A

CLASSIFICATIONS

OPERATING ENGINEERS
PAGE 2 OF 5
EFFECTIVE DATE: 9/2/91

GROUP It ( Cont'd)

Spreader Box (self-propelled)
Straddle Buggy ( Ross & Similar on construction job only)
Tractor ( Farm type R/T with attachments, except Backhoe)
Tugger Operator

Bit Grinders
Bolt Threading Machine
Compressors (under 2000 CFM, gas, diesel or electric power)
Crusher Feeder (mechanical)
Deck Hand
Drillers Ilelper
Fireman & Heater Tender
Grade Checker
Helper, 11echanic or Welder, H.D.
Hydro-seeder, Hulcher, Nozzleman
Oiler
Oiler & Cable Tender, Mucking Machine
Pumpman
Rollers, all types on subgrade (farm type, Case, John Deere &

similar, or Compacting Vibrator), except when pulled by
Dozer with operable blade

Steam Cleaner
Welding Machine

RG OUP [j

A-Frame Truck (single drum)
Assistant Refrigeration Plant (under 1000 ton)
Assistant Plant Operator, Fireman or Pugmixer (asphalt)
Bagley or Stationary Scraper
Belt Finishing Machine
Blower Operator (cement)
Cement IlOg
Compressor (2000 CFM or over, 2 or more, gas, diesel or

electric power)
Concrete Saw (multiple cut)
Distributor Leverman
Ditch Witch or similar
Elevator Hoisting Materials
Dope Pots (power agitated)
Fork Lift or Lumber Stacker, Hydra-lift E similar
Gin Irucks (pipeline)
Hoist, single drum
Loaders (bucket elevators and conveyors)
Longitudinal Float
Mixer (portable - concrete)
Pavement Breaker, Hydra-ilammer & similar
Power Broom
Railroad Ballast Regulation Operator (self-propelled)
Railroad Power Tamper Operator (self-propelled)
Railroad Tamper Jack Operator (self-propelled)
Spray Curing Machine (concrete)

GROUP III

A-Frame Truck (2 or more drums)
Assistant Refrigeration Plant & Chiller Operator (over 1000 ton)
Backfillers (Cleveland 8 similar)
Batch Plant & Wet Mix Operator, single unit (concrete)
Belt-Crete Conveyors with power pack or similar
Belt Loader (Kocal or similar)
Bend Machine
Bob Cat
Boring Machine (earth)
Boring Mxchine (rock under B" bit) (Quarry Master, Joy or similar)
Bump Cutter (Wayne, Saginau or similar)
Canal Lining Machine (concrete)
Chipper (without crane)
Cleaning It Doping Machine (pipeline)
Deck Engineer
Elevating Belt-type Loader (Euclid, Barber Green & similar)
Elevating Grader-type Loader (Dumor, Adams or similar)
Generator Plant Engineers (diesel electric)
Gunite Combination Mixer & Compressor
Locomotive Engineer
Mixermobile
Posthole Auger or Punch
Pump (grout or jet)
Soil Stabilizer (P & H or similar)
Spreader Machine
Tractor (to D-6 or equivalent) and Traxcavator
Traverse Finish Machine
Turnhead Operator

G ROUP I V

Blade Operator (motor patrol & attachments)
Concrete Pumps (squeeze-crete, flow-crete, pump-crete, Whitman & similar)
Curb Extruder (asphalt or concrete)
Drills (churn, core, calyx or diamond)
Equipment Serviceman, Greaser & Oiler
Hoist (2 or more drums or Tower Hoist)
Loaders (overhead & front-end, under 4 yds R/T)
Refrigeration Plant Engineers (under 1000 ton)
Rubber-tire Skidders (R/T with or without attachments)
Screed Operator
Surface Heater It Planer Machine
Trenching Machines (under 7 ft. depth capacity)
Turnhead (with re-screening)
Vacuum Drill (reverse circulation drill under 8' bit)

,.. ^f. nw.."f..i......, i
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OPERATING ENGINEERS
PAGE 3 OF 5
EFFECTIVE DATE: 9/2/91

RG OUP V

Orilling Equlpment (8" bit d over) (Robbins, reverse circulation & similar)
11uo Ram
Paving (dual drum)
Pallrood Trask Liner Operator self-propelled)
Ratrlgeratlon Plant Englnoor (I000 tons 6 over)
Signalman (uhlrleys, Ilighllne, itsmmqrlmads or almilar)

GROUP VI

Automatic Subgrader ( Ditches & Trimmers) ( Autograde, ABC, R. A. Hansen It
similar on grade wire)

Backhoe (under 1 yd)
Batch Plant (over 4 units)
Batch Is Wet Mix Operator (multiple units, 2 & incl. 4)
Boat Operator
Cableway Controller (dispatcher)
Crane (25 tons and under)
Derricks & Stifflegs ( under 65 tons)
Drill Doctor
Multiple Dozer Units with single blade
Paving Machine ( asphalt and concrete)
Piledriving Engineers
Rollerman ( finishing pavement)
Trenching Machines ( 7 ft. depth & over)

GROUP VII

Asphalt Plant Operator
tkAocs (1 yd, to 3 yds.)

elade (flnlsh 1 bluetop) Automatic, Ci41, AUG / EJmIIEr when used as
automatic

Boom Cats (side)
Cableway Operators
Clamshell Operator (under 3 yds.)
Concrete Slip Form Paver
Cranes (over 25 tons, including 45 tons)
Crusher, Grizzle & Screening Plant Operator
Draglines (under 3 yds.)
Elevating Belt (holland type)
Gradeall (1 yd. to 3 yds.)
H. 0. Plechanic
H. D. Welder
Loader Operator (front-end & overhead, 4 yds, incl. 8 yds.)
Mucking Machine
Quad-track or similar equipment
Rubber-tired Scrapers
Shovels (under 3 yds.)
iractors (D-6 & equivalent & over)

1 1.

OPERATING ENGINEERS
PAGE 4 OF 5
EFFECTIVE DATE: 9/1/91

GROUP V111

Backhoes I f yds. & over)
Cranes (over 45 tons, and climbing, rail & tower)
Clamshell O p erator If yds.^over)
Derricks & Stlfflegs ( 65 tons & over)
Draglines 1 yds & over)
Loader ( 36^ degrees revolving Koahring Scooper or similar)
Loaders ( overhead & fronp•end, over 8 yds)
Helicopter Pilot
Shovels (3 yds. & over)
Whirleys & Hammerheads, AU

ROG UP IX

Transi-Lift

ALL CRANE BOOMS. INCLUDING TOWER CRANES :

Measure from center of rotation to center of shaft
(radius): 130' to 200' .30 hr. Additional to classification

Over 200' .60 hr. Additional to classification

WAGE RATES

Group 1 $15.93
Group If 16.23
Group 111 16,79
Group IV 16,93
Group V 17.08
Group VI 17.33
Group VII 17.58
Group VIII 18.23
Group IX 19.98

REVISED:
9/27/91

fQRFtlP1t: Shall be paid one dollar ( 1.00) per hour over the scale of the
highest scale supervised.

FRINGE PAYMENTS

2L1L1 6L1142 6/1/93

Health and Security $1.90 $2.15 $2.30
Pension 2.50
Apprenticeship & Training .10



OPERATING ENGINEERS PAINTER
PAGE 5 OF 5 PAGE l OF I
EFFECTIVE DATE: 9/2/91 EFFECTIVE DATE: 9/2/91

APPREIITICE RATES PAINTERS

A5 RAT :(Group VI) 9[191 APPENDIX A

65% 1000 Hours $11.26 WAGE RATES
70% 1000 Ilours 12.13
75% 1000 Ilours 13.00 8/2/91
BD% 1000 Hours 13.86 Journeymen Painters $16.34
65% 1000 Hours 11.73 Taper Finishers 16.69
90% 1000 ilours 16.60 Spray Painters, Steel Painters, Steam

Cleaning, Acid Etching, Sign Writers 16.84

_ Foreman shall be paid an additional ten percent ( 10%) over and above the
average rate of pay of those ,fourneymen working under his supervision.

FRINGE PAYMENTS
12/1/9

Health and Welfare $1.30•
Pension 1.30
Apprenticeship .03

This District Council No. 54 Administration Fee check-off shall be 3% of the
current Painters' basic wage, which is deducted from the wages, computed on
actual hours worked.

APPRENTICE RATES

Painting Apprentices
1st 6 months' period 50% of Journeymen's Wages
2nd 6 months' period 55% of Journeymen's Wages
3rd 6 months' period 60% of Journeymen's Wages
4th 6 months' period 70% of Journeymen's Wages
5th 6 months' period 80% of Journeymen's Wages
6th 6 months' period 90% of Journeymen's Wages
Thereafter 100% of Journeymen's Wages

Taping Apprentices
1st 3 months' period 50% of Journeymen's Wages
2nd 3 months' period 60% of Journeymen's Wages
3rd 3 months' period 75% of Journeymen's Wages
4th 3 months' period 85% of Journeymen's Wages
5th 3 months' period 90% of Journeymen's Wages
6th 3 months' period 95% of Journeymen's Wages
Thereafter 100% of Journeymen's Wages

• Any future increases to the Union's Health and Welfare contributions
required under the maintenance of benefits provision of this agreement
will be deducted from the hourly wage rate until such wage reductions
reach a total of seven cents ($0.07) per hour.

.... ,.. ...^^....,....d.^,m«„nswe.r.,..r^w:^^..+...^w...^...u..^r...n^::.. .+^.......^+.r..^.r...o.^,..,......^,... . .
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PIPEFITrER
PAGE 1 OF I
EFFECTIVE DATE: 9/2/91

PIPEFITTERS

APPENDIX A

WAGE RATES

Basic Hourly Rate Effective: 9/2/91

Basic Hourly Wage Rate $19.73
Vacation 2.75

Vacation pay shall be included in the basic rate for all computation of
overtime, shift differential, working dues, or any rate of pay for all
employees covered by this agreement.

FOR 14A1: 10% above basic rate inclusive of vacation.

GENEPAL FOREMaN : 20% above basic rate inclusive of vacation.

= DUES CHECK-OFF TO 598 : 1-1/2% of basic hourly rate inclusive of vacation,
including overtime rate of basic hourly wage rate inclusive of vacation.

FRINGE PAYMENTS

11/1/87
Medical & Dental 2.50
National Pension 1.10
State Pension 1.05
JATC• .26

• Includes 84 to National UA/NCA Training Trust Fund.

APPRENTICE RATES

Apprentices shall receive a basic hourly wage rate based upon a percentage of
the established basic hourly wage rate for Sourneymen employed within the
bargaining unit and vacation pay as indicated below:

APPRENTICE TIME PERCENTAGE VACATION

first six months 35% 1.00/hr
Second six months 40% 1.00/hr
Third six months 50% 1.00/hr
fourth six months 55% 1.00/hr
fifth six months 60% 2.75/hr
Sixth six months 65% 2.75/hr
Seventh six months 70% 2.75/hr
Eighth six months 80% 2.75/hr
Ninth six months 857, 2.75/hr
Tenth six months 95% 2.75/hr

ROOFERS
PAGE 1 OF 1
EFFECTIVE DATE: 9/2/91

ROOFERS

APPENDIX A

WAGE RATES

CLASSIFICATION

Foreman 18.46
Journeyman 16.78

Forenan: 10% over highest paid classification

FRINGE PAYMENTS

6/1/90

Health & Security 1.70
Pension 1.20
JATC .15

Dues: 38.00 per month

APPRENTICE RATES

Apprentice 95%
Apprentice 90%
Apprentice 85%
Apprentice 80%
Apprentice 75%
Apprentice 70%
Pre-Apprentice 60%

^. • ^v;,,rfu,wPwY.+M1t^ I I - - I I wwahkwamw^
I
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SHEETMETAL
PAGE I OF 2
EFFECTIVE DATE: 1/l/92

REVISED:
2/6/92

SHEETMETAL

APPENDIX A

WAGE RATES

4/2190 9/1/1 9/3L21
Journeyman $18.76 $18.70 $19.35

OR MA : Journeyman Scale Plus 10%

GENERAL FOREMAN : Journeyman scale plus 20%

FRINGE PAYMENTS

JOURIIEYMEN i/1/92
Health and Welfare 1.70
Northwest Pension 1.10
National Pension .88
SASMI Fund 3% 3%
International Trust .36
Local Training Fund .26
National Training Fund .10
Vacation ( Deduct) 1.02

APPRENTICES 111/92
Health and Welfare 1.70
Northwest Pension 1.10••
National Pension .88'
SASMI Fund 3% 3%*
International Trust .36*
Local Training Fund .26
National Training Fund .10
Apprentice Vacation ( Deduct) .52•'•

' There will be no contributions for first year apprentices. The
contributions commence in the first half of the second year ( 50%) for
all such apprentices.

'• No contributions to the local Pension Plan will be made by the
Contractor for Sheet Metal Apprentices until such apprentice begins the
first half of the fourth year ( 70%), at which time the Contractor will
pay the above applicable rate of contribution.

••• No vacation will be deducted for apprentices until the beginning of the
second year (50%) unless it is requested in wrlting.

SHEETMETAL
PAGE 2 OF 2
EFFECTIVE DATE: 9/2/91

Effec tive 6/1/9 0

1st 6 months 40%
2nd 6 months 45%
3rd 6 months 50%
4th 6 months 55%
5th 6 months 60%
6th 6 months 65%

APPRENTICE RATE

7th 6 months 70%
8th 6 months 75%
9th 6 months 80%
10th 6 months 85%
then to 100% on completion

of apprenticeship

^ ^ •.i.r^ ....,^...^..u .r,^,.,, ,
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SPRINKLER FITTERS
PAGE I OF 1
EFFECTIVE DATE: 9/2/91

SPRItIKLER FITTERS

APPEIIDIX A

TEAMSTERS
PAGE 1 OF 4
EFFECTIVE DATE: 9/2/91

TEAMSTERS

APPEIIDIX A

CLASSIFICATIONS

RGOUPIWAGE RATES

9/2/91

Journeyman $20.47

Foreman: The rate of wage for Foremen shall be one dollar and twenty-five
cents (51.25) per hour above the Journeyman's rate

FRINGE PAYMENTS

JOURNEYMF;^I 1/1/91

Health and Welfare 2.65
tlational Pension 1.60
Local Training Fund .10

APPRENTICE RATES

All Apprentices shall be paid a progressive increasing rate of wage based upon
the following schedule:

Percentage of
Journevman Rate

Class 1 45%
Class 2 50%
Class 3 55%
Class 4 60%
Class 5 65%
Class 6 70%
Class 7 75%
Class 8 80%

Escort Driver or Pilot Car
Helper or Swamper
Pickup Hauling Employees or Material

R P 11

Ambulance Driver ( when in operation)
Fish Truck
Flat Bed Truck, single rear axle
Fork Lift, 3000 lbs. It under
Leverperson Loading Trucks at Bunkers
Mechanic Shop
Seeder & Mulcher
Stationary Fuel Operator
Team Driver
Tractor ( small, rubber-tired, pulling trailer or similar equipment)
Water Tank Truck, up to 1800 gallons
Mechanic, Shop

GROUP I41

Bus Driver or Employee haul
Flat Bed Truck, dual rear axle
Power Boat Hauling Employees or Material
Tireperson No. I

GROUP IV

Buggy Mobile & Similar
Bulk Cement Tanker
Oil Tank Driver
Power Operated Sweeper
Straddle Carrier ( Ross, Hyster & Similar)
Transite Mixers & Trucks Hauling Concrete: 3 yd. i under
Trucks, side, end & Bottom Dump: under 6 yds.
Water Tank Truck: 1801 - 4000 gallons



TEAMSTERS
PAGE 2 OF 4
EFFECTIVE DATE: 9/2/91

GROUP V

Auto Crane: 2000 lb. capacity
Bulk Cement Spreader
Oumptar: 6 yd. & under
Flat Bed Truck with Hydraulic System
Fork Lift: 3001-16,000 lbs.
Fuel Truck Driver, Steam Cleaner & Washer
Rabbertired Tunnel Jumbo
Scissors Truck
Slurry Truck Driver
Transite Mixers and Trucks Hauling Concrete: over 3 yd. to & incl . 6 A.

Water Tank Truck: 4001-6000 gallons
Wrecker & Tow Truck

G R OU P

Burner, Cutter & Welder
Oil Distributor Driver (road, bootperson, leverperson, helper)

Service Greaser
Tireperson No. 2
Trucks, side, end & bottom dump: over 6 yds. to & incl. 12 yds.

GROUP V

A-Frame
Warehouseperson
Water Tank Truck: 6001-8000 gallons

GROUP VI11

Dumptor, over 6 yd.
Semi-truck & Trailer, 50 ton and under Lowboy
Transite Mixers & Trucks Hauling Concrete: over 6 yds. to & incl. 10 yds.

Trucks, side, end & bottom dump: over 12 yds. to & incl. 20 yds.

GROUP I X

Lowboy, over 50 ton
Tractor with Steer Trailer

Truck-mounted Crane ( with load bearing surface, either mounted or pulled)
Water Tank Truck: 8001-10,000 gallons

•Both Operators to receive same rate, and not to conflict with OW's & similar

classification GR XII, pulling trailer

1 9

TEAMSTERS
PAGE 3 OF 4
EFFECTIVE DATE: 9/2/91

GROUP %

Flaherty Spreader Box Driver
Flowboys
Fork lift: 16,000 lbs. & over
Semi-end Dumps
Transite Mixers & Trucks Hauling Concrete: over 10 yds. to & incl. 15 yds.
Trucks, side, end It bottom dump: over 20 yds. to & incl. 30 yds.
Water Tank Truck: 10,001 - 12,000 gallons

GROUP %I•

Mechanic, Field

GROUP kIl

Tournarocker, DW's & simiTar, with 2 or 4 wheal-power tractor with
trailer, gallonage or yardage scale, whichever Is greater

Transite Mixers & Trucks Hauling Concrete: over IS yds. to & incl. 20 yds.
Trucks, side, end & bottom dump: over 30 yds. to & incl. 40 yds.
Water Tank Truck: 12,001 - 14,000 gallons

GROUP XIII

Transite Mixers & Trucks Hauling Concrete: over 20 yds.
Trucks, side, end & bottom dump: over 40 yds. to & incl. 50 yds.

GROUP XIV

Trucks, side, end k bottom dump: over 50 yds. to & incl. 100 yds.

GROUP X

Trucks, side, end & bottom dump: over 100 yds.
Helicopter Pilot Hauling Employees or Materials

Truck-Tractor pulling 2 trailers - ADD 10t yardage scale (for second trailer)
Truck-Tractor pulling 3 trailers - ADD 20t yardage scale (for third trailer)
Truck pulling Farm, Tilt, Drop, Utility and Pole Trailer, e xc ept

Semi-Trucks or Low Boys - ADD 150 over yardage scale

, . I ,,,.aIdr.roh.wlb^ 4' ,++......._., . .. ,
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TEAMSTERS
PAGE 4 OF 4
EFFECTIVE DATE: 9/2/91

WAGE RATES

GROUP 9/2/91
1 $14.26

II 16.45
lll 16.49
IV 16.55
V 16.64

VI 16.85
VII 16.89

V111 16.95
IX 16.99
X 11.10

XI 17.14
XII 17.45

Xlil 17.59
XIV 17.75
XV 17.89

FOREPERSON OR DISPATCUrR ; 1.00 over highest classification supervised

FRINGE PAYMENTS

9/2/91

Health and Security $2.29
Pension 1.82
Training .14

APPRENTICESHIP RATES

0 - 700 hours 70% Journeyman Rate
701 - 1400 hours 80% Journeyman Rate

1401 - 2100 hours 90% Journeyman Rate

TRAVEL- ALL CRAFTS
PAGE 1 OF 1

APPENDIX AS

HMFORD DAILY TRAVEL PAY

700 3000 300 400 200-E 200-11 100

Asbestos Workers 10.00 10.00 10.00 10.00 10.00 10.00 10.00

Boilermaker 10.00 10.00 10.00 10.00 10.00 10.00 10.00

Brickmasons 7.00 7.00 7.00 10.00 10.00 10.00 10.00

Carpenters 9.00 9.00 9.00 10.00 10.00 10.00 10.00

Cement Masons 9.00 9.00 9.00 10.00 10.00 10.00 10.00

Electricians -0- -0- 10.00 10.00 10.00 10.00 10.00

Ironworkers 9.00 9.00 9.00 10.00 10.00 10.00 10.00

Laborers 9.00 9.00 9.00 10.00 10.00 10.00 10.00

Millwrights 9.00 9.00 9.00 10.00 10.00 10.00 10.00

Operating Engineers 9.00 9.00 9.00 10.00 10.00 10.00 10.00

Painters 9.00 9.00 9.00 10.00 10.00 10.00 10.00

Pipefitters 3.64 7.56 9.10 10.00 10.00 10.00 10.00

Roofers -0- -0- .57 10.00* 10.00* 10.00* 10.00

Sheet Metal Workers -0- -0- 5.81 10.00 10.00 10.00 10.00

Sprinkler Fitters 10.00 10.00 10.00 10.00 10.00 10.00 10.00

Teamsters 9.00 9.00 9.00 10.00 10.00 10.00 10.00

* These rates apply to all Jobs bid on or after October 1, 1985



APPENDIX 'B' PLAN FOR NOTIFYING EMPLOYEES
NOT TO REPORT TO WORK

( Sample)

Alternating 4 - 10 Hour Shifts (Two Shifts) The Hanford Administrative Committee, in accordance with Article XIII,

Section 4., has determined that the following plan will be implemented by

Sun. Mon. Tue. Wed. Thur. Fri. Sat. the EMPLOYER for the purpose of notifying employees covered by the Hanford

Site Stabilization Agreement not to report to work.
lst Shift A A A A B B B

1 2 3 4 5 6 7
2nd Shift C C C C D 0 0 The EMPLOYER will cause an announcement to be made over local radio

lst Shift B A A A A B B stations broadcasting within the Tri-Cities and Yakima areas at least two

8 9 10 11 12 13 14 hours prior to the employees regular starting time advising that
2nd Shift D C C C C D D

construction operations are closed and that the EMPLOYERS' employees should

lst Shift B B A A A A B
not report to work.

15 16 17 18 19 20 21
2nd Shift D D C C C C 0

A general announcement will be considered to apply to all employees of the
lst Shift B B B A A A A

22 23 24 25 26 27 28 EMPLOYER, and to all activities of the EMPLOYER, except for those employees

2nd Shift D D 0 C C C C and/or activities which are specifically identified as not being affected

lst Shift B B 8 by the announcement.

29 30 31
2nd Shift 0 D 0

Further, employees will recognize and adhere to a similar announcement

issued by the OWNER, the U. S. Department of Energy, and will assume that

A a nd B- Day Shifts such general announcements addressing the Hanford Site and/or Hanford

employees will include employees of the EMPLOYERS.
C a nd D- Second Shifts

The announcement will apply only to the shift inraediately following the

time of the announcement unless the announcement gives instructions to the

contrary.

Every effort will be made by the EMPLOYER (or ONNER) to get the

announcement on the following radio stations:

TRI-CITIES YAKIMA

KALE - FM 95 KONA - AM 610 KUTI - AM 980
KZZK - FM 102.7 KORD - AM 870 KIT - AM 1280
KONA - FM 105.3 KIOK - AM 960
KHWK - FM 106.5 KOTY - AM 1340

. . . , . ., .,. .. iH..4..u.n«^WNV.. ..,.... .. ,.,. . .. . ..
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HANFORD SITE STABILIZATI9N

TRANSITION AGREEMENT

THIS AGREEMENT, by and between Kaiser Engineers Hanford
(hereinafter 'EMPLOTER') and the Building and Construction Trades
Department, AFL-CIO, and the International Unions affiliated
therewith signatory hereto, and the International Brotherhood of
Teamsters ( hereinafter 'UNIONS') shall be considered effective and
binding as of the last date subscribed below.

NON THEREFORE, for and In consideration of the foregoing and
the mutual covenants and prooises set forth below, EMPLOYER AMD UNIONS
agree as follows:

1. EMPLOYER Is hereby recognized by the UNIONS as a successor
in lnterest to those rights, duties and obligitlons now held by JONES
under the terms of the Hanford Site Stabilization Agreement effective
12:01AM. March 1, 1987.

WITNESSETH;

NHEREAS, EIiPLOTER has recently been awarded a contract by
the Federal Department of Energy to serve as engineer/constructor for
projects undertaken at the Department of Energy's Hanford Reservation
located in the State of Washington: and

WHEREAS, by virtue of the award of the above-described
contract, EMPLOYER accedes to those interests previously held by
J. A. Jones Construction Services Company ('JONES') in regard to the
employment, both directly and through its wholly owned subsidiaries,
of craft labor under the terms of the now-existing Hanford Site
Stabilization Agreement: and

WHEREAS, both EMPLOYER AND UNIONS recognize that it 1s In
the national interest to achieve a smooth transition of construction
operations from JONES to Contractor without causing disruption or upset
to those craft employees presently employed by JONES at the Hanford
site: and

WHEREAS, EMPLOYER desires to become signatory to the Hanford
Craft Stabilization Agreement, and, thereby, enjoy full right of
participation in the negotiation of its terms and conditions, as well
as oversee day-to-day administration of the Agreement as previously
enjoyed by EMPLOYERS predecessor JONES: and

WHEREAS, UNIONS desire to evidence their recognition of
EMPLOYER as successor to those lnterests previously held by JONES
under the terms of the Hanford Site Stabilization Agreement by virtue
of its new contractual relationship with the Department of Energy;

12-18-86

2. EMPLOYER and UNIONS hereby agree that those craft employees
on the payroll of JONES as of February 28, 1987, shall automatically
be transferred to the payroll and become the employees of EMPLOYER
effective 12:01AM, March 1, 1987.

IN WITNESS NHEREOF, the Parties hereto have executed this
agreement this10 day of nowaair 1924

EMPLOYER:

KAISER ENGINEERS HANFORD,
COMPANY

C. R: sFftlrl}rald
Vice PresWFent

J.Wt. Carter - -
Mahager, Labor Relations

UNION:

BUILDING AND CONSTRUCTION
toanrc en -rtn

AND

INTERNATIONAL BROTHERHOOD
OF

TEAMSTERS

12-18-86

N,p

AND ITS INTERNATIONAL UNIONS



MEMORANDUM OF UNDERSTANDING
REGARDING THE

HANFORD SITE STABILIZATION AGREEMENT

The parties signatory hereto, hereby agree to the following understandings
with regard to work performed under the Hanford Site Stabilization Agreement
(the "Agreement"):

1. Reference is made to the National Tank Manufacturers Agreement
as set forth in Article II, Section 2, of the Agreement.

2. All work of the employer shall be performed under the terms
of the Agreement and no work shall be performed under the terms
of the National Tank Manufactures Agreement except by mutual
written agreement of the parties signatory hereto.

3. This Memorandum of Understanding is not applicable to any other
work performed under the Agreement and does not alter or change
any provision of the Agreement.

This Memorandum of Understanding is effective on the date subscribed below.

EFFECTIVE DATE:

FOR THE EMPLOYER: FOR TN U tl•

JfG G ^i^
Kai s er Engi^e6rs Hanford nt ^ ona ot er o0 o f

Boil ne a, er Iron Ship Builder

. Blacksmlt . Forgers and Helpers

EMPLOYER COMPLIANCE AGREEMENT

AND

SIGNATURE SHEET

The undersigned Employer hereby acknowledges that he is in

receipt of the SITE STABILIZATION AGREEMENT FOR ALL

CONSTRUCTION WORK FOR THE U. S. DEPARTMENT OF ENERGY AT THE

HANFORD SITE originally executed on September 10. 1984,

between J. A. Jones Construction Services Company and

Morrison-Knudsen Company, Inc., and the Building and

Construction Trades Department, AFL-CIO, and its affiliated

international unions, and the International Brotherhood of

Teamsters, Chauffeurs, Warehousemen and Helpers of America,

and the HANFORD SITE STABILIZATION TRANSITION AGREEMENT, dated

December 18, 1986, recognizing Kaiser Engineers Hanford

Company as the successor to J. A. Jones Construction Services

Company, effective March 1, 1987.

The undersigned Employer hereby agrees to be bound by and

comply with all terms and conditions of the aforementioned

Agreement, including its appendices, and any modifications

thereto which may be agreed to by the parties to the Agreement

from time to time.

BY:

DATE

FOR:

MPL€OYER (COMPANY --------

TEiEpiTOnEHL4%TB Ea--- -
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KAISER ENGINEERS HANFORD COMPANY

AGREEMENT

Contract No. KEH-5321 (W-125)
Date of Contract:

THIS AGREEMENT is entered into pursuant to Contract No. DE-AC06-87RL10900

between Kaiser Engineers Hanford Company (KEH) and the Department of

Energy whereby KEH has agreed to provide procurement and construction

services required for work at the Hanford Site, Richland, Washington.

Kaiser Engineers Hanford Company and
("Contractor") hereby agree as follows:

CONTRACTOR'S OBLIGATIONS

Contractor shall perform faithfully all its obligations set out in this

Agreement, in the documents listed below, in all documents referenced

therein, and in all other Contract Documents (as defined in the Contract

- General Conditions), all of which are incorporated in this Agreement by

this reference.

Contract General Conditions Version 90-1, including General Wage Decision

WA910009 attached thereto.

Supplementary Conditions for 321 (W-125) dated March 9, 1992.

Construction Specification W-125-C1, Rev. 0 for Excavation Grout Vaults

106 through 109, dated February 12, 1992.

Schedule of Drawings for KEH-5321 (W-125) dated March 9, 1992.

Schedule of Permits and Acceptance Test Procedures for KEH-5321 (W-125)
dated March 9, 1992.

Certification Regarding Lobbying (Attached to this Agreement).

Addenda - (Reserved)

WORK

The Contractor shall commence, perform, and complete the Work (as defined
in the Contract General Conditions) pursuant to the Contract Documents and
with due diligence in accordance with sound construction practice.

CONTRACT TIME

The Contractor shall commence work within ten (10) calendar days after
receipt of written notice to proceed from KEH. The written notice to
proceed will be deemed received five (5) calendar days after mailing,

BID3.SP -1- 4/90



unless it is actually received by the Contractor earlier. The Contractor
shall complete the work within one hundred fifty (150) calendar days after
receipt of the written notice to proceed ("Contract Time"). Offsite work
shall commence as specified in the notice of award.

COMPENSATION: In consideration of the faithful performance of all of
Contractor's obligations hereunder, KEH shall pay to Contractor the
following compensation, including all applicable State, Federal, and
local, sales, use, excise, business and occupation, and transportation
taxes and all other taxes pertaining to the transaction, in accordance
with the Schedule of Unit Price Items as set forth below:

SCHEDULE OF UNIT PRICE ITEMS

c-•

Y`

The quantities of unit price items listed below are estimates only. The
Contractor will be required to complete the work specified in accordance
with the contract unit prices whether it involves quantities greater or
less than the following estimates:

Item Estimated Unit Estimated
No. Description Unit Quantity Price Amount

1. Earth Excavation for Grout Job I S 5
Vaults 106 through 109,
Access Road Excavation
below Elevation 670.00,
Diffusion Barrier Placement,
and Protection of Ground
Water Monitoring Wells as spe-
cified in the specifications
and on the drawings.

TOTAL DEFINITIVE AMOUNT FOR ITE M ;1:

Dollars and Cents (S )._

(Express in words and figures)

2. Access Road Excavation Above Bank 125,000 $ 5
Elevation 670.00. Cubic

Yard

TOTAL ESTIMATED AMOUNT FOR ITEM #2:

Dollars and Cents (S ).

(Express in words and figures)

BID3.SP -2- 4/90



TOTAL AMOUNT - Definitive amount for Item #1 and Estimated amount for
Item No. #2:

Dollars and Cents (S

(Express in words and figures).

MEASUREMENT AND PAYMENT

It is mutually agreed that the contract price for the following items as
described in the Schedule of Unit Price Items, shall be full compensation
for furnishing all labor, materials, and equipment, and for other expenses
incidental to this contract, to complete the Work in accordance with the
requirements of the Specifications and Drawings. No further compensation
of any kind or description will be made.

Item No. 1- Earth Excavation for Grout Vaults: Measurement will be made
on a per job basis for all excavation as specified on the construction
drawings, including related work as specified. Payment will be made at
the contract unit price.

Item No. 2 - Access Road Excavation Above Elevation 670.00: Measurement
will be made on a per bank cubic yard basis by calculating the in-place
volume of the material to be excavated. KEH will perform a topographical
survey of the area to be excavated prior to the start of work. Payment
will be made at the contract unit price.

VARIATIONS IN ESTIMATED QUANTITIES

Where the quantity of a pay item in this contract is an estimated quantity
and where the actual quantity of such pay item varies more than twenty-
five percent (25%) above or below the estimated quantity stated in this
contract, an equitable adjustment in the contract price shall be made upon
demand of either KEH or the Contractor. The equitable adjustment shall be
based upon any increase or decrease in costs due solely to the variation
above one hundred twenty-five percent (125%) or below seventy-five percent
(75%) of the estimated quantity.

If the quantity variation is such as to cause an increase in the time
necessary for completion, KEH shall, upon receipt of a written request
from the Contractor for an extension of time within ten (10) days from the
beginning of such delay, or within such further period of time which may
be granted by KEH prior to the date of final settlement of the contract,
ascertain the facts and make such adjustment for extending the completion
date as in KEH's judgment the findings justify.

NOTICE

All notices, requests, demands, and other communications required or
permitted to be given hereunder shall be in writing and shall be deemed to

BID3.SP -3- 4/90



have been duly given if personally served or five (5) days after deposit
in the United States mail, postage prepaid, certified, and addressed as
follows:

ADDRESSES:

CONTRACTOR: KAISER ENGINEERS HANFORD COMPANY
P. 0. Box 888
Richland, Washington 99352

Attention: Attention:

or to such other addresses as the parties may from time to time designate
pursuant hereto.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of
the date of contract.

CONTRACTOR: KAISER ENGINEERS HANFORD COMPANY

By: By:

Title: Title:

C71

BID3.SP -4- 4/90



Attachment to Agreement

CERTIFICATION REGARDING LOBBYING

The undersigned certifies, to the best of his or her knowledge and belief,
that:

(1) No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment,
or modification of any-Federal contract; grant, loan, or cooperative

33 agreement.

C (2) If any funds other than Federal appropriated funds have been paid or
will be paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form
to Report Lobbying", in accordance with its instructions.

(3) The undersigned shall require that the language of this certification
be included in the award documents for all subawards at all tiers (including
subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance
was placed when this transaction was made or entered into. Submission of
this certification is a prerequisite for making or entering into this
transaction imposed by section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such failure.

Contract No. KEH-5 321 (W-125 ) Name:

Title:

Date:

FOR:
ontractor

, , ,
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DISCLOSURE OF LOBBYING ACTIVITIES ^'+a

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352
(See reverse for public burden disclosure.)

C

C

C

1. Type of Federal Aeiom 2. Status of Federal Action: 3. Report Type.

q a. contract a. bidloffeelappiication ^ a. Initial filing

b. grant b. initial award b. material change
c. cooperative agreement

C. post-award For Material Change Ordr.
d. loan
e. loan guarantee

year quarter _

I. loan insurance date of last report

4. Name and Address of Reporting Entity: S. It Reporting Entity in No. 4 is Subawardea Esyer Naase

q Prime q Subawardee
and Address of Primes

Tier __ , if knowm.

Congressional District. if known: Congressional District. if known:

8. Federal DepartmenuAgency. 7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known: 9. Award Amount, if known:

S

10. a. Name and Address of Lobbying Entity Is. Individuals Performing Services Irncludrng adofress d
(if individual, last name, first name. MI): different from No. 10ai

(last name. first name, Ml):

(attach onrinuation SA•er r 5!-Ul•A if necetta 1

11. Amount of Payment (check all that apply): 13. Type of Payment (check all that apply):

S q actual q planned q a. retainer
q Is. one•time fee

12 Form of Payment (check all that apply): q c. commission

q a. cash q d. contingent fee

q Is. in-kind; specify: nature q e. deferred

q 1. other, specify:
value

14. Brief Description of Services Performed or lo be Performed and Date(s) of Service, including officer/s), erwp)oyeels6
or Memberls) contacted, for Payment Indicated in Item 11:

ltrlffl Con11nV111on $/1!•1 i Sr't(1.- rI nKlfiJ

13. Continuation Sheet(s) SFU1-A attached: q Yes q No

IC YII•wwrn wpwlr tlyal^ nr tenw b rllwvr br uU• tt u.ic
...lannsr.nwalsi..w..sieaw..tIw+n•. Signature•.
/ r.[r 1y^ .M.In iM1^!• ^^ OI..N by as IM. Jw• MM IM•

1........1w,,........^hl.n..enn....^^w.,.^,,,.1• PrintName:

rr uiG nsa 11.y In4w.Ww .1e Iw ,qs+r 1^ M• fanNti 1.1•y

wWr ti.id to wrlW b Fde bp.tlw M!^^ I." r Ttfl:

ri• au rq..d elrw• as b• ai.er 1• . tl.+ I.+T W^ M w.w

axler...n,r.,•,•w..r>esosr. TefephoneNo: Datec

1:Fedlr^f:UffQllfy' sS^qG ^) ^^^i'j^tY k!^•V't« ^^t7.'(j.WtFY.r<^a.HiT'.1wrGlY3^}hl'tf^1'^'
...s 77i%tl'^^t2^ '^^' F Ir•Y^' J' "

wlrlr^11^1^[a1 ^•^YSr
. ,•.^.aw:r,wly I .a,..:.rtJ , r,.+iY ! ...: ^ J^..L .tsi •^'+'^4M••^!w^. frr^rllrw- LLL
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACIiVfTiS

This disclosure form shad be completed by the reporting entity, whether subawardee or prime Federal tedpieet, at the
^initiation or receipt of a covered Federal action, or a material change to a pmvioue fliing, pursuant to title 31 U.S.C.

section 1352. The filing of a fonn is required for each payment or agreement to make payment to any lobbying ersttty for

Influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an otRcer or

employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Use the
SF-ILL-A Continuation Sheet for additional information if the space on the fomt is inadequate. Complete all items that

apply for both the initial filing and material change report Refer to the implementing guidance published by the Office of

Management and Budget for additional information.

1. Identify the type of couered Federal action for which lobbying activity Is andor has been secured to Influence the

outcome of a covered Federai action.

2. Identify the status of the cavaed Federal acNon:

3. Identify the appropriate dassifiotion of this report. if this is a followup tepaR caused by a material change to the
infonnation previously teported enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

4. Enter the full name. address, dty, state and zip code of the reportlng entity. Include Congressional DistriR, it
known. Check the approptlaee dusifintfon of the reporting entity that designates if it Is, or expects to be. a prime
or subaward recipient. IdessOfy the tler of the subawardee, e.g.. the fiat subawardee of the ptitte Is the lst tier.
Subawards include but are not limited to subcontracts, subgrants and coetraa awards under grmts-

S. If the organization filing the report in item 4 checks "Subawardee•, then enter the full name, address, dty, state and
ap code of the prime Federal redpient. Itsdtade Congressional District, if known.

® 6. Enter the name of the Federal agency making the award or loan comrttitment tnclude at least one orgatmttonal
level below agency name. if known. For eaample, Department of Transportation. United States Coast Guard.

7. Enter the Federal program name or desaiptfon for the covered Federal action (item 1). if known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan

-"' commitments. -

... . g. Enter the most appropriate Federal identifying number available for the Federal action IdentiBed in Item 1(e.g-
Request for Proposal ( RFP) number: Invitation for Bid ( IFg) number: grant announcement nunber, the contract.
gnnt, or loan award number, the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g.. "RFP-DE-90-001.'

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the
Federal amount of the awardAoan commitment for the prime entity identified in item 4 or S.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity
idet5tified In item 4 to inAuence the covered Federal action.

(b)Enter the full names of the tndividual(s) peAonning services, and indtde full address If different from 10 (a).
Enter Last Name, Fint Nane, and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (Item 4) to the
lobbying entity ( Item 10). indinte whether the payment has been made ( actual) or will be made (planned). Check

-'! all boxes that apply. If this Is a material change reporL enter the cumulative amount of payment made or planned
Q. to be made.

12. Check the appropriate bo:tes). Check all boxes that apply. If payment Is made through an In•Rind co+ttibution,
specify the nature and value of the in•kind payment.

13. Check the appropriate boa(es). Check all boxes that apply. if other, specify nature.

14. Ptovide a specific and detailed description of the services that the lobbyist has performed, or will be expected to
perfonn. and the date(s) of any services rendered. Include all preparatory and related activity, not !ust time spent in
actual contact with Federal ofNda)s. Identify the Federal offida)(s) or employee(s) contacted or the offlcer(s),
empioyee(s), or Membet(a) of Congress that were contacted.

15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached.

16. The certifying official sha8 sign and date the fonn, print his(her name, tit)e, and telephone number.

Public reporting burden for this collection of infonnadon is estimated to arerase 30 miners per rerponre, indudtntf time for nrwevring

Inrtructtons. searching existing data rources. 6 adtering and mafntalntng the dao needed• and compleans and revieMnq the colleRlon of
Intormanon. Send comments ntPding the butdert esehnate or any other aspect of this en/eet)on of infom+rdow Induding tuRgesuons
for nrdtsh.g this breden- to the Otlke of M+n.Se.nent and eudset. Pape,r.o.k Reduceu. fnoleet 40746u046). wewmteon- D.C. :0503.
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Contract General Conditions
Part A

Contract Terms

SECTION I DEFINITIONS

Wherever used in these General Conditions, or in the other

Contract Documents, the following capitalized terms have the
meanings indicated which are applicable to both the singular and

plural thereof:

DOE - United States Department of Energy, acting as a
representative of the Government.

KEN - Kaiser Engineers Hanford Company, a Prime
Contractor to the Government.

ADDENDA - Written or graphic instruments issued prior to
the opening of Bids which clarify, correct, or change the bidding
documents or the Contract Documents.

AGREEMENT - The document signed by KEH and the
Contractor to evidence their agreement covering the Work to be
performed; other Contract Documents are referenced and
attached to the Agreement and together with any subsequent
Modifications ( and any other supplements or amendments)
constitute the Contract between KE H and the Contractor.

BID - The offer or proposal of the Bidder submitted on the
RI&cribed form setting forth the prices for the Work to be
performed.

r!" BIDDER - Individual or organization that proposes or
offers to perform the Work or to provide services and supplies.

-
BONDS - Bid, performance and payment bonds and other

instruments of security.

CHANGE ORDER - A written directive to the Contractor
i ^µed by KEH on or after the Effective Date of the Contract,
or ering an addition, deletion or revision in the Work. A Change
Order may not change the Contract Price or the Contract Time, but
rt?tder section 16 would form a part of the basis of the Contractor's
proposal for an adjustment in Contract Price or Contract Time.
(bch adjustment can be made only by a Modification after
negotiation and agreement by KEH and the Contractor.)

' CONTRACT - The legal rights and duties of KEH and the
Contractor as embodied in the Contract Documents.

- CONTRACT DOCUMENTS - The Agreement, Addenda
(which pertain to the Contract Documents), the Bonds, the
IRd2mnity Agreement, these General Conditions, the
Supplementary Conditions, the Specifications and the Drawings as

date is indicated, it means the date on which the Agreement is
signed and delivered by the last of the two parties to sign and
deliver.

GOVERNMENT - The United States of America.

HANFORD SITE - See WORKSITE.

MODIFICATION - A document that is signed by the
Contractor and KEH and authorizes an addition, deletion or
revision in the Work with an adjustment in the Contract Price or
the Contract Time, issued on or after the Effective Date of the
Contract.

NOTICE OF AWARD - The written notice by KEH to the
apparent successful Bidder stating that upon compliance with the
conditions precedent enumerated therein, within the time
specified, KEH will sign and deliver the Agreement.

NOTICE TO PROCEED - A written notice given by KEH to
Contractor fixing the date on which the Contract Time will
commence to run and on which Contractor shall start to perform
Contrador's obligations under the Contract.

PRIME CONTRACT - The contract between DOE and KEH
with the designation DE-ACO6-87RL10900.

PURCHASE ORDER - Any contractual commitment of the
Contractor to a third party, other than a Subcontract, for the
performance of work or the furnishing of materials for use by the
Contractor in performance of this Contract.

SHOP DRAWINGS - All drawings, diagrams, illustrations,
schedules, and other data that are specifically prepared by or for
the Contractor to illustrate some portion of the Work and all
illustrations, brochures, standard schedules, performance charts,
instructions, diagrams and other information prepared by a
Supplier and submitted by the Contractor to illustrate material or
equipment for some portion of the Work, and as further
delineated in subsection 4.4.

SPECIFICATIONS - Those portions of the Contract
Documents consisting of written technical descriptions of
materials, equipment, construction systems, standards and
workmanship as applied to the Work and certain administrative
details applicable thereto.

SUBCONTRACT - Any contractual commitment of the
Contractor to any third party involving performance, in whole or
in part of the Work.

rtWC specifically identified on the Agreement together with all
N("odifications and any other supplements or amendments issued
after the Effective Date of the Contract.

CONTRACT PRICE - The monies payable by KEH to
Contractor under the Contract as stated on the Agreement.

CONTRACT TIME - The number of days or the date stated
on the Agreementfor the completion of the Work.

CONTRACTING OFFICER - The person who executed prime
contract DE-AC06-87RL10900 on behalf of the DOE, and any other
officer or civilian employee who is a properly designated
Contracting Officer. The term includes, except as otherwise
provided in the Contract, the authorized representative of a
Contracting Officer acting within the limits of his actual authority
as delegated by the Contracting Officer.

CONTRACTOR - The person, firm or corporation with
which KEH has entered into the Contract.

DRAWINGS - The drawings included by KEH as a part of

the Contract Documents and that show the character and scope of
the Work to be performed.

EFFECTIVE DATE OF THE CONTRACT - The date indicated
on the Agreement on which it becomes effective, but if no such

SUBCONTRACTOR - An individual, firm or corporation
having a direct contract with Contractor or with any other
Subcontractor for the performance of a part of the Work at the
site.

SUPPLEMENTARY CONDITIONS - The part of the Contract
Documents which amends or supplements these General
Conditions.

SUPPLIER - A manufacturer, fabricator, supplier,
distributor, materialman or vendor that furnishes material or
services to the Contractor in connection with the Work.

WORK - The entire completed construction or the various
separately identifiable parts thereof required to be furnished
under the Contract. Work is the result of performing services,
furnishing labor and furnishing and incorporating materials and
equipment into the construction, all as required by the Contract.

WORKSITF - The land owned by or under the control of
the DOE at or near Richland, Washington, as further defined in the
Contract Documents and/or described in the Hanford Site
Stabilization Agreement. The term Worksite is synonymous with
"Hanford Site.""
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SECTION 2 SITE INVESTIGATION AND CONDITIONS

2.1 The Contractor acknowledges that it has taken steps
reasonably necessary to ascertain the nature and location of the
Work, and that it has investigated and satisfied itself as to the
general and local conditions which can affect the Work or its cost,
including but not limited to (1) conditions bearing upon
transportation, disposal, handling, and storage of materials; (2)
the availability of labor, water, electric power, and roads; (3)
uncertainties of weather, river stages, tides, or similar physical
conditions at the Worksite; (4) the conformation and conditions of
the ground; and (5) the character of equipment and facilities
needed preliminary to and during work performance. The
Contractor also acknowledges that it has satisfied itself as to the
character, quality, and quantity of surface and subsurface
materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the
Worksite, including all exploratory work done by KEH as well as
from the Drawings and Specifications made a partof this ContraR.
Any failure of the Contractor to take the actions and
acknowledged in this section will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of
successfully performing the Work, or for proceeding to
successfully perform the Work without additional expense to KEH
or the Government.

f**^ 2.2 KEH assumes no responsibility for any conclusions or
interpretations made by the Contractor based on the information
made available by KEH. Nor does KEH assume responsibility for
any understanding reached or representation made concerning
conditions which can affect the Work by any of its officers or
agents before the execution of this Contract, unless that
understanding or representation is expressly stated in this
Contract.

,r SECTION 3 DIFFERING SITE CONDITIONS

3.1 The Contractor shall promptly, and before the conditions
are disturbed, give a written notice to KEH of (1) subsurface or
latent physical conditions at the Worksite which differ materially

y. from those indicated in this Contract, or (2) unknown physical
conditions at the WorksHe, of an unusual nature, which differ
materially from those ordinarily encountered and generally
recognized as inhering in work of the character provided for in the
Contract.

3.2 KEH shall investigate the Worksite conditions promptly
... after receiving the notice. If the conditions do materially so differ

and cause an increase or decrease in the Contractor's cost of, or
the time required for, performing any part of the Work, whether

+'3^ or not changed as a result of the conditions, an equitable
adjustment shall be made under this section and the Contract
modified in writing accordingly.

3.3 No request by the Contractor for an equitable adjustment
to the Contract under this section shall be allowed, unless the
Contractor has given the written notice required, provided, that
the time prescribed in subsection 3.1 above for giving written
notice may be extended by KEH.

3.4 No request by the Contractor for an equitable adjustment
to the Contract for differing site conditions shall be allowed if
made after final payment under this Contract.

SECTION 4 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION

4.1 The Contractor shall keep on the Worksite a copy of the
Drawings and Specifications and shall at all times give KEH access
thereto. Anything mentioned in the Specifications and not shown
on the Drawings, or shown on the Drawings and not mentioned in
the Specifications, shall be of like effect as if shown or mentioned
in both. Difference between Drawings and Specifications, or any
discrepancy in the figures in the Drawings or the Specifications
shall be promptly submitted to KEH, which shall promptly make a

determination in writing. Any adjustment by the Contractor
without such a determination shall be at its own risk and expense.
KEH shall furnish from time to time such detailed drawings and
other information as considered necessary, unless otherwise
provided.

4.2 Wherever in the Specifications or upon the Drawings the
words "directed," "required," "ordered," "designated,"
"prescribed," or words of like import are used, it shall be
understood that the "direction,' "requirement," "order,"
"designation," or "prescription" of KEH is intended and similarly
the words "approved," "acceptable," "satisfactory," or words of
like import shall mean "approved by," or "acceptable to," or
'satisfaRory to" KEH unless otherwise expressly stated.

4.3 Where "as shown," "as indicated," "as detailed," or
words of similar import are used, it shall be understood that the
reference is made to the Drawings. The word "install" means to
place in position for service or use. "Furnish" means to provide or
supply. "Provide" means tofurnish, supply, or make available.

4.4 Shop Drawings means drawings, submitted to KEH by the
Contractor, Subcontractor, or any lower tier Subcontractor
pursuant to a construction contract, and as required in Division t
of the Specifications, showing in detail (1) the proposed
fabrication and assembly of structural elements and (2) the
installation of (i.e., form, fit, and attachment details) materials or
equipment. It includes drawings, diagrams, layouts, schematics,
descriptive literature, illustrations, schedules, performance and
test data, and similar materials furnished by the Contractor to
explain in detail specific portions of the Work. KEH and the
Government may duplicate, use, and disclose in any manner and
for any purpose Shop Drawings delivered under this Contract.

4.5 If Shop Drawings are required under Division 1 of the
Specifications, the Contractor shall provide such drawings and
shall review them for accuracy, completeness, and compliance
with requirements of the Contract. Any work done before the
approval of KEH on any Shop Drawing shall be at the Contractor's
risk. Approval by KEH shall not relieve the Contractor from
responsibility for any errors or omissions in such drawings, nor
from responsibility for complying with the requirements of this
Contract, except for variations described and approved in
accordance with subsection 4.6 below.

4.6 If Shop Drawings show variations from the requirements
under this Contract, the Contractor shall describe them as required
under Division t of the Specifications. If KEH approves any such
variation, KEH shall issue an appropriate Modification, except that
if the variation is minor or does not involve a change in Contract
Price or in Contract Time, a Modification need not be issued.

4.7 This section shall be included in all Subcontracts at all
tiers.

SECTION 5 PROGRESS SCHEDULE

5.1 A progress schedule (or schedules) shall be submitted by
the Contractor to KEH for approval, in accordance with the
requirements set out in Division 1 of the Specifications. The
failure to submit progress schedules or to obtain KEH's approval
therefor shall be cause for KEH's withholding any progress
payments until acceptable progress schedules are submitted.

5.2 If, in the opinion of KEH, the Contractor falls behind the
approved schedule, the Contractor shall take steps necessary to
improve its progress, including those that may be required by KEH
without additional cost to KEH or the Government. In this
circumstance, KEH may require the Contractor to increase the
number of shifts, overtime operations, days of work, and/or the
amount of construction plant, and to submit for approval any
supplementary schedule or schedules in chart form as KEH deems
necessary to demonstrate how the approved rate of progress will
be regained.
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5.3 Failure of the Contractor to comply with the requirements
of KEH under this section shall be grounds for a determination by
KEN that the Contractor is not prosecuting the Work with
sufficient diligence to ensure completion within the Contract
Time. Upon making this determination, KEH may terminate the
Contractor's right to proceed with the Work, or any separable part
of it, in accordance with the default terms of this Contract.

SECTION 6 PERMITS AND RESPONSIBILITIES

6.1 The Contractor shall, without additional expense to KEN,
be responsible for obtaining any necessary license and permits,
and for complying with any Federal, State, and municipal laws,
codes, and regulations applicable to the performance of the Work.
The Contractor shall also be responsible for all damages to
persons or property that occur as a result of its fault or negligence,
and shall take proper safety and health precautions to protect the
Work, the workers, the public, and the property of others. The
Contractor shall also be responsible for all materials delivered and
work performed until completion and acceptance of the entire
Work, except for any completed unit of Work which may have
been accepted under the Contract.

SECTION 7 BONDING REQUIREMENTS

7.1 Payment Bond. If the Contract Price exceeds $25,000, the
Jptractor shall within ten (10) calendar days after award of this
Contract, furnish on a form provided by KEH, or similar, a payment
^ppd with good and sufficient surety or sureties acceptable to the
government and KEN for the protection of persons furnishing
material or labor in connection with the performance of the Work.
The penal sum of such payment bond will be:

7.1.1 One-half ( 1/2) of the Contract Price where such
amount does not exceed $1,000,000;

7.1.2 Forty percent (40%) of the Contract Price where
such amount is more than $1,000,000 but not more than

.. . $5,000,000; and

7.1.3 s2,500,000 where the Contract Price is more than
C;- $5,000,000.

7.2 Performance Bond. If the Contract Price exceeds $25,000,
lt'se".Contractor shall within ten (10) calendar days after award of
this Contract, furnish on a form provided by KEH, or similar, a
pA6ormance bond with good and sufficient surety or sureties
acceptable to the Government and KEN in connection with the
pfP#ormance of the Work. The penal sum of such performance
bo!'Id will be one-hundred percent ( 100%) of the Contract Price.

70. Additional Bond Security. If any surety upon any bond
furnished in connection with this Contract becomes unacceptable
to KEN, or if any such surety fails to furnish reports as to its
financial condition from time to time as requested by KEH, or if
the Contract Price is increased to such an extent that the penal
sum of any bond becomes inadequate in the opinion of KEH, the
Contractor shall promptly furnish such additional security as may
be required from time to time to protect the interests of KEN and
the Government and of persons supplying labor or materials in
the prosecution of the Work.

SECTION 8 INSURANCE: LIABILITY AND WORKERS'
COMPENSATION

8.1 The Contractor shall purchase from and continuously
maintains in full force insurance with a reliable insurance
company having an A.M. Best Rating of B + XV or better as will
protect the Contractor from claims set forth below which may
arise out of or result from the Contractor's operations under the
Contract and for which the Contractor may be legally liable,
whether such operations be by the Contractor or by a
Subcontractor or by anyone directly or indirectly employed by any
of them, or by anyone for whose acts any of them may be liable:

8.1.1 Claims for damages because of bodily injury,
occupational sickness or disease, or death of the
Contractor's employees;

8.1.2 Claims for damages because of bodily injury,
sickness or disease, or death of any person other than the
Contractor's employees;

8.1.3 Claims for damages insured by usual personal
injury liability coverage which are sustained 1) by a
person as a result of an offense directly or indirectly
related to employment of such person by the Contractor,
or 2) by another person;

8.1.4 Claims for damages, other than to the Work itself,
because of injury to or destruction of tangible property,
including loss of use resulting therefrom;

8.1.5 Claims for damages because of bodily injury
arising out of ownership, maintenance or use of a motor
vehicle; and

8.1.6 Claims involving contractual liability insurance
applicable to the Contractor's obligation to indemnify
KE H and others pursuant to the Contract Documents.

8.2 The insurance required by subsection 8.1 shall be written
for not less than $2,000,000 per occurrence. The policy shall
incorporate acceptable endorsements covering the claims set out
in subsections 8.1.1 through 8.1.6 (including but not limited to
blanket contractual liability and broad form property damage), as
well as a waiver of any subrogation rights against KEN and the
Government. If this Contract includes any underground work, the
explosion, collapse, and underground exclusion ('XCU Exclusion')
shall be deleted.

KEN (and such other parties as it may specify) shall be
designated as additional named insured under the insurance for
the purposes of this Contract.

Coverage, whether written on an occurrence or claims-
made basis, shall be maintained without interruption from date of
commencement of Work until date of final payment and
termination of any coverages that may be required to be
maintained elsewhere in the Contract Documents after the final
payment.

If coverage is on a claims-made basis, the Contractor shall
report all occurrences that might remotely result in a subsequent
claim prior to the end of the policy period or the sixty(60)days
extended reporting period.

8.3 Unless otherwise indicated in the Supplementary
Conditions, the Contractor shall provide for the coverage required
by the Workmen's Compensation statute of the State of
Washington (Title 51, Revised Code of Washington) for
performance at the Hanford Site of all work specified by the
Contractor.

8.4 Certificates of insurance acceptable to KEH shall be filed
with it prior to commencement of work. These certificates and
the insurance policies required by subsections 8.1 and 8.3 shall
contain a provision that coverages afforded under the policies will
not be cancelled or allowed to expire until at least thirty (30) days'
prior written notice to KEN. If any insurance coverages are
required to remain in force afterfinal payment and are reasonably
available, an additional certificate evidencing continuation of such
coverage shall be submitted at the time application for final
payment is made.

SECTION 9 KEH-FURNISHED PROPERTY

9.1 KEN shall make available to the Contractor, at the time
and locations stated in this Contract, the KEH-furnished property
described in the Specifications. If that property, suitable for its
intended use, is not made available to the Contractor, KEN shall
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equitably adjust affected provisions of this Contract in accordance
with the Changes section when -

9.1.1 The Contractor submits a timely written request
for an equitable adjustment; and

9.1.2 The facts warrant an equitable adjustment.

9.2 Title to KEH-furnished property shall remain in the
Government. The Contractor shall use the KEH-furnished property
only in connection with this Contract. The Contractor shall
maintain adequate property control records in accordance with
sound industrial practice and will make such records available for
KEH or Government inspection at all reasonable times.

9.3 Upon KEH-furnished property being made available to the
Contractor, the Contractor assumes the risk and responsibility for
its loss or damage, except -

9.3.1 For reasonable wear and tear;

9.3.2 To the extent property is consumed in performing
this Contract; or

9.3.3 As otherwise provided for by the provisions of
this Contract.

9.4 The Contractor shall safely maintain in operating
0% condition, repair, protect, and preserve the KEH-furnished

property, without additional cost to KEH. Any loss, damage, or
destruction of such property shall be immediately reported to
KEH.

9.5 Upon completing this Contract, the Contractor shall
follow the instruction of KEH regardingthe disposition of all KEH-
furnished property not consumed in performing this Contract or
previously delivered to KEH.

SECTION 10 SUPERINTENDENCE BY THE CONTRACTOR

10.1 At all times during performance of this Contract and until
the Work is completed and accepted, the Contractor shall directly
superintend the Work or assign and have on the Worksite a
competent superintendent who is satisfactory to KEN and has
authority to act for the Contractor. Prior to commencing any work
at the WorksRe, the Contractor shall inform KEH, in writing, of the
identity of the supervising representative by name. The
Contractor shall not reassign or remove such supervising
representative, without first notifying KEH of the proposed
reassignment or removal, and the name of his/her replacement.

SECTION 11 SUBCONTRACTORS

11.1 Within twenty (20) calendar days after award of this
Contract, but in any event no later than five ( 5) days before
starting work, the Contractor shall notify KEN, in writing, of the
names of all major Subcontractors that will be performing work
on the Worksite, together with a summary of the extent and
character of the work to be done by each Subcontractor. If for
sufficient reasons, at any time during the progress of the Work,
KEH determines that any Subcontractor is incompetent or
undesirable, KEH will notify the Contractor accordingly and
immediate steps will be taken for cancellation of such
Subcontract. Further subcontracting by Subcontractors shall be
subject to the same requirements. Nothing contained in this
Contract shall create any contractual relation between any
SubcontractorandKEH.

11.2 NOTE; This subsection appties to this contract only if the
price exceeds f1,000,000. The CortraRor shall perform on the

site, and with its own organization, work equivalent to at least
fifteen (1S) percent of the total amount of work to be performed
under the Contract. This percentage may be reduced by a
supplemental agreement to this Contract if, during performing
the work the Contractor requests a reduction and KEN determines
that the reduction would be advantageous.

SECTION 12 CONTRACTOR AS INDEPENDENT CONTRACTOR

12.1 Nothing herein shall create, or be deemed to create, a
relationship between Contractor and KEN other than independent
contracting parties. Neither is, nor shall be deemed to be, an
agent of the other, a co-venturer of the other, or the employer or
employee of the other.

SECTION 13 MATERIAL AND WORKMANSHIP

13.1 All equipment, material, and articles incorporated into the
Work shall be new and of the most suitable grade for the purpose
intended, unless otherwise specifically provided in this Contract.
References in the Specifications to equipment, material, articles,
or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall
not be construed as limiting competition. The Contractor may, at
its option, use any equipment, material, article, or process that, in
the judgment of KEH, is equal to that named in the Specifications,
unless otherwise specifically provided in this Contract.

13.2 The Contractor shall obtain KEN's approval of the
machinery and mechanical and other equipment to be
incorporated into the Work. When requesting approval, the
Contractor shall furnish to KEN the name of the manufacturer, the
model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and
mechanical and other equipment. When required by this Contract
or by KEH, the Contractor shall also obtain KEN's approval of the
material or articles which the Contractor contemplates
incorporating into the Work. When requesting approval, the
Contractor shall provide full information concerning the material
or articles. When directed to do so, the Contractor shallisubmit
samples for approval at the Contractor's expense, with all
shipping charges prepaid. Machinery, equipment, material, and
articles that do not have the required approval shall be installed or
used at the risk of subseqwnt rejection.

13.3 All Work shall be performed in a skillful and workmanlike
manner. KEH may require, in writing, that the Contractor remove
from the Worksite any employee KEH deems incompetent,
careless, or otherwise objectionable.

SECTION 14 QUALITY ASSURANCE

14.1 The Contractor shall assure that all work (which term
includes but is not limited to submittals, materials, workmanship,
manufacture and fabrication of components) performed by it or
its subcontractors and suppliers is in strict compliance with the
Contract Documents.When an additional level of assurance is
required for contract compliance, specific Quality Assurance (QA)
requirements will be invoked.

14.2 If this Contract includes work that requires an additional
level of assurance, the specific Contractor QA requirements will be
included in the specifications that are in addition to and
supplement the primary requirement.

SECTION 1S PAYMENTS TO CONTRACTOR

15.1 KEN shall pay the Contractor the Contract Price as
provided in this Contract.

90-1



15.2 KEH shall make progress payments monthly as the work
proceeds, or at more frequent intervals as determined by KEH, on
estimates approved by KEH. If requested by KEH, the Contractor
shall furnish a breakdown of the Contract Price showing the
amount included therein for each principal category of the Work,
in such detail as requested, to provide a basis for determining
progress payments. In the preparation of estimates KEH may
authorize material delivered on the Worksite and preparatory
work done to be taken into consideration. Material delivered to
the Contractor at locations other than the Worksite may also be
taken into consideration if-

15.2.1 Consideration is specifically authorized by this
Contract; and

15.2.2 The Contractor furnishes satisfactory evidence
that it has acquired title to such material and that the
material will be used to perform this Contract.

15.3 If KEH finds that satisfactory progress was achieved
during any period for which a progress payment is to be made,
KEH shall authorize that progress payment to be made in full.
However, if satisfactory progress has not been made, KEH may
retain a maximum of 10 percent of the amount of the payment
until satisfactory progress is achieved. When the Work is
s stantially complete, KEH may retain from previously withheld
&WUs and future progress payments that amount KEH considers
adequate for protection of KEH and the Government and shall
HWase to the Contractor all the remaining withheld funds. Also,
on completion and acceptance of each separate building, public
Nygk or other division of the Contract, for which the price is stated
separately in the Contract, payment shall be made for the
completed work without retention of the percentage.

15.4 All material and work covered by progress payments
n`.de shall, at the time of payment, become the sole property of
the Government, but this shall not be construed as

15.4.1 Relieving the Contractor from the sole
responsibility for all material and work upon which
payments have been made or the restoration of any
damaged work; or

15.4.2 Waiving the right of KEH to require the fulfillment
of all of the terms of the Contract.

1TS In making these progress payments, KEH shall, upon
request, reimburse the Contractor for the amount of premiums
pafi5 for performance and payment bonds (including coinsurance
and reinsurance agreements, when applicable) after the
CForactor has furnished evidence of full payment to the surety.
TR`e retainage provisions in subsection 15.3 above shall not apply
to that portion of progress payments attributable to bond
premiums.

15.6 KEH shall pay the amount due the Contractor under this
Contract after -

15.6.1 Completion and acceptance of all work;

15.6.2 Presentation of a properly executed voucher; and

15.6.3 Presentation of release of all claims against KEH
and the Government arising by virtue of this Contract,
other than claims, in stated amounts, that the Contractor
has specifically excepted from the operation of the
release.

SECTION 16 CHANGES

16.1 KEH may, at any time, without notice to the sureties, if
any, by written order designated or indicated to be a Change
Order, make changes in the Work within the general scope of the
Contract, including changes -

16.1.1 In the Specifications (including Drawings and
designs);

16.1.2 In the method or manner of performance of the
Work;

16.1.3 In the KEH-furnished facilities, equipment,
materials, services, or site; or

16.1.4 Directing acceleration in the performance of the
Work.

16.2 Any other written or oral order (which, as used in this
subsection 16.2, includes direction, instruction, interpretation, or
determination) from KEH that causes a change shall be treated as
a Change Order under this section; provided, that the Contractor
gives KEN written notice stating (1) the date, circumstances, and
source of the order, and (2) that the Contractor regards the order
as a Change Order.

16.3 Except as provided in this section, no order, statement, or
conduct of KEH shall be treated as a change under this section or
entitle the Contractor to an equitable adjustment.

16.4 If any change under this section causes an increase or
decrease in the Contractor's cost of, or the time required for the
performance of any part of the Work, whether or not changed by
any such order, KEH shall make an equitable adjustment and
modify the Contract in writing to be signed by both parties
("Modifications"). However, except for a "proposal for
adjustment" (hereafter referred to as proposal) based on
defective Specifications, no proposal for any change under
subsection 16.2 above shall be allowed for any costs incurred
more than twenty (20) days before the Contractor gives written
notice as required. In the case of defective Specifications for
which KEH is responsible, the equitable adjustment shall include
any increased cost reasonably incurred by the Contractor in
attempting to comply with the defective Specifications.

16.5 The Contractor must submit any proposal under this
section within thirty (30) days after (1) receipt of a written Change
Order under subsection 16.1 above, or (2) the furnishing of a
written notice under subsection 16.2 above, by submitting to KEH
a written statement describing the general nature and amount of
the proposal, unless this period is extended by KEH, The
statement of proposal for adjustment may be included in the
notice under subsection 16.2 above.

16.6 No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final payment under
this Contract.

SECTION 17 PRICING OF ADJUSTMENT

17.1 When costs are a factor in any determination of a Contract
Price adjustment pursuant to the section of this Contract entitled
"Changes" or any other provision of this Contract, such costs shall
be in accordance with the contract cost principles and procedures
in Subpart 31 of the Federal Acquisition Regulation (FAR) as
supplemented or modified by Department of Energy Acquisition
Regulation (DEAR) Part 931 in effect on the Effective Date of the
Contract.

17.2 The following shall apply to Contract Price adjustments
pursuant to the section of this Contract entitled "Changes" or any
other section of this Contract when the amount of adjustment is
$25,000 or less.

17.2.1 The percentages for overhead, profit and
commission will be fixed and automatically applied,
unless KEH determines in its sole discretion that the
automatic application of fixed percentages is
inappropriate. Accordingly, KEH expressly reserves the
right to negotiate such percentages for any particular
adjustment prior to agreement thereon. Further, the
utilization of fixed percentages for overhead, profit, and
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commission relative to a particular adjustment does not

constitute a waiver of KEH's right to negotiate such

percentages in future adjustments. H the percentages for

overhead, profit, and commission are to be fixed, they

shall equal the values shown in the table at 17.2.2.

If such percentages are to be negotiated, they shall be
negotiated according to the nature, extent, and
complexity of the work involved.

17.2.2 Table of percentages for overhead, profit, and
commission:

performed, the inspections and tests required to substantiate
conformance to Contract requirements. The Contractor shall
document required inspections at the time the inspections are
performed. The Contractor shall maintain complete Inspection
records and make them available to KEH. All work shall be
conducted under the general direction of KEH and is subject to its
inspection and test at all places and at all reasonable times before
acceptance to ensure strict compliance with the terms of the
Contract.

19.3 KEN inspections and tests are for the sole benefit of KEN
and do not -

Overhead
19.3.1 Relieve the Contractor of responsibility for

&ProfH Commission providing adequate quality control measures and
inspection system.

To Contractor on work performed S%
by other than its own forces

To first tier subcontractor on work 5%
performed by its subcontractors

To Contractor and/or the
subcontractors for that portion of

26.5%the work performed with their
respective forces

17.2.3 Not more than three percentage markups (one
overhead and profit and two commissions), as applicable,
will be applied to any portion of the total Price
Adjustment regardless of the number of lower tier
subcontractors.

17.2.4 For adjustments that either increase or decrease
the amount of the Contract, the application of the markup
shall be on the net change in direct costs for the

. performance of changed work of the Contract.

17.2.5 When pricing adjustments, the following may not
0, be considered, and will not be compensabie, as direct

costs unless the Contractor or subcontractor can prove to
KEH that this is its normal way of accounting for these
costs: Job-site office expenses, incidental job burdens,
small tools, general office overhead allocation, and costs

-^ for estimating price of changed work.

SECTION 18 MODIFICATION PROPOSALS - PRICE BREAKDOWN

18.1 The Contractor, in connection with any proposal it makes
under the section of this Contract entitled "Changes," shall
furnish a price breakdown, itemized as required by KEN. Unless
otherwise directed, the breakdown shall be in sufficient detail to
permit an analysis of all material, labor, equipment, Subcontract,
and overhead costs, as well as profit, and shall cover all work
affected by the Change, whether such work was deleted, added
or changed. Any amount claimed for Subcontracts shall be
supported by a similar price breakdown. In addition, if the
proposal includes a time extension, a justification therefor shall
also be furnished. The proposal, together with the price
breakdown and time extension justification, shall be furnished by
the date specified by KEN.

SECTION 19 INSPECTION OF CONSTRUCTION

19.1 Definition. "Work" (both capitalized and uncapitalized)
under this section includes, but is not limited to, materials,
workmanship, and manufacture, fabrication and installation of
components.

19.2 The Contractor shall provide and maintain an inspection
system which will ensure that all work performed under this
Contract conforms to the requirements of the Contract, whether
provided by the Contractor, the Contractor's subcontrador or the
Contractor's suppliers. The Contractor shall perform, or have

19.3.2 Relieve the Contractor of responsibility for
damage to or loss of the material before acceptance;

19.3.3 Constitute or imply acceptance; or

19.3.4 Affect the continuing rights of KEN after
acceptance of the completed Work under subsection 19.9
below.

19.4 The presence or absence of a KEH inspector does not
relieve the Contractor from any requirement of the Contract, nor
is the inspector authorized to change any term or condition of the
Specifications without KEN's written authorization.

19.5 The Contractor shall promptly furnish, without additional
charge, all facilities, labor, and material reasonably needed for
performing such safe and convenient inspections and tests as may
be required by KEH. KEH may charge to the Contractor any
additional cost of inspection or test when work is not ready at the
time specified by the Contractor for inspection or test, or when
prior rejection makes reinspection or retest necessary. KEN shall
perform all inspections and tests in a manner that will not
unnecessarily delay the Work. Special, full size, and performance
tests shall be performed as described in the Contract.

19.6 The Contractor shall, without charge, replace or correct
work found by KEH not to conform to requirements of the
Contract, unless KEN (with the concurrence of the Government)
consents to accept the work with an appropriate adjustfient in
Contract Price. The Contractor shall promptly segregate and
remove rejected material from the Worksite.

19.7 If the Contractor does not promptly replace or correct
rejected work, KEN may (1) by contract or otherwise, replace or
correct the work and charge the cost to the Contractor or
(2) terminate for default the Contractor's right to proceed.

19.8 If, before acceptance of the entire Work, KEN decides to
examine already completed work by removing it or tearing it out,
the Contractor, on request, shall promptly furnish all necessary
facilities, labor, and material. If the work is found to be defective
or nonconforming in any material respect due to the fault of the
Contractor or its Subcontractors, the Contractor shall defray the
expenses of the examination and of satisfactory reconstruction.
However, if the work is found to meet the requirements of the
Contract KEH shall make an equitable adjustment for the
additional services involved in the examination and
reconstruction, including, if completion of the Work was thereby
detayed, an extension of time.

19.9 Unless otherwise specified in the Contract, KEN shall
accept, as promptly as practicable after completion and
inspection, the Work or that portion of the Work KEN determines
can be accepted separately. Acceptance shall be final and
conclusive except for latent defects, fraud, gross mistakes
amounting to fraud, or KEN's and the Government's rights under
any warranty or guarantee.
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SECTION 20 USE AND POSSESSION PRIOR TO COMPLETION

20.1 KEN (or such parties as it may authorize) shall have the
right to take possession of or use any completed or partially
completed part of the Work. Before taking possession of or using
any work, KEN shall furnish the Contractor a list of items of Work
remaining to be performed or corrected on those portions of the
Work KEN intends to take possession of or use. However, failure
of KEN to list any item of Work shall not relieve the Contractor of
responsibility for complying with the terms of the Contract. KEH's
possession or use shall not be deemed an acceptance of the Work
or any part thereof.

20.2 While KEN has such possession or use, the Contractor shall
be relieved of the responsibility for the loss of or damage to the
Work resulting from KEH's possession or use, notwithstanding the
terms of the section of this Contract entitled "Permits and
Responsibilities." If prior possession or use by KEH delays the
progress of the Work or causes additional expense to the
Contractor, an equitable adjustment shall be made in the Contract
Price or the time of completion, and the Contract shall be modified
in writing accordingly.

SECTION 21 SUSPENSION OF WORK

21.1 KEH may order the Contractor, in writing, to suspend,
(Nry, or interrupt all or any part of the Work for the period of
time that KEN determines appropriate for the convenience of KEH.

2 If the performance of all or any part of the Work is, for an
unreasonable period of time, suspended, delayed, or interrupted
(,1.}by an act of KEN in the administration of this Contract, or (2) by
KEH's failure to act within the time specified in this Contract (or
yriihin a reasonable time if not specified), an adjustment shall be
made for any increase in the cost of performance of this Contract
(excluding profit) necessarily caused by such unreasonable
sSrpension, delay, or interruption and the Contract modified in
writing accordingly. However, no adjustment shall be made
under this section for any suspension, delay, or interruption to the
extent that performance would have been so suspended, delayed,
o+^Anterrupted by any other cause, including the fault or
nisgligence of the Contractor, or for which an equitable
adjustment is provided for or excluded under any other term or
candition of this Contract.

21.3 A claim under this section shall not be allowed (1) for any
costs incurred more than twenty (20) days before the Contractor
shall have notified KEN in writing of the act or failure to act
involved (but this requirement shall not apply as to a claim
resulting from a suspension order), and (2) unless the claim, in an
aasunt stated, is asserted in writing as soon as practicable after
the termination of such suspension, delay, or interruption, but not
later than the date of final payment under the Contract.

SECTION 22 TERMINATION FOR CONVENIENCE OF KEN

22.1 KEN may terminate performance of the Work in whole or,
from time to time, in part if KEN determines that a termination is
in KEH's interest. KEN shall terminate by delivering to the
Contractor a Notice of Termination specifying the extent of
termination and the effective date.

22.2 After receipt of a Notice of Termination, and except as
directed by KEH the Contractor shall immediately proceed with
the following obligations, regardless of any delay in determining
or adjusting any amounts due under this section:

22.2.1 Stop work as specified in the notice.

22.2.2 Place no further Subcontracts or orders (referred
to as Subcontracts in this section) for materials, services,
or facilities, except as necessary to complete the
continued portion of the Contract.

22.2.3 Terminate all Subcontracts to the extent they
relate to the work terminated.

22.2.4 Assign to KEN, as directed by KEN, all right, title,
and interest of the Contractor under the Subcontracts
terminated, in which case KEN shall have the right to
settle or to pay any termination settlement proposal
arising out of those terminations.

22.2.5 With approval or ratification to the extent
required by KEN, settle all outstanding liabilities and
termination settlement proposals arising from the
termination of Subcontracts; the approval or ratification
will be final for purposes of this section.

22.2.6 As directed by KEN, transfer title and deliver to
KEN:

a. The fabricated or unfabricated parts, work in process,
completed work, supplies, and other material produced or
acquired for the work terminated.

b. The completed or partially completed plans, drawings,
information, and other property that, if the Contract had
been completed, would be required to be furnished to
KEH.

22.2.7 Complete performance of the work not
terminated.

22.2.8 Take any action that may be necessary, or that
KEN may direct, for the protection and preservation of the
property related to this Contract that is in the possession
of the Contractor and in which KEN has or may acquire an
interest.

22.2.9 Use its best efforts to sell, as directed or
authorized by KEN, any property of the types referred to
in subsection 22.2.6 above; provided, however, that the
Contractor (a) is not required to extend credit to any
purchaser and (b) may acquire the property under the
conditions prescribed by, and at prices approved by, KEN.
The proceeds of any transfer or disposition will be applied
to reduce any payments to be made by KEN under this
Contract, credited to the price or cost of the Work, or paid
in any other manner directed by KEH.

22.3 After termination, the Contractor shall submit a final
termination settlement proposal to KEN in the form and with the
certification prescribed by KEN. The Contractor shall submit the
proposal promptly, but no later than 6 months from the effective
date of termination, unless extended in writing by KEN upon
written request of the Contractor within this six (6) month period.
However, if KEN determines that the facts justify it, a termination
settlement proposal may be received and acted on after 6 months
or any extension. If the Contractor fails to submit the proposal
within the time allowed, KEN may determine, on the basis of
information available, the amount, if any, due the Contractor
because of the termination and shall pay the amount determined.

22.4 Subject to subsection 22.3 above, the Contractor and KEN
may agree upon the whole or any part of the amount to be paid
because of the termination. The amount may include a reasonable
allowance for profit on work done. However, the agreed amount,
whether under this subsection 22.4 or subsection 22.5 below,
exclusive of costs shown in subsection 22.5.3 below, may not
exceed the total Contract Price as reduced by (1) the amount of
payments previously made, and (2) the Contract Price of work not
terminated. The Contract shall be amended, and the Contractor
paid the agreed amount. Subsection 22.5 below shall not limit,
restrict, or affect the amount that may be agreed upon to be paid
under this subsection.

22.5 If the Contractor and KEN fail to agree on the whole
amount to be paid because of the termination of work, KEN shall
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pay the Contractor amounts determined by KEH as follows, but
without duplication of any amounts agreed on under subsection
22.4 above:

22.5.1 The Contract Price for completed supplies or
services accepted by KEH (or sold or acquired under
subsection 22.2.9) above) not previously paid for,
adjusted for any saving of freight and other charges.

22.5.2 Thetotalof--

a. The costs incurred in the performance of the work
terminated, including initial costs and preparatory
expense allocable thereto, but excluding any costs
attributable to supplies or services paid or to be paid
under subsection 22.5.1 above;

b. The cost of settling and paying termination settlement
proposals under terminated Subcontracts that are
properly chargeable to the terminated portion of the
Contract if not included in subsection 22.5.2.a above; and

c. A sum, as profit on subsection 22.5.2.a above,
determined by KEN under 49.202 of the Federal
Acquisition Regulation as supplemented by Part 931 of
the Department of Energy Acquisition Regulation, in

M effect on the Effective Date of the Contract, to be fair and
reasonable; however, if it appears that the Contractor
would have sustained a loss on the entire contract had it
been completed, KEN shall allow no profit under this
subsection 22.5.2.c and shall reduce the settlement to
refled the indicated rate of loss.

22.5.3 The reasonable costs of settlement of the work
terminated, including --

a. Accounting, legal, clerical, and other expenses
reasonably necessary for the preparation of termination
settlement proposals and supporting data;

b. The termination and settlement of Subcontracts
(excluding the amounts of such settlement); and

c. Storage, transportation, and other costs incurred,
reasonably necessary for the preservation, protection, or
disposition of fabricated or unfabricated parts, supplies
and other materials produced or acquired specifically for,
and properly allocable to, but not incorporated into the
work terminated, as of the effective date of termination.

22.6 Except for normal spoilage, and except to the extent that
wT KEN expressly assumed the risk of loss, KEN shall exclude from the

amounts payable to the Contractor under subsection 22.5 above,
the fair value, as determined by KEN, of property that is
destroyed, lost, stolen, or damaged so as to become undeliverable
to KEN or to a third party.

22.7 The cost principles and procedures of Part 31 of the
Federal Acquisition Regulation, as supplemented by Part 931 of
the Department of Energy Acquisition Regulation, in effect on the
date of this Contract, shall govern all costs claimed, agreed to, or
determined under this section.

22.8 The Contractor may initiate litigation under the section of
this Contract entitled "Disputes" should it disagree with the
determination made by KEN under subsection 22.3, 22.5 or 22.10 if
and only if the Contractor had submitted the termination
settlement proposal within the time provided in subsections 22.3
or 22.10 or requested and obtained a time extension within the
applicable time.

22.9 In arriving at the amount due the Contractor under this
section, there shall be deducted --

22.9.1 All unliquidated advance or other payments to
the Contractor under the terminated portion of this
Contract;

22.9.2 Any claim which KEN has against the Contractor
under this Contract; and

22.9.3 The agreed price for, or the proceeds of sale of,
materials, supplies, or other things acquired by the
Contractor or sold under the provisions of this section and
not recovered by or credited to KEH.

22.10 If the termination is partial, the Contractor may file a
proposal with KEN for an equitable adjustment of the price(s) of
the continued portion of the Contract. KEN shall make any
equitable adjustment agreed upon. Any proposal by the
Contractor for an equitable adjustment under this section shall be
requested within forty-five (45) days from the effective date of
termination unless extended in writing by KEN.

22.11 KEN may, under the terms and conditions it prescribes,
make partial payments and payments against costs incurred by
the Contractor for the terminated portion of the Contract, if KEN
believes the total of these payments will not exceed the amount
to which the Contractor will be entitled.

22.11.1 If the total payments exceed the amount finally
determined to be due, the Contractor shall repay the
excess to KEN upon demand, together with interest
computed at the rate established by the Secretary of the
Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be
computed for the period from the date the excess
payment is received by the Contractor to the date the
excess is repaid. Interest shall not be charged on any
excess payment due to a reduction in the Contractor's
termination settlement proposal because of retention or
other disposition of fabricated or unfabricated parts,
supplies and other materials produced or acquired
specifically for, and properly allocable to, but not
incorporated into the work terminated as of the effective
date of termination, until ten (10) days after the date of
such retention or disposition, or a later date determined
by KEN because of the circumstances.

22.12 Unless otherwise provided in this ContraR or by. statute,
the Contractor shall maintain all records and documents relating
to the terminated portion of this Contract for three (3) years after
final settlement. This includes all books and other evidence
bearing on the Contractor's costs and expenses under this
CrntraR. The Contractor shall make these records and documents
available to KEN, at the Contractor's office, at all reasonable
times, without any direct charge. If approved by KEH,
photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and
documents.

SECTION 23 DEFAULT

23.1 If the Contractor refuses or fails to prosecute the Work or
any separable part, with the diligence that will insure its
completion within the Contract Time including any extension, or
fails to complete the Work within the Contract Time, KEH may, by
written notice to the Contractor, terminate the right to proceed
with the Work (or the separable part of the Work) that has been
delayed. If the Contractor breaches any of its material obligations
under any Contract Document or any other document required to
be executed by Contractor pursuant to the Contract Documents or
if the Contractor fails to comply with any material Hanford
regulations, KEN directives, approved plan or procedures
(including, but not limited to those on safety, security, or quality
assurance) KEN may, by written notice to the Contractor,
terminate the right to proceed with the Work. In either event,
KEN may take over the Work and complete it by contract or
otherwise, and may take possession of and use any materials,
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appliances, and plant on the Worksite necessary for completing
the Work. The Contractor and its sureties shall be liable for any
damage to KEH resulting from the Contractor's refusal or failure
to complete the Work within the specified time, whether or not
the Contractor's right to proceed with the Work is terminated.
This liability includes any increased costs incurred by KEH in
completing the Work.

23.2 The Contractori right to proceed shall not be terminated
nor the Contractor charged with damages under this section, if -

23.2.1 The delay in completing the Work arises from
unforeseeable causes beyond the control and without the
fault or negligence of the Contractor. Examples of such
causes include (i) acts of God or of the public enemy, (ii)
acts of KEH, (iii) acts of the Government in either its
sovereign or contractual capacity, (iv) acts of another
contractor in the performance of a contract with KEH or
the Government, (v) fires, (vi) floods, (vii) epidemics, (viii)
quarantine restrictions, (ix) strikes, (x) freight embargoes,
(xi) unusually severe weather, or (xii) delays of
Subcontractors or Suppliers at any tier arising from
unforeseeable causes beyond the control and without the
fault or negligence of both the Contractor and the
Subcontractors or Suppliers; and

"T 23.2.2 The Contractor, within ten ( 10) days from the
beginning of any delay (unless extended by KEH) notifies
KEH in writing of the causes of delay. KEH shall ascertain
the fads and the extent of delay. If, in the judgment of
KEH, the findings of fact warrant such action, the time for
completing the Work shall be extended. The findings of

r-_ KEH shall be final and conclusive on the parties, but
subject to litigation under the section of this Contract
entitled "Disputes."

23.3 If, after termination of the Contractor's right to proceed, it
i,Ldetermined that the Contractor was not in default, or that the
dehay was excusable, the rights and obligations of the parties will
be the same as if the termination had been issued for the
ddAvenience of KEH.

2,jg The rights and remedies of KEH in this section are in
addition to any other rights and remedies provided by law or
under this Contract.

SECTION 24 WARRANTY OF CONSTRUCTION

24.1 In addition to any other warranties in this Contract, the
Contractor warrants to KEH and the Government, except as
w,vided in subsection 24.10, the Work conforms to the
requirements of the Contract and is free of any defect in
equipment, material, or design furnished, or workmanship
performed by the Contractor or any Subcontractor or Supplier at
any tier. The warranty shall be for the period set out in these
General Conditions, unless a different period is set out in the
Specifications. In that event the applicable period will be that set
out in the Specifications.

24.2 This warranty shall continue for a period of one (1) year
from the date of final acceptance of the Work. If KEH takes
possession of any part of the Work before final acceptance, this
warranty shall continue for a period of one (1) year from the date
KEH takes possession.

24.3 The Contractor shall remedy at the Contractor's expense
any failure to conform or any defect. in addition, the Contractor
shall remedy at the Contractor's expense any damage to
Government-owned or controlled real or personal property, when
that damage is the result of -

24.3.1 The Contractor's failure to conform to
requirements of the Contract; or

24.3.2 Any defect of equipment, material, workmanship,
or design furnished.

24.4 The Contractor shall restore any work damaged in
fulfilling the terms and conditions of this section. The Contractor's
warranty with respect to work repaired or replaced will run for 1
year from the date of repair or replacement.

24.5 KEH shall notify the Contractor, in writing, within a
reasonable time after the discovery of any failure, defect, or
damage.

24.6 If the Contractor fails to remedy any failure, defect, or
damage within a reasonable time after receipt of notice, KEH shall
have the right to replace, repair, or otherwise remedy the failure,
defect, or damage at the Contractor's expense.

24.7 With respect to all warranties, expressed or implied, from
Subcontractors, manufacturers, or Suppliers for work performed
and materialsfurnished under this Contract, the Contractor shall -

24.7.1 Obtain all warranties that would be given in
normal commercial practice;

24.7.2 Require all warranties to be executed, in writing,
for the benefH of KEH and the Government, if directed by
KEH;and

24.7.3 Enforce all warranties for the benefit of KEH or
the Government, if directed by KEH.

24.8 In the event the Contractor's warranty under subsection
24.2 has expired, KEH may bring suit at its expense to enforce a
Subcontractor's, manufadurer's, or Supplier's warranty.

24.9 Unless a defect is caused by the negligence of the
Contractor or Subcontractor or Supplier at any tier, the Contractor
shall not be liable for the repair of any defects of material or
design furnished by KEH nor for the repair of any damage that
results from any defect in KEH-furnished material or design.

24.10 This warranty shall not limit KEH's rights under the
section of this Contract entitled "Inspection of Construct)on" with
respect to latent defects, gross mistakes, or fraud.

SECTION 25 DISPUTES

25.1 Except as otherwise provided or agreed, any dispute
relating to this Contract which is not disposed of by agreement
shall be decided by litigation in a court of competent jurisdiction
upon filing of a legal action by the aggrieved party. It is agreed by
the Contractor and KEH that litigation shall be limited and
confined exclusively to the appropriate state or federal court
located in the State of Washington. Such litigation must be
brought within one year from the later of either (1) the date that
final payment is made by KEH hereunder; (2) the date KEH gives
notice that all payments it considers due hereunder have been
made and that the period within which litigation must be brought
has commenced running; (3) the date on which facts giving rise to
a dispute forming the basis of such litigation occur; or (4) the date
on which such facts were, or should have been, first discovered by
Contractor. Federal law shall govern the determination of any
substantive issue, to the extent federal law is applicable. To the
extent federal law is not applicable, the laws of the State of
Washington (without reference to its choice of law provisions)
shall govern. During the pendency of any dispute, Contractor
shall proceed diligently with the performance of the Contract and
pursuant to the direction of KEH.
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Part B
General

SECTION 26 ORDER OF PRECEDENCE

26.1 Where discrepancies exist between the provisions of
either the General Conditions or Supplementary Conditions, on
the one hand, and the Specifications or Drawings, on the other
hand, the General Conditions or the Supplementary Conditions
shall govern. Where discrepancies exist between the General
Conditions and the Supplementary Conditions, the
Supplementary Conditions shall govern.

SECTION 27 LABOR PROVISIONS

in

27.1 The Contractor shall conform, to the extent permitted by
state and Federal law, to the labor policies of KEN and shall avoid
engaging in any activities which are likely to cause a strike, work
stoppage, other concerted labor action, or which might subject
KEH to liability in any arbitration or court proceeding. The
Contractor agrees that if any portion of the Work is
subcontracted, such Subcontractor shall be bound by and observe
the provisions of this section to the same extent as herein
required by the Contractor, and that this section appropriately
modified to impose such obligations on each Subcontractor shall
be included in any Subcontract.

27.2 Notwithstanding any other provision to the contrary
herein contained, the Contractor shall become signatory to the
Site Stabilization Agreement consisting of a Basic Agreement
dated September 10, 1984, plus all current appendices thereto at
the time it executes the Agreement.

27.3 In addition, notwithstanding any other provision to the
contrary herein contained, all Subcontractors at all tiers shall
become signatory to the Site Stabilization Agreement as a
condition precedent to any Subcontract for work on the Hanford
Site.

SECTION 28 ASSIGNMENT

28.1 KEH may assign this Contract to the DOE or to such
contractor as the DOE may designate to perform KEH's obligations
hereunder. Upon receipt by the Contractor of written notice that
the DOE or a contractor so designated by KEH or the DOE has
accepted an assignment of this Contract and assumed such
obiigations, KEN shall be relieved of all responsibility hereunder
and the Contractor shall thereafter look solely to such assignee for
performance of KEH's obligations. The Contractor shall not assign
this Contract or any interest therein or claims thereunder without
thepriorwrittenconsentofKEHorKEH'sassignee.

SECTION 29 OTHER CONTRACTS

29.1 The Government and KEH may undertake or award other
contracts for additional work at or near the Worksite. The
Contractor shall fully cooperate with other contractors and with
KEH and shall carefully adapt scheduling and performing the
Work to accommodate the additional work, heeding any direction
that may be provided by KEH. The Contractor shall not commit or
permit any act that will interfere with the performance of Work
by any other contractor or by KEH.

SECTION 30 FEDERAL, STATE, AND LOCAL TAXES

30.1 "Contract Date," as used in this section, means the date
set for bid opening or, if this is a negotiated contract or a
Modification, the Effective Date of the Contract or the effective
date of a Modification.

"All applicable Federal, state, and local taxes and duties,"
as used in this section, means all taxes and duties, in effect on the
Contract Date, that the taxing authority is imposing and collecting
on the transactions or property covered by this Contract.

"After-imposed Federal tax," as used in this section,
means any new or increased Federal excise tax or duty, or tax that
was exempted or excluded on the Contract Date but whose
exemption was later revoked or reduced during the Contract Time,
on the transactions or property covered by this Contract that the
Contractor is required to pay or bear as the result of legislative,
judicial, or administrative action taking effect after the Contract
Date. It does not include social security tax or other employment
taxes.

"After-relieved Federal tax." as used in this seRion, means
any amount of Federal excise tax or duty, except social security or
other employment taxes, that would otherwise have been
payable on the transactions or property covered by this Contract,
but which the Contractor is not required to pay or bear, or for
which the Contractor obtains a refund or drawback, as the result
of legislative, judicial, or administrative action taking effect after
the Contract Date.

30.2 The Contract Price includes all applicable Federai, state,
and local taxes and duties.

30.3 The Contract Price shall be increased by the amount of any
after-imposed Federal tax, provided the Contractor warrants in
writing that no amount for such newly imposed Federal excise tax
or duty or rate increase was included in the Contract Price, as a
contingency reserve or otherwise.

30.4 The Contract Price shall be decreased by the amount of
any after-relieved Federal tax.

30.5 The Contract Price shall be decreased by the amount of
any Federal excise tax or duty, except social security or other
employment taxes, that the Contractor is required to pay or bear,
or does not obtain a refund of, through the Contractor's fault,
negligence, or failure to follow instructions of KEN.

30.6 No adjustment shall be made in the Contract Price under
this section unless the amount of the adjustment exceeds $100.

30.7 The Contractor shall promptly notify KEH of all matters
relating to any Federal excise tax or duty that reasonably may be
expected to result in either an increase or decrease in the Contract
Price and shall take appropriate action as KEN directs.

30.8 KEN will request the Government to furnish (without
liability) evidence to the Contractor appropriate to establish
exemption from any Federal, state, or local tax when the
Contractor requests such evidence and a reasonable basis exists to
sustain the exemption.

SECTION 31 TESTING LABORATORIES AND INSPECTION BUREAUS

31.1 Wherever in the Specification or elsewhere, testing or
inspection by a recognized testing laboratory or inspection by a
recognized testing laboratory or inspection bureau is specified,
such as Underwriter's Laboratories, Inc., National Board of Fire
Underwriters, Factory Mutual Engineering Division, Washington
Surveying and Rating Bureau, etc., it shall mean the specific
testing laboratory or inspection bureau or one approved by KEH.

SECTION 32 CAPTIONS

32.1 The captions, the numbering, and the arrangement of
sections are solely for administrative convenience in locating
sections. The captions, numbering, and arrangement of the
sections are not a part of the substance of the Contract and are not
to be used in construing the Contract or in assigning a greater
importance to any section or section(s).

SECTION 33 INTEREST

33.1 No interest is payable to Contractor for any claim it may
have, except that specifically imposed by the Court on any
judgment (and then only from the date of the entry of judgment).
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SECTION 34 PRIORITIES, ALLOCATIONS, AND ALLOTMENTS

34.1 The Contractor shall follow the rules, regulations and
procedures of the Defense Priorities and Allocations System
Regulation and all other applicable regulations and orders of the
International Trade Administration. Department of Commerce, in
obtaining controlled materials and other products and materials
needed for performance of this Contract.

00

E^^u

`•.^-

1/ `

34.2 Purchase orders relating to this Contract shall have the
following designator:

"This order is priority rated DO-E-1 certified under DPS
REG-1/DMS REG-1".

SECTIONS 35 - 49 RESERVED
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Part C
Rules

SECTION 50 GENERAL LIMITATIONS, REQUIREMENTS, AND
WORKING CONDITIONS

50.1 Orientation. Prior to entry by the Contractor onto the
Worksite, the Contractor's supervisory employees shall attend a
general orientation ( to be conducted by KEH) to acquaint
themselves with the working conditions and requirements to be
imposed at the Worksite. It shall be the responsibility of the
Contractor to orient all its other employees, its Subcontractors and
their employees, as to such working conditions and requirements.

50.2 Overhead Restrictions. Under no conditions shall the
Contractor operate or move cranes, hoists or similar equipment
within twenty ( 20) feet of overhead electrical conductors, guy
wires, or substations, unless prior authorization for such
operations is obtained from KEH, giving full details of the method
of equipment operations. Authorization from KEH shall also be
obtained when transporting materials, machinery, or other
equipment which establishes a height exceeding fifteen ( 15) feet
from the road and/or ground surface.

50.3 Oversize Loads. An Oversize Load permit is required
when the vehicle or load exceeds: Width - 8'-6", Height - 14',
Length - 40' (single unit) 48' ( single trailing unit). Contact KEH to
obtain the permit.

^ 50.4 Explosives. The use of explosives requires express written
authorization from KEH.

50.5 Heavy Equipment. Heavy equipment will not be allowed
to cross existing paved roadways unless such roadway is
protected by rubber tires or other adequate protection such as
heavy planking. Movement of heavy equipment equipped with
crawler-type treads on existing paved surfaces is forbidden and
such equipment must be transported to the Worksite on rubber-
tired trailers. Upon completion of the Work, the equipment shall
be promptly removed from the Worksite.

50.6 Work Area Housekeeping. The Contractor shall at all
times keep the construction area, including storage areas used by
it, in an orderly condition free from accumulations of waste
materials or rubbish. All materials shall be kept in neat piles and
protected from the elements until installed. Prior to or upon
completion of the Work, the Contractor shall remove from the
premises all rubbish, and all tools, scaffolding, equipment and

-materials not the property of the Government or KEH. Upon
completion of the Work, the Contractor shall leave the

• construction area in a clean, neat condition, satisfactory to KEH.

50.7 Work Area Limitations. The Contractor shall restrict its
0` personnel and operations to the limits of the construction area.

Any changes and or modifications to existing installations located
at the outer limits of the construction area shall be permitted only
after specific approval is received from KEH.

50.8 System Outages. Work which requires any existing
building utility system (including fire protection ) to be taken out
of service shall be scheduled and performed so that the length of
time the utility is out of service is held to a minimum. All material
for the alteration and tie-in work shall be on hand when each
utility service interruption is scheduled. The Contractor shall
notify KEH not less than five (5) working days prior to each
required utility shutdown. All tie-in work shall be scheduled and
performed so that the shutdown time will not exceed
four (4) hours for water and two (2) hours for electrical or fire
alarm. Methods of performing the tie-in work shall be approved
by KEH prior to any utility system outage. Prior approval must be
obtained for connection to and use of existing fire hydrants.

50.9 Removal and Disposal of Existing Equipment and/or
Materials. All miscellaneous items removed by the Contractor and
not specified to be reused shall remain the property of the

r

Government, and shall be placed at a location adjacent to the
Worksite as directed in the field by KE H.

50.10 Special Excavation Requirements

50.10.1 Where required, the Contractor shall provide
cribbing for excavation to prevent undermining or
movement of any load bearing concrete slabs or footings.
All excavations shall require a special permit and comply
with OSHA and WISHA regulations.

50.10.2 In the event any underground pipe line, conduit or
other object not shown on the drawings or otherwise
indicated in the Specifications is encountered, the
Contractor shall immediately stop work and notify KEH.

50.10.3 Except as otherwise specified, protection (and
restoration) of existing facilities shall be as specified in
section 54. All underground piping, conduits, ducts, and
other utilities shall be satisfactorily shored, braced and/or
guyed as specified in the above referenced section.

SECTION 51 WORK AND OPERATIONS AT WORKSITE REQUIRING
SPECIFIC APPROVAL

51.1 Working Hours. The Contractor shall not perform work at
the Worksite on other than regular day shift, as set out in the
Specifications, unless it has given prior written notification to KEH
and has received approval in advance as provided in this
subsection 51.1.

The Contractor shall give KEH at least two (2) hours prior
notice if its employees are to be working after the normal shift
period Monday through Friday. The Contractor shall give KEH
notice on the prior working day if its employees will be working
before normal shift hours, Monday through Friday, or will be
working at any time on Saturday, Sunday, or holidays. The notice
shall include the type of work to be performed, location of work,
date and hours of work, and description of any heavy equipment
to be used. KEH advance approval is required any time work is to
be performed at other than normal shift periods.

51.2 Moving of Equipment. The Contractor shall notify KEH at
least two (2) working days prior to the date it proposes to move
any heavy equipment into or from the Worksite and sball not
move any such equipment into or from the Worksite until receipt
of written approval from KEH.

51.3 Electrical System Tie-Ins and Equipment Testing. When a
tie-in is required to the existing plant electrical systems of
480volts or higher, the Contractor shall contact KEH at least
three (3) working days prior to the desired tie-in date and shall not
tie in until receipt of KEH's approval.

After acceptance but prior to final energization, KEH will
perform certain necessary testing, not included in this Contract, of
new service equipment and facilities.

It is intended the Electrical Utility will do special testing to
establish performance and benchmark information prior to final
transfer of construction for operation. These tests will normally
be made subsequent to acceptance of Contractor effort but before
tie-ins. These tests will include high voltage D.C., tests of power
cables, Doble test of transformers and switchgear insulation, oil
sampling, transformer turn ratio, etc.

SECTION 52 RECEIPT OF CONTRACTOR'S MATERIAL AND/OR
EQUIPMENT AT SITE

52.1 Contractors shall not schedule materials and/or equipment
for delivery to the Hanford Site until such time as they are
mobilized to receive or accept their property at the job-site.

Contractors are not permitted to use KEH mailing address
and in no case shall material or equipment be addressed in care of
KEH.
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It is recognized that special conditions may exist that
would warrant assistance in the delivery of equipment or
materials by KEH. However, the Contractor must have explicit
prior written permission and authorization from KEH.

52.2 Any deviation from this policy will result in backcharge.

SECTION 53 PROTECTION OF MATERIAL AND WORK

53.1 The Contractor shall protect and preserve all materials and
equipment of every description (including materials and
equipment which may be KEH-furnished or Government-owned)
and all work performed. The Contractor shall comply with all
reasonable requests of KEH to enclose or specially protect such
materials, equipment and work performed. Until the Work is
accepted as completed, Contractor shall have the risk of loss for
damage to, loss or destruction of the Work, and for such materials
or equipment. If, as determined by KE H, materials, equipment and
work performed are not adequately protected by the Contractor,
they may be protected by KEH and the cost incurred by KEH
charged to or deducted from any payments due the Contractor.

SECTION 54 PROTECTION OF EXISTING FACILITIES

54.1 The existing facilities that are shown on the Drawings,
identified in the Specifications, marked in the field, or the location
Apwhich are reasonably determinable by the Contractor shall be
protected from damage by the Contractor and if damaged, shall

like
reported immediately, as an occurrence, to KEH. Any required

repairs shall then be made by the Contractor, or by others, in a
manner approved by KEN, at the Contractor's expense. In
'SBdition, the Contractor shall be liable for an administrative cost
in the amount of five-hundred dollars ( $500.00) for each
Ifturrence, as compensation to KEN for the cost of processing
documents associated with the occurrence.

^1.2 The Contractor shall protect from damage all existing
improvements and utilities ( 1) at or near the Worksite and (2) on
'adjacent property of a third party, the locations of which are
made known to or should be known by the Contractor. The
[^ntractor shall repair any damage to those facilities, including
}hose that are the property of a third party, resulting from failure
j'p,compiy with the requirements of this Contract or failure to
exercise reasonable care in performing the Work. If the
Contractor fails or refuses to repair the damage promptly, KEH
wray have the necessary work performed and charge the cost to
the Contractor.

543 When underground facilities which are not shown on the
Drawings, identified in the Specifications, marked in the field, or
t'J)f locations of which are not reasonably determinable by the
Contractor, are encountered by the Contractor, work at such
locations shall be stopped immediately and KEN notified. Work at
such locations shall not continue until permitted by KEH.

54.4 Any damage to existing facilities that are not shown on
the Drawings, identified in the Specifications, marked in the field,
or the locations of which are not reasonably determinable by the
Contractor in sufficient time to avoid damage shall be reported
immediately to KEN. Work at such locations shall not continue
until permitted by KEH. Any required repairs shall be made by the
Contractor, or by others, in a manner approved by KEN. If the
repairs are made by the Contractor, an equitable adjustment shall
be made and the Contract shall be modified in writing accordingly.
H other extra expense is incurred by the Contractor due to the
existence of facilities that are not shown on the Drawings,
identified in the Specifications, marked in the field, or the
locations of which are not reasonably determinable by the
Contractor at the time of bidding, an equitable adjustment will be
made and the Contract modified in writing accordingly.

54.5 When excavation work endangers the stability of known
existing facilities, the Contractor shall provide adequate shoring,
bracing and temporary guying to protect the facilities until

backfilling is completed. This protection shall be the Contractor's
responsibility entireiy.

SECTION 55 HEALTH AND SAFETY REQUIREMENTS

55.1 The Contractor shall take all reasonable precautions in the
performance of the Work to protect the safety and health of
employees and of members of the public. The Contractor shall
comply with all applicabie DOE, Federal, or State regulations and
requirements relating to health and safety including, but not
limited to, OSHA, and WISHA codes. The Contractor shall be
responsible to comply, without any additional expense to KEN,
with new or modified State, Federal, and DOE requirements or
regulations. Where there is a difference in regulations or
requirements, the most stringent shall apply.

55.2 Within thirty (30) days after award of this Contract, but no
later than five (5) days prior to commencing onsite work, the
Contractor shall submit a safety program acceptable to KEH and
the name and qualifications of a competent supervisor assigned
responsibility for administration of the safety program. If
required by the Contract Documents, the Contractor shall provide
a full-time, qualified Safety Representative. The safety program
shall include, among other things, a'job safety analysis." A job
safety analysis is the breaking down into component parts of any
method or procedure to (1) determine the hazards connected
therewith and the requirements or qualifications of those who are
to perform the work; (2) identify hazards associated with each
step or task; and (3) implement solutions to eliminate, nullify, or
reduce to a minimum the consequences of such hazards.

55.3 The Contractor shall submit its past two (2) years'
industrial injury/illness experience for KEN review. Submittal of
this experience may be on, or obtained from, OSHA Form No. 200,
"Log and Summary of Occupational Injuries and Illnesses."

(Each employer subject to recordkeeping requirements of
the Occupational Safety and Health Act of 1970 must maintain a
log of all recordable occupational injuries and illnesses. OSHA
Form No. 200 may be used, or a suitable substitute, if as detailed,
easily readable, and understandable as OSHA Form No.200.)

55A Prior to commencing onsite work, the Contractor will be
required to delegate a member of its supervisory staff to attend a
safety orientation meeting conducted by KE H.

55.5 The Contractor shall maintain accurate accident and
injury/illness records. As part of the reporting requirements, the
Contractor shall:

55.5.1 Submit to KEN, by the fifth (5th) working day of
each month, a report on OSHA Form No. 200, or equal,
covering all injuries or illnesses in connection with this
Contract which occurred during the previous month and if
no injuries or illnesses occur during a month, a simple one
line report;

55.5.2 Notify KEN immediately of all injuries/illnesses or
other "unusual occurrence" on telephone No. 376-4117,
an unusual occurrence being any deviation from the
planned or projected behavior or course of events in
connection with any DOE or DOE-controlled operation if
the deviation has environmental protection, safety or
health protection significance (i.e., property, equipment,
vehicle damage; recordable injuries or illnesses); and

55.5.3 Cooperate in the conduct of accident
investigations including submission of a comprehensive
report of any accident which results in fatal or serious
injuries/illnesses and/or property damage.

55.6 The Contractor shall certify in writing that all construction
equipment to be used in the performance of this Contract complies
with applicable OSHA/WISHA and ANSI requirements
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and that their employees are qualified to operate or use said
equipment. The Contractor shall provide such certification prior to
obtaining badges and prior to using any equipment.

55.6.1 KEH reserves the right to perform safety checks at
any time and from time to time on any item of
construction equipment under the control of the
Contractor at the Worksite and to examine such
documents as it may request from the Contractor in
connection with such safety checks. If safety checks
reveal that particular items of equipment do not meet
applicable safety standards, the Contractor shall not use
such equipment on the Work unless and until suitable
corrections have been made.

55.6.2 The Contractor shall notify KEH not less than
twenty-four (24) hours prior to (1) bringing to the
Worksite any construction equipment or (2) using any
construction equipment that had been modified after
being brought to the Worksite in any way that could
affect such equipment's safe operation. KEH, at its
discretion, may arrange for a safety check.

55.7 Representatives of KEH may conduct periodic inspections
of the ContraRor's construction equipment and work and storage
areas for compliance with the applicable health and safety

^ regulations. KEH will notify the Contractor of any observed
noncompliance with applicable health and safety regulations. The
Contractor shall immediately take appropriate corrective action.
The Contractor shall advise KEH, in writing, within five (5)
working days of the corrective action taken on any safety
violation noted on a written Notice of Noncompliance.

55.7.1 If the Contractor fails to comply with applicable
health and safety regulations or to correct the conditions
described in a Notice of Noncompliance within the time
specified, KEH may issue a second Notice of
Noncompliance. If after the issuance of the second Notice
of Noncompliance, the Contractor still fails or refuses to
correct the safety violation, KEH may perform, or cause to
be performed, the necessary corrective work and
unilaterally charge the Contractor for the cost thereof.
Such charges will be deducted from payments otherwise

• due the Contractor.

55.8 Representative of KEH may issue an order stopping all or
any part of the work under the following conditions:

55.8.1 Identification of an Imminent Danger defined as:
Any condition or practice whereby a hazard exists that
may cause death or serious physical harm to employees
(permanent or prolonged impairment of the body or
temporary disablement requiring hospitalization) unless
immediate actions are taken to mitigate the effects of the
hazard and/or remove employees from the hazard.

55.8.2 Identification of a build-up of uncorrected unsafe
conditions, which independently are not an imminent
hazard but together create a serious safety hazard.

The Contractor may not base any claim or request for
equitable adjustment or additional time and money on
any stop order issued under the above stated
circumstances.

55.9 The Contractor is responsible for compliance by its
Subcontractors with the safety requirements of this Contract.
Contractor or Subcontractor's supervisors who are unable or
unwilling to secure personnel performance in compliance with the
safety requirements of this Contract are not acceptable. Also,
Contractor and Subcontractor employees who fail or refuse to
comply with the safety requirements of this Contract are not

acceptable. KEH may direct in writing that the Contractor remove
such supervisors and employees from the worksite. If the
Contractor fails to comply, KEH may cause removal of the
individuals by Site Security personnel.

55.10 The Contractor shall comply with and be responsible for
controlling Contractor's hazardous materials and dangerous
wastes as directed by KEH in compliance with Federal, state, local
and DOE regulations.

55.11 All key supervisory personnel of the Contractor must be
qualified to Site safety requirements and practices. The key
supervisors must be so qualified prior to the start of any on-site
work under this Contract and must maintain their qualifications
throughout the term of this Contract. Key supervisory personnel
are defined as the on-site individuals in charge of and responsible
for work at a specific location, plus the designated Safety
representative.

Qualification is achieved by attendance at the basic safety training
provided by KEH specifically for work at the Hanford Site. The
training will consist of class room-type instruction and is
anticipated to be 8 hours in length.

Qualification is maintained by attending the annual refresher
program conducted by KEH.

55.12 The Contractor shall operate motor vehicles only on hard-
surfaced or gravelled roads unless prior approval is obtained from
KEH. During high fire hazard periods, the Contractor shall adhere
to all restrictions for off-road travel which include, but are not
limited to, requiring vehicles to carry fire extinguishers, shovels
and radio communications. KEH reserves the right to ban all off-
road travel during extreme fire hazard periods.

55.13 Preservation of Individual Occupational Radiation Records.
Individual occupational radiation exposure records generated in
the performance of work under this Contract shall be maintained
by KEH (or by another DOE Contractor). Such records are subject
to inspection by DOE, to which ownership of such records may
eventually be conveyed.

55.14 Medical Clearance. Medical examinations will be required
for each employee of the Contractor or Subcontractor in
accordance with section 57.

55.15 Basic Dosimeter (Nonradiation Zone). Each employee of
the Contractor and Subcontractor must have a basic dosimeter for
entry into a Controlled Access Area. Dosimeters shall be worn
behind the security badge.

55.15.1 Dosimeter issuing office and hours are the same as
subsection 56.3.2 below.

55.15.2 Basic dosimeters will be issued free of charge and
only for the duration of a specific contract or for the
current calendar year, whichever ends first.

55.15.3 If a contract performance period extends beyond
the last Friday of the current calendar year, new basic
dosimeters must be obtained before that date.

55.15.4 The Contractor shall be responsible for returning
to KEH all dosimeters, including dosimeters issued to
Subcontractor employees, at the time an employee's
badge is to be returned, or when no longer needed. KEH
will charge the Contractor 550.00 for each dosimeter not
returned within the times specified below (such charges
may be deducted from payments otherwise due the
Contractor and are not refundable):

a. Dosimeters which expire at the end of a calendar year
must be returned by lanuary 15 of the next calendar year.
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Is. All other dosimeters must be returned (1) within
thirty (30) calendar days after completion of the Work,
(2) on or before January 15 of the next calendar year, or
(3) prior to final payment under the Contract, whichever is
earliest.

SECTION 56 SECURITY REQUIREMENTS

56.1 Citizenship. Each Contractor and Subcontractor employee
who require authorization to have access to the Worksite must be
a citizen of the United States.

56.2 Property Passes. Property passes are necessary for the
movement of Government property and/or prohibited articles into
and out of limited and/or protected areas of the Hanford Site.
KEH will advise the Contractor of procedures applicable to this
Contract. Property passes will be issued on a one trip basis.

56.3 Picture Security Badges. For sites located within a Limited
Area, no security clearance will be required; however, the
following will be required:

56.3.1 Each Contractor and Subcontractor employee
must have a picture security badge for access to any area
within the Hanford Site. Security badges shall be worn in
plain view, above the waist. Each employee must appear
in person to obtain a badge. Badge applicants must

O provide adequate information to the issuing office to
properly identify themselves.

r r•
56.3.2 Identification badges are issued free of charge by
KEH Safeguard and Security Division, 1301 Building, 3000
Area; from 7:00 a.m. to 2:30 p.m.. Monday through
Friday (excluding legal holidays).

56.3.3 Security badges will be valid only for the duration
of a specific contract or for the current calendar year
whichever ends first.

56.3.4 If a contract performance period extends beyond
December 31 of the current year, new security badges
must be obtained before that date.

56.3.5 A new security badge must be obtained
whenever there is a significant change in facial
appearance, e.g., growth or removal of facial hair,
changes resulting from surgery, etc.

56.3.6 Each Contractor and Subcontractor employee is
responsible for his/her badge and for returning their
badge to the issuing office whenever one of the following
occurs, but in any event, before final payment:

a. Contract work is completed.

b. Badge is no longer needed.

c. Badge becomes void for any reason.

56.3.7 A charge of $250.00 will be assessed to the
Contractor for each security badge not returned within
the times specified above. Such charges will be deducted
from payments otherwise due the Contractor.

56.3.8 Lost security badges shall be reported to the
issuing office as soon after the loss as possible.

56.4 Safety and Security Orientation. Each employee of the
Contractor and Subcontractor must receive a brief safety and
security orientation briefing by KEH (approximately 50 minutes)
before being issued a security badge.

Orientations will be conducted at the location and during
the hours indicated in subsection 56.3.2 above.

56.5 Prohibited Articles. The bringing of the following onto
the site of the work is strictly controlled: (i) weapons including but
not limited to firearms, explosives, or incendiary devices, (ii)

cameras and camera film, except as otherwise stated below; and
copying or reproducing devices, (iii) nonprescription narcotics or
dangerous drugs and/or controlled substances, (iv) recording or
portable transmitting devices, (v) alcoholic beverages, and/or (vi)
other items similar in effect or purpose to any of the above.

56.5.1 Employees who transport, possess or use
prohibited articles within either a controlled access or
administratively controlled area (including Limited and
Protected Areas of the Hanford Site) are required to have
in their possession a valid Prohibited Articles Pass.
(Exceptions: A Prohibited Articles Pass is not required for
cameras and camera equipment when used outside of the
100, 200,300 and 400 Limited Areas.)

56.5.2 Upon notification that an employee of the
Contractor or Subcontractor is found to possess or is
suspected of possessing narcotics, dangerous drugs and/or
controlled substances on the Hanford Site, the company
for whom the individual works shall be notified that the
employee's security badge is to be returned to KEH
Safeguards and Security and that the employee's Worksite
access is being temporarily suspended pending
identification, through laboratory analysis, of the items in
question.

56.5.3 Upon receipt of positive identification, through
laboratory analysis, of narcotics, dangerous drugs and/or
controlled substances, the individual and employing
company representative, if applicable, shall be informed
that the individual's access to the Worksite will be denied
for a minimum of one (1) year.

SECTION 57 MEDICAL EXAMINATIONS

57.1 The Contractor shall endeavor to employ only those
persons who are physically qualified to perform work to which
they are assigned at the Hanford Site. If the Contractor or KEH
determines that there may be a question of the person's physical
fitness to safely perform work to be assigned, the Contractor shall,
with the approval of KEH, require such employee to undergo a
medical examination.

57.2 In any case where it is determined that an employee is
physically impaired, KEH reserves the right to determine whether
or not the employee may be assigned to work at the Hanford Site
and to determine any work assignment limitations to be imposed,
and the Contractor shall be responsible for enforcing KEH's
decision.

57.3 In the event that work under this Contract involves work
in radiation zones, or routine exposure to toxic materials, pre-
employment, interim and post employment medical examinations
may be required for those employees assigned to such work, to
the extent that the requirement for such medical examination is
set forth in the Contract Documents or as deemed necessary by
KEH.

57.4 Each person may be required to undergo a medical
examination at the conclusion of his assignment of work under
the Contract.

57.5 If medical examinations are required, they will be
provided without charge to the Contractor for the cost of medical
examination. All time spent by Contractor's employees for
medical examinations shall be at the expense of the Contractor.
KEH will arrange for medical examinations through the Hanford
Environmental Health Foundation.

SECTION 58 DISPOSITION OF CONTAMINATED PERSONAL
PROPERTY

58.1 The Contractor agrees to submit to KEH for survey and
decontamination, if necessary, and for destruction or other
disposal if KEH should determine that decontamination is
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impracticable, any equipment, tools, or other personal property
brought into any Hanford Controlled Access Area by the
Contractor, its employees, and any Subcontractor and its
employees.

58.2 The necessary survey for detection of contamination will
be performed immediately prior to the removal of any property
from any location within the Hanford Controlled Access Area
and/or the 300 and 400 Limited Areas. The Contractor shall notify

KEH not less than one (1) working day prior to each property
(including equipment and tools) removal.

58.3 An equitable adjustment, excluding profit, in the Contract
Price will be made for all work performed by the Contractor, at the
direction of KEH in connection with decontamination of
equipment. An equitable adjustment will also be made in the
Contract Price for any personal property of the Contractor, its
employees, and any Subcontractor and its employees, lost as a
result of contamination not due to their fault or negligence.

SECTIONS 59-82 RESERVED
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Part D

Government-Mandated Requirements

SECTION 83 COVENANT AGAINST CONTINGENT FEES

83.1 The Contractor warrants that no person or agency has
been employed or retained to solicit or obtain this Contract upon
an agreement or understanding for a contingent fee, except a
bona fide employee or agency. For breach or violation of this
warranty, KEH shall have the right to annul this Contract without
liability or, in its discretion, to deduct from the Contract Price or
consideration, or otherwise recover the full amount of the
contingent fee.

83.2 "Bona fide agency," as used in this section, means an
established commercial or selling agency, maintained by the
Contractor for the purpose of securing business, that neither
exerts nor proposes to exert improper influence to solicit or obtain
Government contracts nor holds itself out as being able to obtain
any Government contract or contracts through improper
influence.

"Bona fide employee," as used in this section, means a
person, employed by the Contractor and subject to the
Contractor's supervision and control as to time, place, and manner
of performance, who neither exerts nor proposes to exert
improper influence to solicit or obtain Government contracts nor
holds out as being able to obtain any Government contract or
lfftracts through improper influence.

"Contingent fee," as used in this section, means any
sgqmmission, percentage, brokerage, or other fee that is
contingent upon the success that a person or concern has in
guring a Government contract.

"Improper influence," as used in this section, means any
fnNuence that induces or tends to induce a Government employee
or officer to give consideration or to act regarding a Government
i@ntract on any basis other than the merits of the matter.

83.3 Unless otherwise authorized by KEH in writing, the
Contractor shall cause provisions similar to the foregoing to be
inserted in all Subcontracts and Purchase Orders entered into
under this Contract.

SECTION 84 EXAMINATION OF RECORDS BY COMPTROLLER
qENERAL

84.1 This section 84 applies if the Contract Price exceeds
11f0,000 and was entered into by negotiation.

The Comptroller General of the United States or a duly
alorized representative from the General Accounting Office
shall, until three (3) years after final payment under this Contract
covor any shorter period specified in Federal Acquisition
Regulation (FAR) Subpart 4.7, Contractor Records Retention, have
access to and the right to examine any of the Contractor's directly
pertinent books, documents, papers, or other records involving
transactions related to this Contract.

84.3 The periods of access and examination in subsection 84.2
above for records relating to (1) litigation or settlement of claims
arising from the performance of this Contract, or (2) costs and
expenses of this Contract to which the Comptroller General or a
duly authorized representative from the General Accounting
Office has taken exception shall continue until such litigation,
claims, or exceptions are disposed of.

84.4 Nothing in this Contract shall be deemed to preclude an
audit by the General Accounting Office of any transaction under
this Contract.

possession of the Contractor under this Contract. The system of
accounts employed by the Contractor shall be satisfactory to DOE
and in accordance with generally accepted accounting principles
consistently applied.

85.2 Inspedion and audH of accounts and records. All books of
account and records relating to this Contract shall be subject to
inspection and audit by DOE at all reasonable times, before and
during the period of retention provided for in subsection 85.4
below, and the Contractor shall afford DOE proper facilities for
such inspection and audit.

85.3 Audit of Subcontractors' records. The Contractor also
agrees, with respect to any Subcontracts (including fixed-price or
unit-price Subcontracts or Purchase Orders) where, under the
terms of the Subcontract, costs incurred are a factor in
determining the amount payable to the Subcontractor of any tier,
to either conduct an audit of the Subcontractor's costs or arrange
for such an audit to be performed by the cognizant government
audit agency through the Contracting Officer.

85.4 Disposition of records. Except as agreed upon by the
Government and the Contractor, all financial and cost reports,
books of account and supporting documents, and other data
evidencing costs allowable, revenues, and other applicable credits
under this Contract, shall be the property of the Government, and
shall be delivered to the Government or otherwise disposed of by
the Contractor either as the Contracting Officer may from time to
time direct during the progress of the Work or, in any event, as the
Contracting Officer shall direct upon completion or termination of
this Contract and final audit of accounts hereunder. Except as
provided in this Contract, all records in the possession of the
Contractor relating to this Contract shall be preserved by the
Contractor for a period of three (3) years after final payment
under this Contract or otherwise disposed of in such manner as
may be agreed upon by the Government and the Contractor.

85.5 Reports. The Contractor shall furnish such progress
reports and schedules, financial and cost reports, and other
reports concerning the Work under this Contract as KEH may from
time to time require.

85.6 Inspections. The DOE and KEH shall have the right to
inspect the Work and activities of the Contractor under this
Contract at such times in such manner as they shall deem
appropriate.

85.7 Subcontracts. The Contractor further agrees to require the
inclusion of provisions similar to those in subsections 85.1 though
this subsection 85.7 in all Subcontracts (including fixed-price or
unit-price Subcontracts or Purchase Orders) of any tier entered
into hereunder where, under the terms of the Subcontract, costs
incurred are a factor in determining the amount payable to
the Subcontractor.

SECTION 86 CERTIFIED COST OR PRICING DATA

86.1 This section 86 shall apply to this Contract if the Contract
Price is over $100,000 and to any Modification over 5100,000, even
though the original Contract Price is $100,000 or less.

86.1.1 The Contractor shall require under the situations
described in subsection 86.1.2 below, unless exempted
under the exceptions set forth in subsection 86.1.3 below,
each Subcontractor under this Contract to submit cost or
pricing data and to certify that, to the best of knowledge
and belief, such cost or pricing data are accurate,
complete, and current.

SECTION 85 ACCOUNTS, RECORDS, AND INSPECTION

85.1 Accounts. The Contractor shall maintain a separate and
distinct set of accounts, records, documents, and other evidence
showing and supporting all allowable costs incurred, revenues or
other applicable credits, fixed-fee accruals, and the receipt, use,
and disposition of all Government property coming into the

86.1.2 Except as provided in subsection 86.1.3 below,
certified cost or pricing data shall be submitted prior to
(i)the award of each Subcontract, the price of which is
expected to exceed $100,000, and (ii) the negotiation of
the price of each change or modification to a Subcontract
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under this Contract for which the price adjustment is
expected to exceed $100,000.

86.1.3 Certified cost or pricing data need not be
furnished pursuant to subsection 86.1.1 where (i) the
Contractor has not been required to furnish cost or pricing
data; or (ii) the price adjustment is based on adequate
price competition, established catalog or market prices of
commercial items sold in substantial quantities to the
general public, or the prices are set by law or regulation;
and the Contractor states in writing, the basis for applying
this exception.

86.1.4 In submitting the cost or pricing data, the
Subcontractor shall use the form of certificate set forth in
subsection 86.2 below and shall certify that the data are
accurate, complete, and current. Such certificate and data
(actual or identified, as provided in the certificate
prescribed below) shall be submitted by Subcontractors to
the Contractor and by sub-subcontractors to the next
higher tier sub-subcontractor or Contractor, as applicable,
for retention.

86.2 The certificates required by this section shall be in the
form set forth below.

Subcontractor's Certificate of Current Cost or Pricing Data

This is to certify that, to the best of my knowledge and belief, cost
or pricing data submitted in writing, or specifically identified in
writing if actual submission of the data is impracticable (see FAR
15.804-6(d)), to the Contractor in support of • are
accurate, complete, and current as of

Firm

Name

Title

Date of Execution"'

* Identify the proposal, quotation, request for price adjustment,
or other submission involved.
•' insert the day, month, and year when price negotiations were
concluded and price agreement was reached.
"• Insert the day, month, and year of signing, which should be as

- dose as practicable to the date when the price negotiations were
concluded and the Contract Price was agreed to.

86.3 For purposes of verifying that certified cost or pricing data
submitted in conjunction with the negotiation of this Contract

1;T change or other Modification involving an amount in excess of
$100,000 were accurate, complete, and current, DOE shall, until
the expiration of three (3) years from the date of final payment
under this Contract, have the right to examine those books,
records, documents, papers, and other supporting data which
involve transactions related to this Contract or which will permit
adequate evaluation of the cost or pricing data submitted, along
with the computations and projections used therein.

86.4 If the original Contract Price exceeds $100,000 or the price
of any change or other Modification to this Contract is expected to
exceed 5100,000, the Contractor agrees to furnish KEH certified
cost or pricing data, using the certificate set forth in subsection
86.2 above, unless the price is based on adequate price
competition, established catalog or market prices of commercial
items sold in substantial quantities to the general public, or prices
set by law or regulation.

86.5 The requirement for submission of certified cost or pricing
data with respect to any change or other modification does not
apply to any Subcontract change or other modification, at any tier,
where the Contract is firm fixed-price or fixed-price with
escalation unless such change or other modification result from a
change or Modification to the Contract. nor does it apply

to a Subcontract change or modification, at any tier, where the
Contract is not firm fixed-price or fixed-price with escalation
unless the price for such change or other modification becomes
reimbursable under the Contract.

86.6 The Contractor agrees to insert subsection 86.3 without
change and the substance of subsections 86.1.1 - 86.1.4, 86.2, 86.4,
86.5, and 86.6 in each Subcontract hereunder in excess of 5100,000
and in each Subcontract of $100.000 or less, at the time of making
a change or other modification thereto in excess of $100,000.

86.7 If KEH determines that any price, including profit or fee,
negotiated in connection with this Contract or any cost
reimbursable under this Contract was increased by any significant
sums because the Contractor, or any Subcontractor pursuant to
this section or any Subcontract section herein required, furnished
incomplete or inaccurate cost or pricing data or data not current as
certified in the Contractor's certificate of current cost or pricing
data, then such price or cost shall be reduced accordingly and the
Contract shall be modified in writing to reflect such reduction.

86.8 Failure of KEH and the Contractor to agree on any of the
matters in subsection 86.7 above shall be a dispute concerning a
question of fact subject to the Disputes provisions of this Contract.

86.9 The Contractor shall indemnify KEH for any liability,
including any costs, KEH may incur in any way arising out of
Contractor's failure to comply with this section or to provide
accurate cost or pricing data.

NOTE: Since the Contract is subject to reduction under
this section by reason of defective cost or pricing data submitted
in connection with certain Subcontracts, it is expected that the
Contractor may wish to include a section in each such Subcontract
requiring the Subcontractor to appropriately indemnify the
Contractor. It is also expected that any Subcontractor subject to
such indemnification will generally require substantially similar
indemnification for defective cost or pricing data required to be
submitted by its lower-tier subcontractors.

SECTION 87 SECURITY

87.1 Responsibility. Contractor's duty to safeguard all
classified information, special nuclear material, and other DOE
property. The Contractor shall, in accordance with DOE security
regulations and requirements, be responsible for safeguarding all
classified information and protecting against sabotage,
espionage, loss and theft, the classified documents and material in
the Contractor's possession in connection with the performance of
work under this Contract. Except as otherwise expressly provided
in this Contract, the Contractor shall, upon completion or
termination of this Contract, transmit to DOE or KEH on behalf of
DOE any classified matter in the possession of the Contractor or
any person under the Contractor's control in connection with
performance of this Contract. If retention by the Contractor of any
classified matter is required after the completion or termination of
the Contract and such retention is approved by the Contracting
Officer, the Contractor will complete a certificate of possession to
be furnished to DOE specifying the classified matter to be
retained. The certification shall identify the items and types or
categories of matter retained, the conditions governing the
retention of the matter, and the period of retention, if known. If
the retention is approved by the Contracting Officer, the security
provisions of this Contract will continue to be applicable to the
matter retained. Special nuclear materials will not be retained
after the completion or termination of the Contract.

87.2 Regulations. The Contractor agrees to comply with all
security regulations and requirements of DOE and of KEH. KEH's
regulations and requirements are set out in the KEH Security
Procedures. A copy of these procedures is available from the

is 90-1



KEH Contract Administrator Menager for the Contractor's use and
reference.

87.3 Definition of Classified Information. The term "classified
information" means Restricted Data, Formerly Restricted Data or
National Security Information.

87.4 Definition of Restricted Data. The term " Restricted Data"
means all data concerning ( 1) design, manufacture, or utilization
of atomic weapons; ( 2) the production of special nuclear material;
or (3) the use of special nuclear material in the production of
energy, but shall not include data declassified or removed from
the Restricted Data category pursuant to Section 142 of the
Atomic Energy Act of 1954, as amended.

87.5 Definition of Formerly Restricted Data. The term
"Formerly Restricted Data" means all data removed from the
Restricted Data category under section 142 d. of the Atomic
Energy Act of 1954, as amended.

87.6 Definition of National Security Information. The term
"National Security Information" means any information or
material, regardless of its physical form or characteristics, that is
owned by, produced for or by, or is under the control of the
United States Government, that has been determined pursuant to
Executive Order 12356 or prior Orders to require protection
Qeinst unauthorized disclosure, and which is so designated.

87.7 Definition of Special Nuclear Material ( SNM). SNM means:
1(iT) Plutonium, uranium enriched in the isotope 233 or in the
isotope 235, and any other material which pursuant to the
.pcovisions of Section 51 of the Atomic Energy Act of 1954, as
amended, has been determined to be special nuclear material, but
#ges not include source material; or (2) any material artificially
lnnched by any of the foregoing, but does not include source
m̂a' terial.

87.8 Security Clearance of Personnel. The Contractor shall not
pt;rmit any individual to have access to any classified information,
exf:ept in accordance with the Atomic Energy Act of 1954, as
amended, Executive Order 12356, and the DOE's regulations or
t2quirement applicable to the particular level and category of
classified information to which access is required.

87B Criminal Liability. It is understood that disclosure of any
classified information relating to the work or services ordered
Mereunder to any person not entitled to receive it, or failure to
safeguard any classified information that may come to the
Contractor or any person under the Contractor's control in
connection with work under this Contract, may subject the

K
^ trador, its agents, employees, or Subcontractors to criminal
Rility under the laws of the United States. ( See the Atomic Act
of 1954, as amended, 42 U.S.C. 2100 et seq; 18 U.S.C. 793 and 794;
and Executive Order 12356.)

87.10 Subcontracts and Purchase Orders. Except as otherwise
authorized in writing by the Contracting Officer, the Contractor
shall insert provisions similar to the foregoing in all Subcontracts
and Purchase Orders under this Contract.

SOCIO-ECONOMIC REQUIREMENTS

(Sections 88 - 96)

SECTION 88 UTILIZATION OF SMALL BUSINESS CONCERNS AND
SMALL DISADVANTAGED BUSINESS CONCERNS

88.1 It is the policy of the United States that small business
concerns and small business concerns owned and controlled by
socially and economically disadvantaged individuals shall have
the maximum practicable opportunity to participate in performing
contracts let by any Federal agency, including contracts and
subcontracts for subsystems, assemblies, components, and related
services for major systems. It is further

the policy of the United States that its prime contractors establish
procedures to ensure the timely payment of amounts due
pursuant to the terms of their subcontraRs with small business
concerns and small business concerns owned and controlled by
socially and economically disadvantaged individuals.

88.2 The Contractor hereby agrees to carry out this policy in the
awarding of Subcontracts to the fullest extent consistent with
efficient contract performance. The Contractor further agrees to
cooperate in any studies or surveys as may be conducted by the
United States Small Business Administration or the awarding
agency of the United States as may be necessary to determine the
extent of the Contractor's compliance with this section.

88.3 As used in this Contract, the term "small business
concern" shall mean a small business as defined pursuant to
Section 3 of the Small Business Act and relevant regulations
promulgated pursuant thereto. The term "small business concern
owned and controlled by socially and economically disadvantaged
individuals" shall mean a small business concern:

88.3.1 Which is at least 51 percent owned by one or more
socially and economically disadvantaged individuals; or, in
the case of any publicly owned business, at least 51 per
centum of the stock of which is owned by one or more
socially and economically disadvantaged individuals; and

88.3.2 Whose management and daily business
operations are controlled by one or more of such
individuals.

The Contractor shall presume that socially and
economically disadvantaged individuals include Black
Americans, Hispanic Americans, Native Americans, Asian-
Pacific Americans, Asian-Indian Americans and other
minorities, or any other individual found to be
disadvantaged by the Administration pursuant to Section
8(a) of the Small Business Act.

88.4 Contractors acting in good faith may rely on written
representations by their Subcontractors regarding their status as
either a small business concern or a small business concern owned
and controlled by socially and economically disadvantaged
individuals.

SECTION 89 SMALL BUSINESS AND SMALL DISADVANTAGED
BUSINESS SUBCONTRACTING PLAN

89.1 If the Contract Price exceeds $1,000,000, the Contractor
(unless it is a small business concern) shall adopt a subcontracting
plan. This plan shall address separately subcontracting with small
business concerns and small disadvantaged business concerns and
shall be similar to the one adopted by KEH. (KEH's plan and
requirements are available from the KEH Subcontracting Plan
Administrator.) Contractor's subcontracting plan must be
approved by KEH and, as adopted by the Contractor, is a part of
this Contract.

89.2 The Contractor shall submit Standard Form (SF) 294 only
on a quarterly basis as of the last day of March, June, September,
and December, and upon contract completion, in accordance with
the instructions on the form except the report shall be submitted
quarterly rather than semi-annually. In addition, the Contractor
shall indicate at the remarks block of SF 294, the number and
dollar amount of awards made to labor surplus area concerns to
the extent such reporting is required pursuant to this Contract.

89.3 The failure of the Contractor to comply in good faith with
(1) the section of this Contract entitled "Utilization of Small
Business Concerns and Small Disadvantaged Business Concerns,"
or (2) the subcontracting plan adopted by it pursuant to
subsection 89.1 shall be a material breach of this Contract.
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SECTION 90 UTILIZATION OF LABOR SURPLUS AREA CONCERNS

90.1 Applicability. This section is applicable if this Contract
exceeds the appropriate small purchase limitation in Part 13 of the
Federal Acquisition Regulation.

90.2 Policy. It is the policy of the Government to award
contracts to concerns that agree to perform substantially in labor
surplus areas (LSA's) when this can be done consistent with the
efficient performance of the Contract and at prices no higher than
are obtainable elsewhere. The Contractor agrees to use its best
efforts to place Subcontracts in accordance with this policy.

90.3 Order of Preference. In complying with subsection 90.2
above and with subsection 88.3 of that section entitled
"Utilization of Small Business Concerns and Small Disadvantaged
Business Concerns." the Contractor shall observe the following
order of preference in awarding Subcontracts: (1) small business
concerns that are LSA concerns, (2) other small business concerns,
and (3) other LSA concerns.

90A Definitions. " Labor surplus area," as used in this section,
means a geographical area identified by the Department of Labor
in accordance with 20 CFR 654, Subpart A, as an area of
concentrated unemployment or underemployment or an area of

Ln
labor surplus.

"Labor surplus area concern," as used in this section,
means a concern that together with its first tier Subcontractors
will perform substantially in labor surplus areas. Performance is
substantially in labor surplus areas if the costs incurred under the
Contract on account of manufacturing, production, or
performance of appropriate services in labor surplus areas exceed
50 percent of the contract price.

SECTION 91 LABOR SURPLUS AREA SUBCONTRACTING PROGRAM
r3'

(This section 91 is applicable only if the Contract price exceeds
$500,000.)

91.1 See the Utilization of Labor Surplus Area Concerns section
n- of this Contractfor applicable definitions.

91.2 The Contractor agrees to establish and conduct a program
to encourage labor surplus area (LSA) concerns to compete for
Subcontracts within their capabilities when the Subcontracts are
consistent with the efficient performance of the Contract at prices
no higher than obtainable elsewhere. The Contractor shall:

91.2.1 Designate a liaison officer who will (I) maintain
liaison with authorized representatives of the

0% Government on LSA matters, ( ii) supervise compliance
with the Utilization of Labor Surplus Area Concerns
section, and (iii)administer the Contractor's labor surplus
area subcontracting program;

91.2.2 Provide adequate and timely consideration of the
potentialities of LSA concerns in all make-or-buy
decisions;

91.2.3 Ensure that LSA concerns have an equitable
opportunity to compete for Subcontracts, particularly by
arranging solicitations, time for the preparation of offers,
quantities, specifications, and delivery schedules so as to
facilitatethe participation of LSA concerns;

91.2.4 Include the Utilization of Labor Surplus Area
Concerns section in Subcontracts that offer substantial
LSA subcontracting opportunities; and

91.2.5 Maintain records showing (i) the procedures
adopted, and (ii) the Contractor's performance, to comply
with this section. The records will be kept available for
review by the Government until the expiration of
one(1)year after the award of this Contract, or for such

longer period as may be required by any other section of
this Contract or by applicable law or regulations.

91.3 The Contractor further agrees to insert in any related
Subcontract that may exceed $500,000 and that contains the
Utilization of Labor Surplus Area Concerns section, terms that
conform substantially to the language of this section 91, including
this subsection 91.3, and to notify KEH of the names of
Subcontractors.

SECTION 92 EQUAL OPPORTUNITY

92.1 During performing this Contract, the Contractor agrees as
follows:

92.1.1 The Contractor shall not discriminate against any
employee or applicant for employment because of age,
race, color, religion, sex, or national origin.

92.1.2 The Contractor shall take affirmative action to
ensure that applicants are employed, and that employees
are treated during employment, without regard to their
age, race, color, religion, sex, or national origin. This shall
include, but not be limited to, (i) employment,
(ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment
or recruitment advertising, (vi) layoff or termination,
(vii) rates of pay or other forms of compensation, and
(viii) selection for training, including apprenticeship.

92.1.3 The Contractor shall post in conspicuous places
available to employees and applicants for employment
the notices to be provided by the Contracting Officer or
KEH that explain this section.

92.1.4 The Contractor shall, in all solicitations or
advertisements for employees placed by or on behalf of
the Contractor, state that all qualified applicants will
receive consideration for employment without regard to
age, race, color, religion, sex, or national origin.

92.1.5 The Contractor shall send, to each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract or understanding,
the notice to be provided by the Contracting Officer of
KEH advising the labor union or workeri representative
of the ContraRor's commitments under this section, and
post copies of the notice in conspicuous places available to
employees and applicants for employment.

92.1.6 The Contractor shall comply with Executive Order
11246, as amended, and the rules, regulations, and orders
of the Secretary of Labor.

92.1.7 The Contractor shall furnish to the DOE all
information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the
Secretary of Labor. Standard Form 100 (EEO-1), or any
successor form, is the prescribed form to be filed within
thirty (30) days following the award, unless filed within
twelve (12) months preceding the date of award.

92.1.8 The Contractor shall permit access to its books,
records, and accounts by the DOE or the Office of Federal
Contract Compliance Programs (OFCCP) for the purposes
of investigation to ascertain the Contractor's compliance
with the applicable rules, regulations, and orders.

92.1.9 If the OFCCP determines that the Contractor is not
in compliance with this section or any rule, regulation, or
order of the Secretary of Labor, this Contract may be
cancelled, terminated, or suspended in whole or in part
and the Contractor may be declared ineligible for further
Government contracts, under the procedures authorized
in Executive Order 11246, as amended. In addition,
sanctions may be imposed and remedies invoked against
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the Contractor as provided in Executive Order 11246, as
amended, the rules, regulations, and orders of the

Secretary of Labor, or as otherwise provided by law.

92.1.10 The Contractor shall include the terms and
conditions of subsection 92.1.1 through 92.1.11 of this
section in every Subcontract or Purchase Order that is not
exempted by the rules, regulations, or orders of the
Secretary of Labor issued under Executive Order 11246, as
amended, so that these terms and conditions will be
binding upon each Subcontractor or vendor.

92.1.11 The Contractor shall take such action with respect
to any Subcontract or Purchase Order as the DOE may
direct as a means of enforcing these terms and conditions,
including sanctions for noncompliance; provided, that if
the Contractor becomes involved in, or is threatened with,
litigation with a Subcontractor or vendor as a result of any
direction, the Contractor may request the United States to
enter into the litigation to protect the interests of the
United States.

SECTION 93 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS

(This section 93 is applicable only if the Contract Price is over
i10,000.)

193.1 Definitions. "Covered area," as used in this section,D
,preans the geographical area described in the solicitation for this

"ontract.

"Director," as used in this section, means Director, Office
'Sf Federal Contract Compliance Programs (OFCCP), United States
Department of Labor, or any person to whom the Director
'delegates authority.

"Employer identification number," as used in this section,
"means the Federal Social Security number used on the employer's
quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this section, means -

(i) American Indian or Alaskan Native ( all persons
having origins in any of the original peoples of North
America and maintaining identifiable tribal affiliations
through membership and participation or community
identification);

(ii) Asian and Pacific Islander (all persons having origins
in any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands); and

;T (iii) Black (all persons having origins in any of the black
African racial groups not of Hispanic origin);

(iv) Hispanic (all persons of Mexican, Puerto Rican,
Cuban, Central or South American, or other Spanish
culture or origin, regardless of race).

93.2 If the Contractor, or a Subcontractor at any tier,

subcontracts a portion of the work involving any construction

trade, each such Subcontract in excess of $10,000 shall include this
section and the Notice containing the goals for minority and
female participation stated in the solicitation for this Contract.

93.3 If the Contractor is participating in a Hometown Plan
(41 CFR 60-4) approved by the U.S. Department of Labor in a
covered area, either individually or through an association, its
affirmative action obligations on all work in the plan area
(including goals) shall comply with the plan for those trades that
have unions participating in the plan. Contractors must be able to
demonstrate participation in, and compliance with, the provisions
of the plan. Each contractor or subcontractor participating in an
approved plan is also required to comply with its obligations
under the Equal Opportunity section, and to make a good faith
effort to achieve each goal under the plan in each trade in which it
has employees. The overall good-faith performance by other

contractors or subcontractors toward a goal in an approved plan
does not excuse the Contractor's or Subcontractor's failure to
make good faith efforts to achieve the plan's goals.

93.4 The Contractor shall implement the affirmative action
procedures in subsections 93.7.1 through 93.7.16 of this section.
The goals stated in the solicitation for this Contract are expressed
as percentages of the total hours of employment and training of
minority and female utilization that the Contractor should
reasonably be able to achieve in each construction trade in which
it has employees in the covered area. If the Contractor performs
construction work in a geographical area located outside of the
covered area, it shall apply the goals established for the
geographical area where that work is actually performed. The
Contractor is expected to make substantially uniform progress
toward its goals in each craft.

93.5 Neither the terms and conditions of any collective
bargaining agreement nor the failure by a union with which the
Contractor has a collective bargaining agreement, to refer
minorities or women shall excuse the Contractor's obligations
under this section, Executive Order 11246, as amended, or the
regulations thereunder.

93.6 In order for the nonworking training hours of apprentices
and trainees to be counted in meeting the goals, apprentices, and
trainees must be employed by the Contractor during the training
period, and the Contractor must have made a commitment to
employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities.
Trainees must be trained pursuant to training programs approved
by the U.S. Department of Labor.

93.7 The Contractor shall take affirmative action to ensure
equal employment opportunity. The evaluation of the
Contractor's compliance with this section shall be based upon its
efforts to achieve maximum results from its actions. The
Contractor shall document these efforts fully and implement
affirmative action steps at least as extensive as the following:

93.7.1 Ensure a working environment free of
harassment, intimidation, and coercion at all sites and in
all facilities where the Contractor's employees are
assigned to work. The Contractor, if possible, will assign
two or more women to each construction project. The
Contractor shall ensure that foremen, superintendents,
and other onsite supervisory personnel are aware of and
carry out the Contractor's obligation to maintain such a
working environment, with specific attention to minority
or female individuals working at these sites or facilities.

93.7.2 Establish and maintain a current list of sources for
minority and female recruitment. Provide written
notification to minority and female recruitment sources
and community organization when the Contractor or its
unions have employment opportunities available, and
maintain a record of the organizations' responses.

93.7.3 Establish and maintain a current file of the names,
addresses, and telephone numbers of each minority and
female off-the-street applicant, referrals of minorities and
females from unions, recruitment sources, or community
organizations, and the action taken with respect to each
individual. If an individual was sent to the union hiring
hall for referral and not referred back to the Contractor by
the union or, if referred back, not employed by the
Contractor, this shall be documented in the file, along with
whatever additional actions the Contractor may have
taken.

93.7.4 Immediately notify the Director when the union or
unions with which the Contractor has a collective
bargaining agreement has not referred back to the
Contractor a minority or women sent by the Contractor,
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or when the Contractor has other information that the
union referral process has impeded the Contractor's
efforts to meet its obligations.

93.7.5 Develop on-the-job training opportunities and/or
participate in training programs for the area that
expressly include minorities and women, including
upgrading programs and apprenticeship and trainee
programs relevant to the Contractor's employment needs,
especially those program funded or approved by the
Department of Labor. The Contractor shall provide notice
of these programs to the sources compiled under
subsection 93.7.2 above.

93.7.6 Disseminate the Contractor's equal employment
policy by -

a. Providing notice of the policy to unions and to
training, recruitment, and outreach programs, and
requesting their cooperation in assisting the Contractor in
meetings its contract obligations;

b. Including the policy in any policy manual and in
collective bargaining agreements;

c. Publicizing the policy in the company newspaper,
annual report, etc.;

d. Reviewing the policy with all management personnel
and with all minority and female employees at least once
a year; and

e. Posting the policy on bulletin boards accessible to
employees at each location where construction work is
performed.

93.7.7 Review, at least annually, the Contractor's equal
employment policy and affirmative action obligations
with all employees having responsibility for hiring,
assignment, layoff, termination, or other employment
decisions. Conduct review of this policy with all onsite
supervisory personnel before initiating construction work
at a jobsite. A written record shall be made and
maintained identifying the time and place of these
meetings, persons attending, subject matter discussed,
and disposition of the subject matter.

93.7.8 Disseminate the Contractor's equal employment
policy externally by including it in any advertising in the
news media, specifically including minority and female
news media. Provide written notification to, and discuss
this policy with, other contractors and subcontractors
with which the Contractor does or anticipates doing
business.

93.7.9 Direct recruitment efforts, both oral and written,
to minority, female, and community organizations, to
schools with minority and female students, and to
minority and female recruitment and training
organizations serving the Contractor's recruitment area
and employment needs. Not later than one (1) month
before the date for acceptance of applications for
apprenticeship or training by any recruitment source,
send written notification to organizations such as the
above, describing the openings, screening procedures,
and tests to be used in the selection process.

93.7.10 Encourage present minority and female
employees to recruit minority persons and women.
Where reasonable, provide after-school, summer, and
vacation employment to minority and female youth both
on the Worksite and in other areas of the Contractor's
workforce.

93.7.11 Vaiidate all tests and other selection requirements
where required under 41 CFR 60-3.

93.7.12 Conduct, at least annually, an inventory and
evaluation at least of all minority and female personnel
for promotional opportunities. Encourage these
employees to seek or to prepare for, through appropriate
training, etc., opportunities for promotion.

93.7.13 Ensure that seniority practices, job classifications,
work assignments, and other personnel practices do not
have a discriminatory effect by continually monitoring all
personnel and employment-related activities to ensure
that the ContraRor's obligations under this Contract are
being carried out.

93.7.14 Ensure that all facilities and company activities are
nonsegregated except that separate or single-user toilet
and necessary changing facilities shall be provided to
assure privacy between the sexes.

93.7.15 Maintain a record of solicitations for Subcontracts
for minority and female construction contractors and
suppiiers, including circulation of solicitations to minority
and female contractor associations and other business
associations.

93.7.16 Conduct a review, at least annually, of all
supervisori adherence to and performance under the
Contractor's equal employment policy and affirmative
action obligations.

93.8 The Contractor is encouraged to participate in voluntary
associations that may assist in fulfilling one or more of the
affirmative action obligations contained in subsection 93.7.1
through 93.7.16. The efforts of a contractor association, joint
contractor-union, contractor-community, or similar group of which
the Contractor is a member and participant may be asserted as
fulfilling one or more of its obligations under subsection 93.7.1
through 93.7.16. provided the Contractor -

93.8.1 Actively participates in the group;

93.8.2 Makes every effort to ensure that the group has a
positive impact on the employment of minorities and
women in the industry;

93.8.3 Ensures that concrete benefits of the program are
reflected in the Contractor's minority and female
workforce participation;

93.8.4 Makes a good-faith effort to meet its individual
goals and timetables; and

93.8.5 Can provide access to documentation that
demonstrates the effectiveness of actions taken on behalf
of the Contractor. The obligation to comply is the
Contractor's, and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's
noncompliance.

93.9 A single goal for minorities and a separate single goal for
women shall be established. The Contractor is required to provide
equal employment opportunity and to take affirmative action for
all minority groups, both male and female, and all women, both
minority and nonminority. Consequently, the Contractor may be
in violation of Executive Order 11246, as amended, if a particular
group is employed in a substantially disparate manner.

93.10 The Contractor shall not use goals or affirmative action
standards to discriminate against any person because of race,
color, religion, sex, or national origin.

93.11 The Contractor shall not enter into any Subcontract with
any person or firm debarred from Government contracts under
Executive Order 11246, as amended.
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93.12 The Contractor shall carry out such sanctions and "Suftabkemploymentopenings,'asusedinthissection-
penalties for violation of this section and of the Equal Opportunity
section, including suspension, termination, and cancellation of (1) Includes, but is not limited to, openings that occur in
existing Subcontracts, as may be imposed or ordered under jobs categorized as: (I) Production and nonproduction;
Executive Order 11246, as amended, and its implementing (ii)plant and office; (iii) laborers and mechanics;
regulations, by the OFCCP. Any failure to carry out these (iv)supervisory and nonsupervisory; (v) technical; and
sanctions and penalties as ordered, shall be a violation of this (vi)executive, administrative, and professional positions
section and Executive Order 12246, as amended. compensated on a salary basis of less than $25,000 a year;

and
93.13 The Contractor, in fulfilling its obligations under this
seRion,shallimplementaffirmativeactionproceduresatleastas (2) Includes full-time employment, temporary
extensive as those prescribed in subsection 93.7 above, so as to employment of over 3 days, and part-time employment,
achieve maximum results from its efforts to ensure equal but not openings that the Contractor proposes to fill from
employment opportunity. If the Contractor fails to comply with within its own organization or under a customary and
the requirements of Executive Order 11246, as amended, the traditional employer-union hiring arrangement, nor
implementing regulations, or this section, the Director shall take openings in an educational institution that are restricted
action as prescribed in 41 CFR 60-4.8. to students of that institution.

93.14 The Contractor shall designate a responsible official to - 94.2 General

93.14.1 Monitor all employment-related activity to ensure 94.2.1 Regarding any position for which the employee or
that the Contractor's equal employment policy is being applicant for employment is qualified, the Contractor shall
carriedout; not discriminate against the individual because the

individual is a special disabled or Vietnam Era veteran.
93.14.2 Submit reports as may be required by the The Contractor agrees to take affirmative action to

00
Government; and employ, advance in employment, and otherwise treat

93.14.3 Keep records that shall at least include for each
qualified special disabled and Vietnam Era veterans
without discrimination based upon their disability oremployee, the name, address, tetephone number,
veterans' status in all employment practices such as:construction trade, union affiliation (if any), employee

identification number, social security number, race, sex, a. Employment;
status (e.g., mechanic, apprentice, trainee, helper, or b. Upgrading;
laborer), dates of changes in status, hours worked per c. Demotion or transfer;
week in the indicated trade, rate of pay, and locations at d. Recruitment;
which the work was performed. Records shall be e. Advertising;

;T maintained in an easily understandable and retrievable f. Layoff or termination;
form; however, to the degree that existing records satisfy g. Rates of pay or other forms of compensation; and
this requirement, separate records are not required to be h. Selection for training, including apprenticeship.
maintained.

20,15 Nothing contained herein shall be construed as a
limitation upon the application of other laws that establish
jljfferent standards of compliance or upon the requirements for
the hiring of local or other area residents (e.g., those under the
Public Works Employment Act of 1977 and the Community
flevelopment Block Grant Program).

SECTION 94 AFFIRMATIVE ACTION FOR SPECIAL DISABLED AND
VIETNAM ERA VETERANS

OSis section 94 is applicable only if the Contract Price is over
$10,000.)

94.1 Definitions. "Appropriate office of the State employment
service system," as used in this section, means the local office of
the Federal-State national system of public employment offices
assigned to serve the area where the employment opening is to
be filled, including the District of Columbia, Guam, Puerto Rico,
Virgin Islands, American Samoa, and the Trust Territory of the
Pacific Islands.

"Openings that the Contractor proposes to fill from
within its own organization," as used in this section, means
employment openings for which no one outside the Contractor's
organization (including any affiliates, subsidiaries, and the parent
companies) will be considered and includes any openings that the
Contractor proposesto fill from regularly established "recall" lists.

"Openings that the Contractor proposes to fill under a
customary and traditional employer-union hiring arrangement,"
as used in this section, means employment openings the
Contractor proposes to fill from union halls, under their customary
and traditional employer-union hiring relationship.

94.2.2 The Contractor agrees to comply with the rules,
regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Vietnam Era Veterans'
Readjustment Assistance Act of 1972 (the Act), as
amended.

94.3 Listing Openings

94.3.1 Listing Openings. The Contractor agrees to list all
suitable employment openings existing at the awarding
of this Contract or occurring during its performance, at an
appropriate office of the State employment service system
in the locality where the opening occurs. These openings
include those occurring at any Contractor facility,
including one not connected with performing this
Contract. An independent corporate affiliate is exempt
from this requirement.

94.3.2 State and local government agencies holding
Federal contracts of $10,000 or more shall also list all their
suitable openings with the appropriate office of the State
employment service.

94.3.3 The listing of suitable employment openings with
the State employment service system is required at least
concurrently with using any other recruitment source or
effort and involves the obligations of placing a bona fide
job order, including accepting referrals of veterans and
nonveterans. This listing does not require hiring any
particular job applicant or hiring from any particular group
of job applicants and is not intended to relieve the
Contractor from any requirements of Executive orders or
regulations concerning nondiscrimination in employment.
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94.3.4 Whenever the Contractor becomes contractually
bound to the listing terms of this section, it shall advise
the State employment service system, in each State where
it has establishments, of the name and location of each
hiring location in the State. As long as the Contractor is
contractually bound to these terms and has so advised the
State system, it need not advise the State system of
subsequent contracts. The Contractor may advise the
State system when it is no longer bound by this section.

94.3.5 Under the most compelling circumstances, an
employment opening may not be suitable for listing,
including situations when (i) the Government's needs
cannot reasonably be supplied, (ii) listing would be
contrary to national security, or (iii) the requirement of
listing would not be in the Government's interest.

94.4 Applicability

94.4.1 This section does not apply to the listing of

employment openings which occur and are filled outside

the 50 states, the District of Columbia, Puerto Rico, Guam,

Virgin Islands, American Samoa, and the Trust Territory of

the Pacific Islands.

94.4.2 The terms of subsections 94.3.1 through 94.3.5 do

CP% not apply to openings that the Contractor proposes to fill
from within its own organization or under a customary
and traditional employer-union hiring arrangement. This
exdusion does not apply to a particular opening once an
employer decides to consider applicants outside of its
own organization or employer-union arrangement for
that opening.

94.5 Postings

94.5.1 The Contractor agrees to post employment
notices stating (i) the Contractor's obligation under the
law to take affirmative action to employ and advance in
employment qualified special disabled veterans and
veterans of the Vietnam Era, and (ii) the rights of

'--^applicantsandempioyees.

94.5.2 These notices shall be posted in conspicuous
places that are available to employees and applicants for
employment. They shall be in a form prescribed by the

""- Director, Office of Federal Contract Compliance Programs,
Department of Labor (Director), and provided by or
through KEH.

94.5.3 The Contractor shall notify each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract understanding,
that the Contractor is bound by the terms of the Act, and
is committed to take affirmative action to employ, and
advance in employment, qualified special disabled and
Vietnam Era veterans.

94.6 Noncompliance. If the Contractor does not comply with
the requirements of this section, appropriate actions may be taken
under the rules, regulations, and relevant orders of the Secretary
issued pursuant to the Act.

94.7 Subcontracts. The Contractor shall include the terms of
this section in every Subcontract or Purchase Order of $10,000 or
more unless exempted by rules, regulations, or orders of the
Secretary. The Contractor shall act as specified by the Director to
enforce the terms, including action for noncompliance.

SECTION 95 AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS

(This section 95 is applicable only if the Contract Price exceeds
52,500.)

95.1 General

95.1.1 Regarding any position for which the employee or
applicant for employment is qualified, the Contractor shall
not discriminate against any employee or applicant
because of physical or mental handicap. The Contractor
agrees to take affirmative action to employ, advance in
employment, and otherwise treat qualified handicapped
individuals without discrimination based upon their
physical or mental handicap in all employment practices
such as:

a. Employment;
b. Upgrading;
c. Demotion or transfer;
d. Recruitment;
e. Advertising;
f. Layoff or termination;
g. Rates of pay or other forms of compensation; and
h. Selection for training, including apprenticeship.

95.1.2 The Contractor agrees to comply with the rules,
regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973
(29 U.S.C. 793) (the Act), as amended.

95.2 Postings

95.2.1 The Contractor agrees to post employment notices
stating (i) the Contractor's obligation under the law to
take affirmative action to employ and advance in
employment qualified handicapped individuals, and
(ii) the rights of applicants and employees.

95.2.2 These notices shall be posted in conspicuous
places that are available to employees and applicants for
employment. They shall be in a form prescribed by the
Director, Office of Federal Contract Compliance Programs,
Department of Labor (Director), and provided by or
through KEH.

95.2.3 The Contractor shall notify each labor union or
representative of workers with which it has a collective
bargaining agreement or other contract understanding,
that the Contractor is bound by the terms of Section 503 of
the Act and is committed to take affirmative action to
employ, and advance in employment, qualified physically
and mentally handicapped individuals.

95.3 Noncompliance. If the Contractor does not comply with
the requirements of this section, appropriate actions may be taken
under the rules, regulations, and relevant orders of the Secretary
issued pursuant to the Act.

95.4 Subcontracts. The Contractor shall include the terms of
this section in every Subcontract or Purchase Order in excess of
$2,500 unless exempted by rules, regulations, or orders of the
Secretary. The Contractor shall act as specified by the Director to
enforce the terms, including action for noncompliance.

SECTION 96 UTILIZATION OF WOMEN-OWNED SMALL BUSINESSES

96.1 "Women-owned small businesses," as used in this section,
means businesses that are at least 51 percent owned by women
who are United States citizens and who also control and operate
the business.

"Control," as used in this section, means exercising the
power to make policy decisions.

"Operate," as used in this section means being actively
involved in the day-to-day management of the business.

96.2 It is the policy of the United States that women-owned
small businesses shall have the maximum practicable opportunity

24 90-1



to participate in performing contracts awarded by any Federal
agency.

96.3 The Contractor agrees to use its best efforts to given
women-owned small businesses the maximum practicable
opportunity to participate in the Subcontracts it awards to the
fullest extent consistent with the efficient performance of this
Contract.

SECTIONS 97-105 RESERVED

LABOR ( Sections 106-109)

SECTION 106 NOTICE OF LABOR DISPUTES

106.1 If the Contractor has knowledge that any actual or
potential labor dispute is delaying or threatens to delay the timely
performance of this Contract, the Contractor shall immediately
give notice including all relevant information to KEH.

106.2 The Contractor agrees to insert the substance of this
section, including this subsection 106.2, in any Subcontract to
which a labor dispute may delay the timely performance of this
Contract; except that each Subcontract shall provide that in the
event its timely performance is delayed or threatened by delay by
any actual or potential labor dispute, the Subcontractor shall
enfr ediately notify the next higher tier Subcontractor or the
Contrador, as the case may be, of all the relevant information
i2qcerning the dispute.

SECTION 107 CONVICT LABOR

M7.1 In connection with the performance or work under this
Contract, the Contractor agrees not to employ any person
Seitergoing sentence of imprisonment, except as provided by 18
Ue.̂S-. Ĉ.4082(cN2)and Executive Order 11755, December 29,1973.

SECTION 108 CONSTRUCTION LABOR STANDARDS

108.1 Davis Bacon Act (40 USC 276a - 276a-7)

108.1.1 All laborers and mechanics employed or working
upon the site of the work (or under the United States
Housing Act of 1937 or under the Housing Act of 1949 in
the construction or development of the project), will be
paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any
account (except such payroll deductions as are permitted
by regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR Part 3), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof)

C^% due at time of payment computed at rates not less than
those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a
part hereof, regardless of any contractual relationship
which may be alleged to exist between the Contractor
and such laborers and mechanics. Contributions made or
costs reasonably anticipated for bona fide fringe benefits
under section 1(bx2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of
subsection 108.1.4 hereof; also, regular contributions
made or cost incurred for more than a weekly period (but
not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics shall be paid
the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
the section entitled "Apprentices and Trainees." Laborers
or mechanics performing work in more than one
classification may be compensated at the rate specified
for each classification for the time actually

worked therein: Provided, that the employer's payroll
records accurately set forth the time spent in each
classHlcation In which work is performed. The wage
determination (including any additional classification and
wage rates conformed under subsections 108.1.2.4
through 108.1.2.d hereof) and the Davis-Bacon poster
(WH-1321) shall be posted at all times by the Contractor
and its Subcontractors at the site of the Work in a
prominent and accessible place where it can be easily seen
by the workers.

108.1.2

a. The Contracting Officer shall require that any class of
laborers or mechanics which is not listed in the wage
determination and which is to be employed under the
Contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an
additional classification and wage rate and fringe benefits
therefor only when the following criteria have been met:

i. The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

ii. The classification is utilized in the area by the
construction industry; and

iii. The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

b. If the Contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate) a report
of the action taken shall be sent by the Contracting Officer
to the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department
of Labor, Washington, DC 20210. The Administrator of the
Wage and Hour Division, or an authorized representative,
will approve, modify, or disapprove every additional
classification action within thirty (30) days of reeeipt and
so advise the Contracting Officer or will notify the
Contracting Officer within the thirty (30)-day period that
additional time is necessary.

c. In the event the Contractor, the laborers, or mechanics
to be employed in the classification or their
representatives, and the Contracting Officer do not agree
on the proposed classification and wage rate (including
the amount designated for fringe benefits, where
appropriate), the Contracting Officer shall refer the
questions, including the views of all interested parties and
the recommendation of the Contracting Officer, to the
Administrator for determination. The Administrator of
the Wage and Hour Division, or an authorized
representative, will issue a determination within thirty
(30) days of receipt and so advise the Contracting Officer
or will notify the Contracting Officer within the thirty (30)-
day period that additional time is necessary.

d. The wage rate (including fringe benefits where
appropriate) determined pursuant to subsections
108.1.2.b or 108.1.2.c hereof, shall be paid to all workers
performing work in the classification under this Contract
from the first day on which work is performed in the
ciassification.

108.1.3 Whenever the minimum wage rate prescribed in
the Contract for a class of laborers or mechanics inciudes a
fringe benefit which is not expressed as an hourly rate,
the Contractor shall either pay the benefit as stated in the
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wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

108.1.4 If the Contractor does not make payments to a
trustee or other third person, the Contractor may consider
as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program.
Provided, that the Secretary of Labor has found, upon the
written request of the Contractor, that applicable
standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the Contractor to set aside
in a separate account assets for the meeting of obligations
under the plan or program.

108.1.5 Subsection 108.1.1 through 108.1.4 hereof shall
apply to this Contract to the extent that it is (1) a prime
contract with the Government subject to the Davis-Bacon
Act, or (2) a Subcontract also subject to the Davis-Bacon
Act under such prime contract.

108.2 Contract Work Hours and Safety Standards Act - Overtime
Compensation (40 U.S.C. 327-333). This Contract is subject to the
Contract Work Hours and Safety Standards Act and to the
applicable rules, regulations, and interpretations of the Secretary
of Labor.

108.2.1 Overtime requirements. No Contractor or
Subcontractor contracting for any part of the contract
work which may require or involve the employment of
laborers or mechanics (see Federal Acquisition Regulation
(FAR) 22.300) shall require or permit any such laborers or
mechanics in any workweek in which the individual is

r-^ employed on such work to work in excess of
forty (40) hours in such workweek unless such laborer or
mechanic receives compensation at a rate not less than
11/2 times the basic rate of pay for all hours worked in
excess of forty (40) hours in such workweek.

108.2.2 Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the provisions
set forth in subsection 108.2.1 hereof, the Contractor and
any Subcontractor responsible therefor shall be liable for
the unpaid wages. In addition, such Contractor and
Subcontractor shall be liable to the United States (in the
case of work done under contract for the District of
Columbia or a territory, to such District or to such
territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each
individual laborer or mechanic, employed in violation of

L3` the provisions set forth in subsection 108.2.1 hereof, in
the sum of $10 for each calendar day for which such
individual was required or permitted to work in excess of
the standard workweek of forty (40) hours without
payment of the overtime wages required by provisions
set forth in subsection 108.2.1 hereof.

108.2.3 Withholding for unpaid wages and liquidated
damages. The Contracting Officer shall upon his/her own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld, from any monies payable on
account of work performed by the Contractor or
Subcontractor under the Contract or any other Federal
contract with KEH, or any other Federally-assisted
contract subject to the Contract Work Hours and Safety
Standards Act which is held by KEH, such sums as may be
determined to be necessary to satisfy any liabilities of the
Contractor or Subcontractor for unpaid wages and
liquidated damages as provided in the provisions set forth
in subsection 108.2.2 hereof.

108.2.4 Payrolls and Basic Records

a. The Contractor or Subcontractor shall maintain payrolls
and basic payroll records during the course of the Work
and shall preserve them for a period of three (3) years
from the completion of the Contract for all laborers and
mechanics working on the Contract. Such records shall
contain the name and address of each such employee,
social security number, correct classifications, hourly rates
of wages paid, daily and weekly number of hours worked,
deductions made, and actual wages paid. Nothing in this
subsection shall require the duplication of records
required to be maintained for construction work by
Department of Labor regulations at 29 CFR 5.5.(aN3)
implementing the Davis-Bacon Act.

b. The records to be maintained under subsection
108.2.4a hereof shall be made available by the Contractor
or Subcontractor for inspection, copying, or transcription
by authorized representatives of the Contracting Officer
or the Department of Labor. The Contractor or
Subcontractor shall permit such representatives to
interview employees during working hours on the job.

108.2.5 Subcontracts. The Contractor or Subcontractor
shall insert in any Subcontracts at all lower tiers, the
provisions set forth in subsections 108.2.1 through 108.2.5
hereof and also a clause requiring the Subcontractors to
include these provisions in any lower tier Subcontracts.
KEH shall be responsible for compliance by Contractor,
any Subcontractor or lower tier Subcontractor with the
provisions set forth in subsections 108.2.1 through 108.2.5
hereof.

108.3 Apprentices and Trainees

108.3.1 Apprentices. Apprentices will be permitted to
work at less than the predetermined rate for the work
they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor,
Employment and Training Administration, Bureau of
Apprenticeship and Training or with a State
Apprenticeship Agency recognized by the Bureau, or if a
person is employed in his or her first ninety (90) days of
probationary employment as an apprentice in such an
apprenticeship program, who is not individually
registered in the program, but who has been certified by
the Bureau of Apprenticeship and Training or State
Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job-
site in any craft classification shall not be greater than the
ratio permitted to the Contractor as the entire work force
under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered
or otherwise employed as stated above, shall be paid not
less than the applicable wage rate on the wage
determination for the classification of work actually
performed. In addition, any apprentice performing work
on the job-site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate on the wage determination for the
work actually performed. Where a Contractor is
performing construction on a project in a locality other
than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman's
hourly rate) specified in the Contractor's or
Subcontractor's registered program shall be observed.
Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's
level of progress, expressed as a percentage of the
journeymen hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefits
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in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify
fringe benefits, apprentices must be paid the full amount
of fringe benefits listed on the wage determination for
the applicable classification. If the Administrator
determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid
in accordance with that determination. In the event the
Bureau of Apprenticeship and Training, or a State
Apprenticeship Agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
Contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate
for the work performed until an acceptable program is
approved.

108.3.2 Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a
program which has received prior approval, evidenced by
formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of
trainees to journeyman on the job-site shall not be greater

N than permitted under the plan approved by the
Employment and Training Administration. Every trainee
must be paid at not less than the rate specified in the
approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate

- specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the
provisions of the trainee program. H the trainee program
does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage

•" determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman
wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved
by the Employment and Training Administration shall be
paid not less than the applicable wage rate on the wage

-. determination for the classification of work actually
performed. In addition, any trainee performing work on
the job-site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate on the wage determination of the
work actually performed. In the event the Employment
and Training Administration withdraws approval of a
training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an
acceptable program is approved.

108.3.3 Equal employment opportunity. The utilization of
apprentices, trainees, and journeymen under this part
shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as
amended, and 29 CFR Part 30.

108.4 Payroll and Basic Records

108.4.1 Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the
Work and preserved for a period of three (3) years
thereafter for all laborers and mechanics working at the
site of the work (or under the United States Housing Act
of 1937, or under the Housing Act of 1949, in the
construction or development of the project). Such records
shall contain the name, address, and social security
number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates

of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described
in section 1(b)(2xB) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and
actual wages paid. Whenever the Secretary of Labor has
found under subsection 108.1.4 that the wages of any
laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan
or program described in section 1(bx2)(B) of the Davis-
Bacon Act, the Contractor shall maintain records which
show that the commitment to provide such benefits is
enforceable, that the plan or program is financially
responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics
affected, and records which show the costs anticipated or
the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under
approved program shall maintain written evidence of the
registration of apprenticeship programs and certification
of trainee programs, the registration of the apprentices
and trainees, and the ratios and wage rates prescribed in
the applicable programs.

108.4.2

a. The Contractor shall submit weekly for each week in
which any contract work is performed two copies of all
payrolls to the Contracting Officer if the agency is a party
to the Contract, but if the agency is not such a party, the
Contractor will submit the payrolls to KEH for
transmission to the Contracting Officer. The payrolls
submitted shall set out accurately and completely all of
the information required to be maintained under
subsection 108.4.1 hereof. The information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents, Government Printing
Office. The Contractor is responsible for the submission of
copies of payrolls by all Subcontractors.

b. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the Contractor or
Subcontractor or his or her agent who pays or supervises
the payment of the persons employed under the Contract
and shall certify the following:

I. That the payroll for the payroll period contains the
information required to be maintained under subsection
108A.1 hereof and that such information is correct and
complete;

ii. That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the Contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and
that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
Part 3;

iii. That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination
incorporated into the Contract.

c. The weekly submission of a properly executed
certification, set forth on the reverse side of Optional
Form WH-347shall satisfy the requirement for submission
of the "Statement of Compliance" required by subsection
108.4.2.b hereof.

d. The falsification of any of the above certifications may
subject the Contractor or Subcontractor to civil or criminal
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prosecution under Section 1001 of Title 18 and Section 231
of Title 31 of the United States Code.

108.4.3 The Contractor or Subcontractor shall make the
records required under subsection 108.4.1 available for
inspection, copying, or transcription by the Contracting
Officer or the Department of Labor or their authorized
representatives. The Contractor and Subcontractors shall
permit such representatives to interview employees
during working hours on the job. If the Contractor or
Subcontractor fails to submit the required records or to
make them available, the Contracting Officer may, after
written notice to the Contractor, take such action as may
be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to
make such record available may be grounds for
debarment action pursuant to 29 CFR 5.12.

108.5 Compliance with Copeland Act Requirement. The
Contractor shall comply with the requirements of 29 CFR Part 3,
which are incorporated by reference in this Contract.

108.6 Withholding. The Contracting Officer shall upon his/her
own action or upon written request of an authorized

M representative of the Department of Labor withhold or cause to
be withheld from the Contractor under this Contract or any other
Federal contract with KEN, or any other Federally-assisted

.t' contract subject to Davis-Bacon prevailing wage requirements
which is held by KEN, so much of the accrued payments or
advances as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers employed
by the Contractor or any Subcontractor the full amount of wages
required by the Contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or helper,

" employed or working on the Worksite (or under the United States
Housing Act of 1937 or under the Housing Act of 1949 in the
construction or development of the project), all or part of the
wages required by the Contract, the Contracting Officer may,
after written notice to KEH, take such action as may be necessary
to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

108.7 Subcontracts. The Contractor or Subcontractor shall insert
in any Subcontracts at all lower tiers, the subsections entitled,
"Davis-Bacon Act," "Contract Work Hours and Safety Standards
Act-Overtime Compensation," "Apprentices and Trainees,"
"Payrolls and Basic Records," "Compliance with Copeland Act
Requirements," "Withholding," "Subcontracts," "Contract

rn Termination- Debarment," "Disputes Concerning Labor
Standards," "Compliance With Davis-Bacon and Related Act
Requirements," and "Certification of Eligibility," and such other
clauses as the Contracting Officer may by appropriate instructions
require, and also a clause requiring the Subcontractors to include
these clauses in any lower tier Subcontracts. KEH shall be
responsible for compliance by the Contractor, Subcontractor, or
lower tier Subcontractor with all the Contract sections cited
above.

108.8 Contract Termination Debarment. A breach of the

Contract subsections entitled, "Davis-Bacon Act," "Contract Work
Hours and Safety Standards Act- Overtime Compensation,"
"Apprentices and Trainees," "Payrolls and Basic Records,"
"Compliance with Copeland Act Requirements," "Subcontracts,"

"Compliance With Davis-Bacon and Related Act Requirements,"
and "Certification of Eligibility," may be ground for termination of
the Contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

108.9 Disputes Concerning Labor Standards. Disputes arising
out of the labor standards provisions of this Contract shall not be
subject to the general Disputes section of this Contract. Such
disputes shall be resolved in accordance with the procedures of

the Department of Labor set forth in 29 CFR Parts 5, 6, and 7.
Disputes within the meaning of this section include disputes
between the Contractor (or any of its Subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

108.10 Compliance with Davis-Bacon and Related Act
Requirements. All rulings and interpretations of the Davis-Bacon
and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein
incorporated by reference in this ContraR.

108.11 Certification of Eligibility. By entering into this Contract,
the Contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the Contractor's firm is a
person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Actor 29 CFR 5.12(aNt ).

108.11.1 No part of this Contract shall be subcontracted
to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(ax1).

108.11.2 The penalty for making false statements is
prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

SECTION 109 IMPLEMENTATION OF THE HANFORD SITE
STABILIZATION AGREEMENT

109.1 The Site Stabilization Agreement for all construction work
for the DOE at the Hanford Site (hereinafter referred to as "Site
Stabilization Agreement"), which is referenced in this Section 109,
consists of a Basic Agreement dated September 10, 1984, plus
appendices thereto, signed by J.A. Jones Construction Services
Company and Morrison-Knudsen Company, Inc., The Building and
Construction Trades Department, AFL-CIO, and its affiliated
International Unions, and the International Brotherhood of
Teamsters, Chauffeurs, Warehousemen and Helpers of America.

In accordance with the Hanford Site Stabilization
Transition Agreement, dated December 18, 1986, and effective
12:01 a.m., March 1, 1987, KEH is recognized as successor in
interest to those rights, duties, and obligations previously held by
J. A. Jones Construction Services Company under the terms of the
Site Stabilization Agreement.

109.2 This Section 109 applies to employees performing work,
under contracts (or subcontracts thereunder) administered by the
Richland Operations Office of the U.S. Department of Energy
(DOE-RL) which are subject to the Davis-Bacon Act, in the
classifications set forth in the Site Stabilization Agreement for
work performed at the Hanford Site.

109.3 Contractors and Subcontractors at all tiers who are parties
to an agreement(s) for construction work with a Local Union
having jurisdiction over DOE-RL construction work performed at
the Hanford Site, or who are parties to a national labor agreement
for such construction work, shall become signatory to the Site
Stabilization Agreement and shall abide by all of its provisions,
including all current appendices thereto. Subcontractors at all
tiers who have Subcontracts with a signatory contractor or
Subcontractor shall become signatory to the Site Stabilization
Agreement and shall abide by all of its provisions, including all
current appendices thereto.

109.4 Contractors and Subcontractors at all tiers who are not
signatory to the Site Stabilization Agreement and who are not
required under subsection 109.3 above to become signatory to it,
shall pay not less and no more than the wages, fringe benefits,
and other employee compensation set forth in Appendix A thereto
and shall adhere, except as otherwise directed by the Contracting
Officer, to the following provisions of the Site Stabilization
Agreement:
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109.4.1 Article VII, Employment, Section 2 only.

109.4:2 Article XII, Non-Signatory Contractor
Re4uirements.

109.4.3 Article XIII, Hours of Work, Shifts, and Overtime.

109.4.4 Article XIV, Holidays.

109.4.5 Article XV, Wage Scales and Fringe Benefits,
Sections 1 and 2 only.

109.4.6 Article XVII, Payment of Wages-Checking In & Out,
Section 3 only.

109.4.7 Article XX, General Working Conditions.

109.4.8 Article XXI, Safety and Health.

109.5 The Contractor agrees to make no contributions in
connection with this Contract to Industry Promotion Funds, or
similar funds, except with the prior approval of the Contracting
Officer.

109.6 The obligation of the Contractor and its Subcontractors to
pay fringe benefits shall be discharged by making payments
required by this Contract in accordance with the provisions of the
a ryppdments to the Davis-Bacon Act contained in the Act of July 2,
196! (Public Law 88-349-78 Stat. 238-239), and the Department of
Labor regulations in implementation thereof (29 CFR, Parts 1, 5).
%0

109.7 The Contracting Officer may, from time to time, direct the
Contractor to pay amounts for wages, fringe benefits, and other
emproyee compensation as the Site Stabilization Agreement,
including all current appendices thereto, may be modified by the
paFiies thereto from time to time.

10"

109.8.1 In the event of failure to comply with subsections
109.3, 109.4, 109.5, 109.6, and 109.7 above, or failure to
perform any of the obligations imposed upon the
Contractor and its Subcontractors hereunder, KEH may
withhold any payments due to the Contractor and may
tamrNate the Contract for default.

109.8.2 The rights and remadNs of KEH provided in this
_ Section 109 shall not be exclusive and are in addition to

any other rights and remedies of KEH provided by law or
under this Contract.

109.9 The requirements of this Section 109 are in addition to,
aqr6fhall not relieve the Contractor of any obligation imposed by
otl(e_r sections or subsections of this Contract, including those
entitled 'Construction Labor Standards; "Davis-eacon Act,"
"Contract Work Hours and Safety Standards Act - Overtime
Compensation," "Payrolls and Basic Records," "Compliance with
Copeland Act Requirement," "Withholding", and "Contract
Termination Debarment."

109.10 The Contractor agrees to maintain its bid or proposal
records showing rates and amounts used for computing wages
and other compensation, and its payroll and personnel records
during the course of work subject to this Section 109, and to
preserve such records for a period of three years thereafter, for all
employees performing such work. Such records will contain the
name and address of each such employee, his correct
classification, rate of pay, daily and weekly number of hours
worked, and dates and hours of the day within which work was
performed, deductions made, and amounts for wages and other
compensation covered by subsections 109.3, 109.4, 109.5, 109.6,
and 109.7 hereof. The Contractor agrees to make these records
available for fnspection by the Contracting Officer and will permit
him to interview emptoyeas during working hours on the job.

109.11 The Contractor agrees to insert the provisions of this
section 109, including this subsection 109.11, in all Subcontracts
for the performance of work subject to the Davis-Bacon Act
administered by DOE-RL at the DOE's Hanford Site.

SECTION 110 CLEAN AIR AND WATER REGULATIONS

(This section 110 is applicable only if (a) the Contract Price exceeds
$100,000, (b) KEH has determined that the work under an
indefinite quantity contract in any one (1) year will exceed
$100,000, (c) a facility to be used has been the subject of a
conviction under the Air Act [42 U.S.C.7413(c)(1)) or the Water Act
(33 U.S.C. 1319(c)] and is listed by EPA as a violating facility, or (d)
the Contract is not otherwise exempt.)

110.1 "Air Act," as used in this section means the Clean Air Act
(42 U.S.C. 7401 et seq.).

"Clean air standards," as used in this section, means -

(i) Any enforceable rules, regulations, guidelines,
standards, limitations, orders, controls, prohibitions, work
practices, or other requirements contained in, issued
under, or otherwise adopted under the Air Act or
Executive Order 11738;

(ii) An applicable implementation plan as described in
section 110(d) of the Air Act (42 U.S.C. 7410(d));

(iii) An approved implementation procedure or plan
under section 111(c) or section 111(d) of the Air Act
(42 U.S.C. 7411(c) or (d)); or

(iv) An approved implementation procedure under
section 112(d) of the Air Act (42 U.S.C. 7412(d)). "Clean
water standards," as used in this section, means any
enforceable limitation, control, condition, prohibition,
standard, or other requirement promulgated under the
Water Act or contained in a permit issued to a discharger
by the Environmental Protection Agency or by a State
under an approved program, as authorized by section 402
of the Water Act (33 U.S.C. 1342), or by local government
to ensure compliance with pretreatment regulations as
required by section 307 of the Water Act (33 U.S.C. 1317).
'Compttadce,' as used in this seRion, means compliance
wkh-

(A) Clean air or water standards; or

(B) A schedule or plan ordered or approved by a court of
competent jurisdiction, the Environmental Protection
Agency, or an air or water pollution control agency under
the requirements of the Air Act or Water Act and related
regulations.

"Facility; as used in this clause, means any buildings,
plant, installation, structure, mine, vessel, or other
floating craft, location. or site of operations, owned,
leased, or supervised by a Contractor or Subcontractor,
used in the performance of the Contract or Subcontract.
When a location or site of operations includes more than
one building, plant, installation, or structure, the entire
location or site shall be deemed a facility except when the
Administrator, or a designee, of the Environmental
Protection Agency, determines that independent facilities
are collocated in one geographical area.

"Water Act," as used in this clause, means Clean
Water Act (33 U.S.C. 1251 et seq.).

110.2 The Contractor agrees -

110.2.1 To comply with an the requirements of section 114
of the Clean Air Act (42 U.S.C. 7414) and section 308 of the
Clean Water Act (33 US.C. 1318) relating to inspection,
monitoring, entry, reports, and information,
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as well as other requirements specified in section 114 and
section 308 of the Air Act and the Water Act, and all
regulations and guidelines issued to implement those ads
before the award of this Contract;

110.2.2 That no portion of the work required by this
Contract will be performed in a facility listed on the
Environmental Protection Agency List of Violating
Facilities on the date when this Contract was awarded
unless and until the EPA eliminates the name of the
facility from the listing;

110.2.3 To use best efforts to comply with clean air
standards and clean water standards at the facility in
which the Contract is being performed; and

110.2.4 To insert the substance of this section into any
nonexempt Subcontract, including this subsection 110.2.4.

SECTION 111 HAZARDOUS MATERIAL IDENTIFICATION AND
MATERIAL SAFETY DATA

111.1 The Contractor agrees to submit a Material Safety Data
Sheet (Department of Labor Form OSHA-20), as prescribed in
Federal Standard No. 313C, for all hazardous materials five
(5)days before delivery of the material, whether or not listed in

,^ Appendix A of the Standard. This obligation applies to all
materials delivered under this Contract which will involve
exposure to hazardous materials or items containing these

%0 materials.

111.2 "Hazardous material," as used in this section, is as defined
in Federal Standard No. 313C, in effect on the date of this
Contract.

111.3 Neither the requirements of this section nor any act or
failure to act by the Government shall relieve the Contractor of
any responsibility or liability for the safety of Government, KEH,
Contractor, or Subcontractor personnel or property.

111.4 The Contractor shall comply with applicable Federal, state,
and local laws, codes, ordinances, and regulations (including the
obtaining of licenses and permits) in connection with hazardous
material.

111.5 The Government's rights in data furnished under this
Contract with respect to hazardous material are as follows:

111.5.1 To use, duplicate, and disclose any data to which
this section is applicable. The purposes of this right are to
(i) apprise personnel of the hazards to which they may be

,r exposed in using, handling, packaging, transporting, or
disposing of hazardous materials; (ii) obtain medical
treatment for those affected by the material; and (iii)
have others use, duplicate, and disclose the data for the
Government for these purposes.

111.5.2 To use, duplicate, and disclose data furnished
under this section, in accordance with subsection 111.5.1
above, in precedence over any other section of this
Contract providing for rights in data.

111.5.3 That the Government is not precluded from using
similar or identical data acquired from other sources.

111.5.4 That the data shall not be duplicated, disclosed, or
released outside the Government, in whole or in part for
any acquisition or manufacturing purpose, if the
following legend is marked on each piece of data to which
this section applies -

"This is furnished under United States
Government Contract No. and shall not be
used, duplicated, or disclosed for any acquisition or

manufacturing purpose without the permission of
. This legend shall be marked on any

reproduction of this data."

111.5.5 That the Contractor shall not place the legend or
any other restrictive legend on any data which (i) the
Contractor or any Subcontractor previously delivered to
the Government without limitations or (ii) should be
delivered without limitations under the conditions
specified in the Federal Acquisition Regulation in the
clause at 52.227-14, Rights in Data.

111.6 The Contractor shall insert this section, including this
subsection 111.6, with appropriate changes in the designation of
the parties, in Subcontracts at any tier (including purchase
designations or Purchase Orders) under this Contract involving
hazardous material.

SECTION 112 NOTICE AND ASSISTANCE REGARDING PATENT AND
COPYRIGHT INFRINGEMENT

(This section is applicable only if the Contract Price exceeds
510,000.)

112.1 The Contractor shall report to the Contracting Officer and
KEH promptly and in reasonable written detail, each notice of
claim of patent or copyright infringement based on the
performance of this Contract of which the Contractor has
knowledge.

112.2 In the event of any claim or suit against KEH or the
Government on account of any alleged patent or copyright
infringement arising out of the performance of this Contract or
out of the use of any supplies furnished or work or services
performed hereunder, the Contractor shall furnish KEH and the
Government when requested, all evidence and information in
possession of the Contractor pertaining to such suit or claim. Such
evidence and information shall be furnished at the expense of the
Government except where the Contractor has agreed to indemnify
the Government.

112.3 This section shall be included in all Subcontracts.

SECTION 113 PATENT INDEMNITY

113.1 If the Contract Price is in excess of $10,000, the Contractor
shall indemnify the Government and KEH and their officers,
agents, and employees against liability, including costs, for
infringement of any United States letter patent (except letters
patent issued upon an application which is now or may hereafter
be kept secret or otherwise withheld from issue by order of the
Government) arising out of the manufacture or delivery of
supplies or out of construction, alteration, modification, or repair
of real property (referred to as "construction work" in this section)
under this Contract, or out of the use or disposal by or for the
account of KEH or the Government of such supplies or
construction work. The foregoing indemnity shall not apply
unless the Contractor shall have been informed as soon as
practicable by KEH or the Government of the suit or action
alleging such infringement, and shall have been given such
opportunity as is afforded by applicable laws, rules, or regulations
to participate in the defense thereof, and further, such indemnity
shall not apply to:

113.1.1 An infringement resulting from compliance with
specific written instructions of KEH directing a change in
the supplies to be delivered or in the materials or
equipment to be used, or directing a manner of
performances of the Contract not normally used by the
Contractor;

113.1.2 A claimed infringement which is settled without
the consent of the Contractor, unless required by final
decree of a courtof competent jurisdiction.
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SECTION 114 REPORTING OF ROYALTIES

114.1 If this Contract is in an amount which exceeds $10,000 and
if any royalty payments are directly involved in the Contract or are
reflected in the Contract Price to KEH, the Contractor agrees to
report in writing to the DOE (Patent Counsel) and KEH during the
performance of this Contract and prior to its completion or final
settlement the amount of any royalties or other payments paid or
to be paid by it directly to others in connection with the
performance of this Contract together with the names and
addresses of licensors to whom such payments are made and
either the patent numbers involved or such other information as
will permit identification of the patents or other basis an which
the royalties are to be paid. The approval of DOE of any individual
payments or royalties shall not stop the Government at any time
from contesting the enforceability, validity or scope of, or title to,
any patent under which a royalty or payments are made.

SECTION 115 RIGHTS IN DATA--GENERAL

115.1 Definitions.

"Computer software," as used in this section means
computer programs, computer data bases, and documentation
thereof.

.Q "Data," as used in this section, means recorded
information, regardless of form or the media on which it may be
rg^W rded. The term includes technical data and computer
sol`4ware. The term does not include information incidental to
contract administration, such as financial, administrative, cost or

or management information.

,.... "Form, fit, and function data," as used in this section,
means data relating to items, components, or processes that are
sufficient to enable physical and functional interchangeability, as
wl as data identifying source, size, configuration, mating, and
attachment characteristics, functional characteristics, and
Q!(formance requirements; except that for computer software it
means data identifying source, functional characteristics, and
{e!r,}ormance requirements but specifically excludes the source
code, algorithm, process, formula, and flow charts of the
sAwa re.

"Limited rights data," as used in this section, means data
(gj(Ler than computer software) developed at private expense
that embody trade secrets or are commercial or financial and
confidential or privileged.

"Technical data," as used in this section, means data
(p1p^ r than computer software) which are of a scientific or
teical nature.

"Restricted computer software." as used in this section,
means computer software developed at private expense and that
is a trade secret; is commercial or financial and is confidential or
privileged; or is published copyrighted computer software;
including minor modifications of such computer software.

"Unlimited rights," as used in this section, means the right
of KEH and of the Government to use, disclose, reproduce,
prepare derivative works, distribute copies to the public, and
perform publicly and display publicly, in any manner and for any
purpose, and to have or permit others to do so.

"Limited rights," as used in this section, means the rights
of KEH and of the Government in limited rights data as set forth in
the Limited Rights Notice of subsection 115.7.2 if included in this
section.

"Restricted rights," as used in this section, means the
rights of KEH and of the Government in restricted computer
software, as set forth in a Restricted Rights Notice of subsection
115.7.3 if included in this section, or as otherwise may be provided
in a collateral agreement incorporated in and made part

of this ContraR, including minor modifications of such computer
software.

115.2 Allocations of Rights

115.2.1 Except as provided in subsection 115.3 below
regarding copyright, KEH and the Government shall each
have unlimited rights in -

a. Data first produced in the performance of this
Contract;

b. Form, fit, and function data delivered under this
Contract;

c. Data delivered under this Contract (except for
restricted computer software) that constitute manuals or
instructional and training material for installation,
operation, or routine maintenance and repair items,
components, or processes delivered or furnished for use
under this Contract; and

d. All other data delivered under this Contract unless
provided otherwise for limited rights data or restricted
computer software in accordance with subsection 115.7
below.

115.2.2 The Contractor sha I I have the right to -

a. Use, release to others, reproduce, distribute, or publish
any data first produced or specifically used by the
Contractor in the performance of this Contract, unless
provided otherwise in subsection 115.4 below;

b. Protect from unauthorized disclosure and use those
data which are limited rights data or restricted computer
software to the extent provided in subsection 115.7
below;

c. Substantiate use of, add or correct limited rights,
restricted rights, or copyright notices and to take other
appropriate action, in accordance with subsection 115.5
and 115.6 below; and

d. Establish claim to copyright subsisting in data first
produced in the performance of this Contract to the extent
provided in subsection 115.3.1 below.

115.3 Copyright

115.3.1 Data first produced in the performance of this
Contract. Unless provided otherwise in subsection 115.4
below, the Contractor may establish, without the prior
approval of the Contracting Officer, claim to copyright
subsisting in scientific and technical articles based on or
containing data first produced in the performance of this
Contract and published in academic, technical or
professional journals, symposia proceedings or similar
works. The prior, express written permission of the
Contracting Officer is required to establish claim to
copyright subsisting in all other data first produced in the
performance of this Contract. When claim to copyright is
made, the Contractor shall affix the applicable copyright
notices of 17 U.S.C. 401 or 402 and acknowledgment of
Government sponsorship (including contract number) to
the data when such data are delivered to KEH, as well as
when the data are published or deposited for registration
as a published work in the U.S. Copyright Office. For data
other than computer software, the Contractor grants to
KEH and to the Government, and others acting on its
behalf, a paid-up, nonexclusive, irrevocable worldwide
license in such copyrighted data to reproduce, prepare
derivative works, distribute copies to the public, and
perform publicly and display publicly, by or on behalf of
the Government. For computer software, the Contractor
grants to KEH and to the Government and others acting
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in its behalf, a paid-up nonexclusive, irrevocable
worldwide license in such copyrighted computer software
to reproduce, prepare derivative works, and perform
publicly and display publicly by or on behalf of the
Government.

115.3.2 Data not first produced in the performance of this

Contract. The Contractor shall not, without prior written
permission of the Contracting Officer, incorporate in data
delivered under this Contract any data not first produced
in the performance of this contract and which contains the
copyright notice of 17 U.S.C. 401 and 402, unless the
Contractor identifies such data and grants to KEH and to
the Government, or acquires on their behalf, a license of
the same scope as set forth in subsection 115.3.1 above;

provided, however, that if such data are computer
software KEH and the Government shall each acquire a
copyright license as set forth in subsection 115.7.3 below
if included in this Contract or as otherwise may be
provided in a collateral agreement incorporated in or
made part of this Contract.

115.3.3 Removal of copyright notices. KEH agrees on
behalf of itself and the Government not to remove any
copyright notices placed on data pursuant to this
subsection 115.3 and to include such notices on all
reproductions of the data.

115.4 Release, Publication and Use of Data

_ 115.4.1 The Contractor shall have the right to use, release
to others, reproduce, distribute, or publish any data first

^.., produced or specifically used by the Contractor in the
performance of this Contract, except to the extent such
data may be subject to the Federal export control or
national security laws or regulations, or unless otherwise
provided below in this subsection or expressly set forth in
this Contract.

115.4.2 The Contractor agrees that to the extent it
»receives or is given access to data necessary for the

performance of this Contract which contain restrictive
markings, the Contractor shall treat the data in
accordance with such markings unless otherwise

^ specifically authorized in writing by the Contracting
Officer.

115.4.3 The Contractor agrees not to establish claim to
copyright in computer software first produced in the

.,r performance of this Contract without prior written
permission of the Contracting Officer. When such
permission is granted, the Contracting Officer shall specify
appropriate terms to assure dissemination of the
software. The Contractor shall promptly deliver to the
Contracting Officer or to the Patent Counsel designated
by the Contracting Officer a duly executed and approved
instrument fully confirmatory of all right to which KEH
and the Government are entitled, and other terms
pertaining to the computer software to which claim to
copyright is made.

115.5 Unauthorized Marking of Data

115.5.1 Notwithstanding any other provisions of this
Contract concerning inspection or acceptance, if any data
delivered under this Contract are marked with the notices
specified in subsections 115.7.2 or 115.7.3, if included,
below and use of such is not authorized by this section, or
if such data bears any other restrictive or limiting
markings not authorized by this Contract, KEH may at any
time either return the data to the Contractor, or cancel or
ignore the markings. However, the following procedures
shall apply prior to canceling or ignoring the markings.

a. KEH shall make written inquiry to the Contractor
affording the Contractor 30 days from receipt of the
inquiry to provide written justification to substantiate the
propriety of the markings;

b. If the Contractor fails to respond or fails to provide
written justification to substantiate the propriety of the
markings within the 30-day period (or a longer time not
exceeding 90 days approved in writing by KEH for good
cause shown), KEH shall have the right to cancel or ignore
the markings at any time after said period and the data
will no longer be made subject to any disclosure
prohibitions.

c. If the Contractor provides written justification to
substantiate the propriety of the markings within the
period set in subsection 115.5.1.a above, KEH shall
consider such written justification and determine whether
or not the markings are to be cancelled or ignored. If KEH,
with the concurrence of the Contracting Officer,
determines that the markings are authorized, the
Contractor shall be so notified in writing. If KEH
determines, with concurrence of the Contracting Officer
and the head of the contracting activity, that the markings
are not authorized, KEH shall furnish the Contractor a
written determination, which determination shall become
the final decision regarding the appropriateness of the
markings unless the Contractor files suit in a court of
competent jurisdiction within 90 days of receipt of KEH's
decision. KEH shall continue to abide by the markings
under this subsection 115.5.1.c until final disposition of
the matter by court decision if suit is filed (in which
instance KEH shall thereafter have the right to cancel or
ignore the markings at any time and the data will no
longer be made subject to any disclosure prohibitions).

115.5.2 The time limits in the procedures set forth in
subsection 115.5.1 above may be modified in accordance
with agency regulations implementing the Freedom of
Information Act (5 U.S.C. 552) if necessary to respond to a
request thereunder.

115.5.3 This subsection 115.5 does not apply if this
Contract is for a major system or for support of a major
system by a civilian agency other than NASA and the
U. S. Coast Guard subject to the provisions of Title III of the
Federal Property and Administrative Services Act of 1949.

115.6 Omitted or Incorrect Markings

115.6.1 Data delivered to KEH without either the limited
rights or restricted rights notice as authorized by
subsection 115.7 below, or the copyright notice required
by subsection 115.3 above, shall be deemed to have been
furnished with unlimited rights, and KEH assumes no
liability for disclosure, use, or reproduction of such data.
However, to the extent the data have not been disclosed
without restriction outside KEH or the Government, or
others acting on its behalf, the Contractor may request,
within 6 months (or a longer time approved by KEH for
good cause shown) after delivery of such data, permission
to have notices placed on qualifying data at the
Contractor's expense, and KEH may agree to do so if the
Contractor-

a. Identifies the data to which the omitted notice is to be
applied;

b. Demonstrates that the omission of the notice was
inadvertent;
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c. Establishes that the use of the proposed notice is

authorized; and

d. Acknowledges that KEH, the Government, and others
acting on its behalf, have no liability with respect to the

disclosure, use, or reproduction of any such data made
prior to the addition of the notice or resulting from the

omission of the notice.

115.6.2 KEH may also (i) permit correction at the
Contractor's expense of incorrect notices H the Contractor
identifies the data on which correction of the notice is to

be made, and demonstrates that the correct notice is
authorized, or (ii) correct any incorrect notices.

115.7 Protection of Limited Rights Data and Restricted

Computer Software

115.7.1 When data other than that listed in subsections
115.2.1.a, 115.2.1.b, and 115.2.1.c above are specified to

be delivered under this Contract and qualify as either
limited rights data or restricted computer software, if the
Contractor desires to continue protection of such data,
the Contractor shall withhold such data and not furnish
them to KEH under this Contract. As a condition to this
withholding, the Contractor shall identify the data being

CO withheld and furnish form, fit, and function data in lieu
thereof. Limited rights data that are formatted as a

_1^ computer data base for delivery to KEH is to be treated as
limited rights data and not restricted computer software.

115.7.2 Not included

115.7.3 Not included

115.8 Subcontracting. The Contractor has the responsibility to
,gbtain from its Subcontractors all data and rights therein
necessary to fulfill the Contractor's obligations to KEH and the
Government under this Contrad. if a Subcontractor refuses to
accept terms affording the Government such rights, the
Contractor shall promptly bring such refusal to the attention of
WH and not proceed with Subcontract award without further
authorization.

1'F5.9 Relationship to Patents. Nothing contained in this section
shall imply a license to KEH or to the Government under any
-patent or be construed as affecting the scope of any license or
other right otherwise granted to KEH or to the Government.

1115.10 The Contractor agrees, except as may be otherwise
specified in this Contract, for specified data items listed as not
Object to this section, that the Contracting Officer or an
authorized representative may, up to three (3) years after
acceptance of all items to be delivered under this Contract,
inspect at the Contractor's facility any data withheld pursuant to
subsection 115.7.1 above, for purposes of verifying the
Contractor's assertion pertaining to the limited rights or
restricted rights status of the data or for evaluating work
performance. Where the Contractor whose data are to be
inspected demonstrates to the Contracting Officer that there
would be a possible conflict of interest if the inspection were
made by a particular representative, the Contracting Officer shall
designate an alternate inspector.

SECTION 116 ADDITIONAL DATA REQUIREMENTS

116.1 In addition to the data (as defined in the section entitled
Rights in Data - General, included in this Contract) specified
elsewhere in this Contract to be delivered, KEH may, at any time
during contract performance or within a period of three (3) years
after acceptance of all items to be delivered under this Contract,
order any data first produced or specifically used in the
performance of this Contract.

116.2 The Rights in Data - General section included in this
Contract is applicable to all data ordered under this Additional
Data Requirements section. Nothing contained in this section
shall require the Contractor to deliver any data the withholding of
which is authorized by the Rights in Data - General section of this
Contract, or data which are specifically identified in this Contract
as not subject to this section.

116.3 When data are to be delivered under this section, the
Contractor will be compensated for converting the data into the
prescribed form, for reproduction, and for delivery.

116.4 KEH may release the Contractor from the requirements of
this section for specifically identified data items at any time
during the 3-year period set forth in 116.1 above.

SECTION 117 AUTHORIZATION AND CONSENT

117.1 The Government has given its authorization and consent
for all use and manufacture of any invention described in and
covered by a patent of the United States in the performance of
this Contract or any part hereof or any amendment hereto or any
Subcontract hereunder (including all lower-tier subcontracts).

SECTION 118 BUY AMERICAN ACT

118 1 The Buy American Act (41 U.S.C. 10) provides that the
Government give preference to domestic construction material.

"Components," as used in this section, means those
articles, materials, and supplies incorporated directly into
construction materials.

"Construction material," as used in this section, means
articles, materials, and supplies brought to the construction site
for incorporation into the building or Work.

"Domestic construction material," as used in this section,
means (1) an unmanufactured construction material mined or
produced in the United States, or (2) a construction material
manufactured in the United States, H the cost of its components
mined, produced, or manufactured in the United States exceeds
50percent of the cost of all its components. Components of
foreign origin of the same class or kind as the construction
materials determined to be unavailable pursuant to subparagraph
25.202(aX3) of the Federal Acquisition Regulation (FAR) shall be
treated as domestic.

118.2 The Contractor agrees that only domestic construction
material will be used by the Contractor, Subcontractors,
materialmen, and Suppliers in the performance of this Contract,
except for foreign construction materials, if any, listed in this
Contract.

(The foregoing requirements are administered in
accordance with Executive Order No. 10582, dated
December 17, 1954, as amended, and Subpart 25.2 of the FAR.)

SECTION 119 OFFICIALS NOT TO BENEFIT

119.1 No member of or delegate to Congress or Resident
Commissioner shall be admitted to any share or part of the
Contract, or to any benefit that may arise therefrom; but this
provision shall not be construed to extend to this Contract if made
with a corporation for its general benefit.

SECTION 120 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE
GOVERNMENT

120.1 Except as provided in subsection 120.2, the Contractor
shall not enter into any agreement with an actual or prospective
Subcontractor, nor otherwise act in any manner, which has or
may have the effect of restricting sales by such Subcontractors
directly to the Government of any item or process (including
computer software) made or furnished by the Subcontractor
under this Contract or under any follow-on production contract.
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1201 The prohibition in subsection 120.1 does not preclude the
Contractor from asserting rights that are otherwise authorized by
law or regulation.

120.3 The Contractor agrees to incorporate the substance of
this section, including this subsection 120.3, in all Subcontracts
under this Contract.

SECTION 121 ANTI-KICKBACK PROCEDURES

121.1 Definitions

"Kickback," as used in this section, means any money,
fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indiredly,
to any prime Contractor, prime Contractor employee,
subcontraRor, or subcontractor employee for the purpose of
improperly obtaining or rewarding favorable treatment in
connection with a prime contract or in connection with a
subcontract relating to a prime contract.

'Person," as used in this section, means a corporation,
partnership, business association of any kind, trust, joint-stock
company, or individual.

"Prime contract," as used in this section, means a contract
('T or contractual action entered into by the United States for the

purpose of obtaining supplies, materials, equipment, or services

I. ofanykind.

"Prime Comractor." as used in this section, means a
person who has entered into a prime contract with the United
States.

`'Prime Contractor employee," as used in this section,
means any officer, partner, employee, or agent of a prime
Contractor.

'SubcontraR," as used in this section, means a contract or
'contractual action entered into by a prime Contractor or

subcontractor for the purpose of obtaining supplies, materials,
,.. equipment, or services of any kind under a prime contract.

"Subcontractor," as used in this section, (1) means any
.". person, other than the prime Contractor, who offers to furnish or

furnishes any supplies, materials, equipment, or services of any
...., kind under a prime contract or a subcontract entered into in

connection with such prime contract, and (2) includes any person
who offers to furnish or furnishes general supplies to the prime
Contractor or a higher tier subcontractor.

t), "Subcontractor employee," as used in this section means
any officer, partner, employee, or agent of a subcontractor.

121.2 The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act),
prohibits any person from -

121.2.1 Providing or attempting to provide or offering to
provide any kickbacks;

121.2.2 Soliciting, accepting, or attempting to accept any
kickback; or

121.2.31ncluding, directly or indirectly, the amount of
any kickback in the contract price charged by a prime
Contractor to the United States or in the contract price
charged by a subcontractor to a prime Contractor or
higher tier subcontractor.

121.3

121.3.1 When the Contractor has reasonable grounds to
believe that a violation described in subsection 121.2 may
have occurred, the Contractor shall promptly report in
writing the possible violation. Such reports shall be made
to the inspector general of the DOE, the head of the DOE

if the agency does not have an inspector general, or the
Department of Justice.

121.3.2 The Contractor shall cooperate fully with any
Federal agency investigating a possible violation
described In subsection 121.2.

121.3.3 The Contracting Officer may-

a. Offset the amount of the kickback against any monies
owed by the United States under the Prime Contract
and/or

b. Direct that the Prime Contractor withhold, from sums
owed a subcontractor under the prime contract the
amount of any kickback.

The Contracting officer may order that monies withheld
under subsection 121.3.3.b be paid over to the
Government unless the Government has already offset
those monies under subsection 121.3.3.a. In either case,
the prime contractor shall notify the Contracting Officer
when the monies are withheld."

121.3.4 The Contractor agrees to incorporate the
substance of this section, including this subsection
121.3.4, in all subcontracts under this Contract.

SECTION 122 EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS AND VETERANS OF THE VIETNAM ERA

122.1 The Contractor shall report at least annually, as required
by the Secretary of Labor, on:

122.1.1 The number of special disabled veterans and the
number of veterans of the Vietnam era in the work force
of the Contractor by job category and hiring location; and

122.1.2 The total number of new employees hired during
the period covered by the report, and of that total, the
number of special disabled veterans, and the number of
veterans of the Vietnam era.

122.2 The above items shall be reported by completing the form
entitled "Federal Contractor Veterans' Employment Report
VETS-100.'

122.3 Reports shall be submitted no later than March 31 of each
year beginning March 31,1988.

122.4 The employment activity report required by subsection
122.1.2 of this Section shall reflect total hires during the most
recent 12-month period as of the ending date selected for the
employment profile report required by subsection 122.1.1 of this
Section. Contractors may select an ending date: (1) As of the end
of any pay period during the period January through March 1 st of
the year the report is due, or (2) as of December 31, if the
contractor has previous written approval from the Equal
Employment Opportunity Commission to do so for purposes of
submitting the Employer Information Report EEO-1 (Standard
Form 100).

122.5 The count of veterans reported according to subsection
122.1 of this Section shall be based on voluntary disclosure. Each
contractor subject to the reporting requirements at 38 U.S.C.
2012(d) shall invite all special disabled veterans and veterans of
the Vietnam era who wish to benefit under the affirmative action
program at 38 U.S.C. 2012 to identify themselves to the
contractor. The invitation shall state that the information is
voluntarily provided, that the information will be kept
confidential, that disclosure or refusal to provide the information
will not subject the applicant or employee to any adverse
treatment and that the information will be used only in
accordance with the regulations promulgated under
38 U.S.C. 2012.
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122.6 Subcontracts. The Contractor shall include the terms of
this clause in every subcontract or purchase order of $10,000 or

, I . .

more unless exempted by rules, regulations, or orders of the
Secretary.
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General Decision Number WA910009

Superseded General Decision No. WA900009

State: Washington

Construction Type:

Building
Heavy
Highway

County(ies):

BENTON & FRANKLIN COUNTIES (D.O.E. HANFORD SITE ONLY)
BUILDING, HEAVY & HIGHWAY CONSTRUCTION

Modification Number

1

Publication Date

11/08/1991
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$' WA1001B

CONSTRUCTION
DESCRIPTION: BUILDING PROJECTS ( Does not include single family
homes and apartment up to and including (4) four stories), and
HEAVY & HIGHWAY PROJECTS

(D.O.E. Hanford Site Only)
WA1001B 11/08/1991

ASBESTOES WORKER/INSULATORS

BOILERMAKERS

BRICKLAYERS

CARPENTERS:
Carpenters, piledrivers
Boom man
Sawfiler, stationary power
woodworking tool
Millwright & Machine erector

CEMENT MASONS:
GROUP 1
GROUP 2
GROUP 3

ELECTRICIANS:
Electricians
Cable Splicers

ELEVATOR MECHANICS:
Mechanics
Helpers

Basic
Hourly
Rate

21.30

20.82

18.06

17.97
18.07

18.12
18.47

17.07
17.57
18.07

21.21
22.27

19.33
13.54

Fringe
Benefits

4.83

5.00

2.00

3.69
3.69

3.69
3.69

4.00
4.00
4.00

5.11+3%

5.11+3%

5. 67+a
5.67+a

^

^
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Probationary Helpers 9.67

GLAZIERS 16.34 2.63

IRONWORKERS 17.92 6.50

LINE CONSTRUCTION:
Cable Splicer, Leadman pole
sprayer 21.68 3.90+3.5%
Lineman, pole sprayer, heavy line
equipment man, certified lineman,
welder 19.59 3.90+3.5%

Tree trimmer (Receives Zone 1
Rate Only) 15.35 3.25+3.5%

Line equipment man 16.89 3.00+3.5%

Head groundman, powderman,
Jackhammerman 14.78 3.00+3.5%

Groundman 13.90 3.25+3.5%
- Zone Differential (add to basic

hourly rates): Substations whose
primary function is to feed a
distribution system are exempt
from zone pay provisions

Zone 2 $2.40 - 0 to 20 miles radius from Kennewick

Zone 3 3.15 -20 to 35 miles radius from Kennewick

Zone 4 3.90 -35 to 50 miles radius from Kennewick

Zone 5 5.15 - more than 50 miles radius from
Kennewick

MARBLE MASONS (inside) 17.57 2.00

PAINTERS:
Journeyman Painter 16.34 2.63
Taper, Finisher 16.59 - 2.63
spray, Steel painter, Steam
cleaning, acid etching, sign
writers 16.84 2.63

PLASTERERS 15.68 4.00

PLUMBERS/PIPEFITTERS 19.43 5.21

ROOFERS 16.78 3.05

SHEET METAL WORKERS 18.70 4.34+3%/

G
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SOFT FLOOR LAYERS 16.34 2.63

SPRINKLER FITTERS 20.47 4.35

TILE SETTER and TERRAZZO
WORKERS 17.39 2.00

LABORERS:
GROUP 1 15.29 3.47
GROUP 2 15.54 3.47
GROUP 3 15.79 3.47
GROUP 4 16.04 3.47
GROUP 5 16.29 3.47

POWER EQUIPMENT OPERS:.
GROUP 1 15.93 4.50
GROUP 2 16.23 4.50
GROUP 3 16.78 4.50
GROUP 4 16.93 4.50
GROUP 5 17.08 4.50
GROUP 6 17.33 4.50

GROUP 7 17.58 4.50
GROUP 8 18.23 4.50

! GROUP 9 19.98 4.50

TRUCK DRIVERS:
GROUP 1 14.26 4.25

GROUP 2 16.45 4.25
GROUP 3 16.47 4.25
GROUP 4 16.55 4.25
GROUP 5 16.64 4.25
GROUP 6 16.85 4.25
GROUP 7 16.87 4.25

GROUP 8 16.95 4.25
GROUP 9 16.99 4.25
GROUP 10 17.10 4.25

GROUP 11 17.14 4.25

rT GROUP 12 17.45 4.25
GROUP 13 17.59 4.25
GROUP 14 17.75 4.25
GROUP 15 17.89 4.25

CEMENT MASONS GROUP DESCRIPTIONS
GROUP 1 Rodding, Tamping, Floating, Troweling, Patching,
Stoning, Rubbing, Sack Rubbing; All exposed aggregate finishing;
Setting of Screeds, Screeds Forms, Curb and gutter and sidewalk
forms; Preparation of all concrete for caulking of the joints and
the caulking of expansion joints; Preparation of concrete for the
application of hardners, sealers and curing ompounds and their
application; Grouting and dry packing of Machine Base; Removal of
Snap Ties and She-Bolts prior to patching of concrete

GROUP 2 Power Troweling Machine Operator; Troweling of
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Magnesite, Toroganal or material with epoxy bases of oxichioride^
base; All power Grinders, Bushing Hammer, Chipping Gun, All

sandblasting for architectural finishes and exposing of aggregate

for finish; Concrete sawing and cutting for expansion joints and

scoring for decorative patterns; Operating of Clary-type Floats,
Longitudinal Floats, Rodding Machines and Belting Machines;

Scarifiers; Working on scaffolds

GROUP 3 Grinding, Bushing or Chipping of Toxic materials or

high density concrete; Operating of power tools on a Scaffold

LABORERES

GROUP 1 Brush Hog Feeder; Carpenter Tender; Cement Handler;
Concrete Ssignalman; Concrete Crewman (to in-clude; Stripping of
forms, hand operating jacks.on slip formconstruction,
application of concrete curing compounds, Pumpcrete Machine,
Signaling, handling the Nozzle of Squeezcrete or similar machine-

6 in. and smaller); Crusher Feeder; Demolition (to include:
'I) clean-up, burning, loading, wrecking and salvage of all

material); Dumpman; Fence Erector (to include; Guard Rail, Guide

^ and reference Post, Sign Post, and Right-of-way Markers); General
Laborer; Grout Machine Header Tender; Nippers; Riprap Man;
Scaffold Erector, wood or steel; Scaleman; Stake Jumper;

Structural Mover (to include; separating foundation, preparation,

cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by hand);

Truck Loader; Wellpoint Man; Window Cleaner; Miner Class "A" -

Bull Gang, Pump Crete Crewman including Distribution Pipe,

' Assembling and Dismantle and Nipper; Flagman, Form Cleaning

--" machine feeder, stacker, Sandblast tailhoseman

GROUP 2 Asphalt Raker; Asphalt Roller, walking; Cement

Finisher Tender; Concrete Saw, walking; Demolition Torch; Dope

Pot Fireman, non-mechanical; Driller Tender (when required to

move and position machine); paving; Grade Checker using level
optional; Jackhammer Operator; Nozzleman (to include; Squeeze and
Flow-crete Nozzle); Nozzleman, wter, air or steam; Pavement
Breaker (under 90 lbs); Pipelayer, corrugated metal culvert;
Pipelayer, multi-section; Pot Tender; Power Buggy Operator; Power
Tool Operator, gas electric, pneumatic; Rodder and Spreader;
Sandblast Tailhoseman; Tamper (to include; operation of Baro,
Essex and similar Tampers, and Pavement Breakers); Trencher,
Shawnee; Tugger Operator; Vibrator, under 4 inches; Wagpm Drills;
Water Pipe Liner; Wheelbarrow, power driven; Miner Class "B"
Brakeman, Finisher, Vibrator and Form Setter

GROUP 3 Air Track Drill; Brush Machine (to include:
Horizontal Construction Joint Clean-up Brush Machine, power
propelled); Caisson Worker, free air, Chain Saw Operator and
Faller; Concrete Stack (to include; Laborers when 40 ft high);
Gunnite (to include; operation of machine and nozzle); HighC
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Scaler; Hod Carrier; Grade Checkers and Elevation control;
Monitor Operator ( track or similar mounting); Mortar Mixer;
Nozzleman ( to include: Jet Blasting NOzzleman, over 1,200 lbs.,
Jet Blast Machine, power propelled, Sandblast Nozzle); Pipelayer
(to include; working Topman, Caulker, Collar man, Jointer
Mortarman, Rigger, Jacker, Shorer, Valve or meter installer
Pipewrapper; Vibrators (all), Miner Class "C"-Miner and Nozzleman
for concrete.

GROUP 4 Drills with dual masts; Miner Class "D"-Raise and
Shaft Miner on Raises and Shafts

GROUP 5 Powderman

POWER EQUIPMENT OPERATORS
GROUP 1 Bit Grinders; Bolt Threading Machine; Compressors
(under 2,000 CFM, gas, diesel or electric power); Crusher Feeder
(mechanical); Deck Hand; Drillers Tender; Fireman and Heater
Tender; Grade Checker; Tender Mechanic or Welder, H>D>; Hydro-
seeder, Mulcher, Nozzleman; Oiler; Oiler and Cable Tender,
Mucking Machine; Pumpman; Rollers, all types on subgrade (farm
type, Case, John Deere and similar, or Compacting Vibrator),
except when pulled by Dozer with operable blade; Steam Cleaner;.
Welding Machine

GROUP 2 A-Frame Truck (single drum); Assistant

Refrigeration Plant (uder 1.000 ton); Assistant Plant Operator,

Fireman or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine: Blower Operator (cement); Cement Hog;

Compresor (2,000 CF14 or over, 2 or more, gas, diesel or electric

power); Concrete Saw (multiple cut); Distributor Leverman; Ditch
Witch or similar; Elevator, hoisting materials; Dope Pots (power
agitated)J Fork Lift or Lumber Stacker, Hydra-lift and similar;

Gin Trucks (pipeline); Hoist, single drum; Loaders (bucket,
elevators and conveyors); Longitudinal Float; Mixer (portable -
concrete); Pavement BReaker, Hydra-hammer and similar; Power
Broom; Spray Curing Machine (concrete); Spreader Box (self-
propelled); Straddle Buggle (Ross and similar an construction- -
job only); Tractor (Farm type R/T with attachments, except
Backhoe); Tugger operator

GROUP 3 A-Frame Truck (2 or more); Assistant Regrigeration
Plant and Chiller Operator (over 1000 ton); Backfillers

(Cleveland and similar); Batch Plant and Wet Mix Operator single
unit ( concrete); Belt-crete Conveyors with power
pack or similar; Belt Laoder (Kocal or similar); Bend Machine;
Bob Cat; Boring Machine; (rock under 8" bit) (Quarry Master, Joy
or similar); Bump Cutter (Wayne, Saginau or similar); Canal
Lining Machine (concrete); Chipper (without crane), Cleaning and

CC.

^
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^ Doping Machine (pipeline); Deck Engineer; Elevating Belt-type

Loader (Euclid, Barber Green and similar); Elevating Grader-type

Loader (Dumor, Adams or similar); Generator Plant Engineers

(diesel, electric); Gunite Combination Mixer and Compressor;

Locomotive Engineer; Mixermobile; Posthole Auger or Punch; Pump

(Grout or Jet); Soil Stabilizer (P & H or similar); Spreader

Machine; Tractor (to D-6 or equivalent) and Traxacavator;

Traverse Finish Machine; Turnhead Operator

GROUP 4 Blade Operator (Motor Patrol and attachments);

Concrete Pumps (Squeeze-crete, Flow-crete, Pump-crete, Whitman

and similar); Curb Extruder (asphalt or concrete); Drills (Churn,

Core, Calyx, or Diamond); Equipment Serviceman, Greaser and

Oiler, Hoist (2 or ore drums or Tower Hoist); Loaders (Overhead

and Front-end, under 4 yds. R/T); Refrigeration Plant Engineers

(under 1000 ton): Rubber-tire skidders (R?T with or without

attachments); Screed Operator; Surface Heater and Planer Machine;

Trenching Machines (under 7 ft depth capacity); Turnhead (with

re-screening); Vacuum Drill (Reverse Circulation Drill under

bit)

GROUP 5 Drilling Equipment (8" bit and over) (Robbins,

Reverse Circulation and similar); Hoe Ram; Paving (dual drum);

Refrigeration Plant Engineer (1000 tons and over); Signalman

(Whileys, Highline, Hammerheads or similar)

GROUP 6 Automatic Subgrader (Ditches and Trimmers)

(Autograde, ABC R.A. Hansen and similar on grade wire); Backhoe

(under 1 yd); Batch Plant (over 4 units); Batch and wet Mix

Operator (mutiple units, 2 and including 4); Boat Operator;

- Cableway Controller (Dispatcher); Cranes (25 tons and under);
Derricks and Stifflegs (under 65 tons); Drill Doctor; Multiple
Dozer Units with single blade; Paving Machine (asphalt and
concrete); Piledriving Engineers; Rollerman (finishing pavement);
Trenching Machines (7 ft depth and over)

GROUP 7 Asphalt Plant Operator (Backhoes (1 yd to 3 yds);

Blade(finish and Bluetop) Automatic, CMI, ABC ad Similar when

used as automatic; Boom Cats (side); Cableway Operqtors;
Clamshell Operators (under 3 yds); Concrete Slip Form Paver;
Cranes (over 25 tons, including 45 tons); Crusher, Grizzle and

Screening Plant Operator; Draglines (under 3 yds); Elevating Belt
(Holland type); Gradeall (1 yd to 3 yds); H.D. Welder; Loader
OPerator (Front-end and Overhead, 4 yards, including 8 yds);
Mucking Machine; Quadtrack or similar equipment; Rubber-tired
Scrapers; Shovels (under 3 yds) ; Tractors (D-6 and equivalent and
over)

GROUP 8 Backhoes (3 yds and over); Cranes (over 45 tond,

WA910009 - 7



and Derricks and Stifflegs (65 tons and over); Draglines (3 yds
and over); Loader (360 degrees revolving Koehring Scooper or
similar); Loaders (Overhead and Front-end, over yds) Helicopter
Pilot; Shovels (3 yds and over); Whirleys and Hammerheads, all

GROUP 9 Transi-lift

TRUCK DRIVERS

GROUP 1 Escort driver or Pilot car tender and swamper,
Pickup hauling employees or materials

GROUP 2 Flat Bed Truck, single rear axle; Fork Lift. 3,000
lbs and under; Leaverperson loading Trucks at Bunkers; Seeder and
Mulher; Stationary Fuel Operator; Team Driver; Tractor (small
rubber tired Pulling trailer r similar equipment); Water Tank
Truck, 1,800 gallons

T^..
GROUP 3 Bus Driver or Employeehaul Driver; Flat Bed Truck,
dual rear axle; Power Boat hauling employees oor material;
Tireperson No. 1

GROUP 4 Buggy Mobile and similar; Bulk Cement Tanker; Oil
Tank Driver; Power Operated Sweeper; Straddle Carrier (Ross
Hyster and similar); Transit Mixers and Trucks hauling concrete
(3 yds and under); Trucks, side, end, and bottom dump (under 6
yds); water Tank Truck, 1,801-4,000 gallons

GROUP 5 Auto Crane, 2,000 lbs capacity; Bulk Cement
Spreader; Dumptor (6 yds and under); Flat Bed Truck (with
hydraulic system); Fork Lift (3,001-16,000 lbs); Rubber-tired
Tunnel Jumbo; Scissor Truck; Slurry Truck Driver, Transit Mixers
& trucks, hauling concrete over 3 yd to 6 yd.; Wrecker and Tow
Trucks; Fuel Truck Driver; Steam Cleaner and Washer; Water tank
truck 4001-6000 gallons

GROUP 6 Service Greaser; Tireperson No. 2; Truck, side,
end, and bottom Dump (over 6 yds to 12 yds); Oil Distributor
Driver (road, Boot Person, Lever Person, Tender); Burner, cutter,
and welder

GROUP 7 A-Frame; Water Tank Truck, 6,001 to 8,000 gallons

GROUP 8 Dumptor (over 6 yds); Transit Mixers and Trucks
hauling concrete (6 yrds to 10 yds); Trucks, side, end, and
bottom dump (over 12 yards including 20 yrds); Semi Truck and

WA910009 - 8
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Trailer; Lowboy 50 tons and under

GROUP 9 Low Boy (over 50 ton); Water Tanks Trucks, 8,001 to
10,000 gallons; Tractor with Steer Trailer; Truck mounted Crane
with load bearing surface, either mounted or pulled

GROUP 10 Transit Mixer and Trucks hauling concrete (10 yds
to 15 yds); Trucks, side, end, and bottom dump (over 20 yrds
including 30 yds); Water Tank Truck (10.001 to 12,000 gallons);
Fork Lift, over 16,000 lbs; Flaherty Spreader Box Driver; Flow
Boys Semi-end Dumps

GROUP 11 Mechanic, Field

GROUP 12 Tournarocker, D.W.'s and similar, with 2 or 4 wheel

power tractor with trailer, gallonage or yardage scale, whichever

is greater; Transit Mixers and Trucks hauling

-• GROUP 13 Transit Mixer and Truck hauling concrete ( over 20
yds.); Truck, side, end and bottom dump ( over 40 yds to 50 yds)
and bottom dump ( over 40 yds to 50 yds)

GROUP 14 Trucks, side, end, and bottom dumps ( over 50 yds to

- 100 yds)

.3,

GROUP 15 Helicopter Pilot hauling employees or material;
Trucks, side, end, and bottom dump ( over 100 yards)

Truck-Tractor pulling 2 trailers-Add .10 cents yrdage scale for
second trailer; 3 trailers- add .20 cents for third trailer

D`

Truck pulling Farm tilt drop, utility and pole trailer ( except
semitruck or lowboy)-add . 15 cents yardage scale

Winch Truck-takes classification of Truck on which Winch is
mounted

FOOTNOTE:
A.Employer contributes 8% of basic hourly rate for over 5 years
service and 6% for 6 months to 5 years service as vacation pay
credit

WELDERS-RECEIVE RATE FOR CRAFT PERFORMING OPERATION TO WHICH

^

^ WA910009 - 9
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WELDING IS INCIDENTAL.

Unlisted classifications needed for work not included within the
scope of the classifications listed may be added after award only
as provided in the labor standards contract clauses (29 CFR
5.5(a) 1(ii)).

END OF GENERAL DECISION

^

^
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KEH-5321 ( W-125)
March 9, 1992

SUPPLEMENTARY CONDITIONS

EXCAVATION - GROUT VAULTS 106 THROUGH 109
HANFORD SITE, RICHLAND, WASHINGTON

PART 1- CONTRACT SPECIFICATIONS AND DRAWINGS

1.1 Five (5) sets of the specifications and drawings will be

furnished the Contractor without charge. Additional sets will be

furnished on request at the cost of reproduction. Sets are available in

the Contract Administration Manager's office of Kaiser Engineers Hanford.

Company, 801 First Street, Richland, Washington.

PART 2 - REVISIO N OF CONTRACT GENERAL CONDITIONS

2.1 Section 1, on Page 1

2.1.1 Add the following definitions:

Annual Unit Price Contract - A contract consisting of unit

prices for approximately one year duration to perform a series of Jobs.

Job - A project performed under a unit price contract. Each Job

is separate and distinct, funded separately from other jobs directed under

the same Annual Unit Price Contract.

2.1.2 Delivery Order - A document which describes in detail work to be

accomplished by the Contractor for Unit Price Items of the contract.

2.2 Section 7 on Page 3

2.2.1 Revise Section 7 as follows:

2.2.1.1 Renumber Subsection 7.2 to 7.3 and Subsection 7.3 to 7.5.

2.2.1.2 Insert a new Subsection 7.2 as follows:

"7.2 Payment Bond for Annual Unit Price contracts. If a unit
price Contract is awarded for a year or more duration or until year's end
and no work is performed, no payment bond will be required regardless of
the bid price of the contract. A Payment Bond will be required at such
time that the total contract price of job orders exceeds $25,000.00. The
Contractor shall furnish, on a form provided by KEH, or similar, payment
bond as described in Subsection 7.1 above before work on the job order may
commence."

-1-



2.2.1.3 Insert a new Subsection 7.4 as follows:

"7.4 Performance Bond for Annual Unit Price contracts. If a.
unit price contract is awarded for a year or more duration or until. year's
end and-no work is performed, no performance bond will be required
regardless of the bid price of the Contract. A Performance Bond will be
required at such time that the total contract price of job orders exceeds

000.00. The Contractor shall furnish, on a form provided by KEH, or$25 ,
similar, a performance bond as described in Subsection 7.3 above before
work on the job order may commence."

2.3 Section 8 on Page 3

2.3.1 In the first sentence change "Best Rating of B+XV" to "Best
Rating of B+VI".

2.4 Section 16 on Page 5

^ 2.4.1 Delete subsection 16.4 in its entirety and add the following:

^--
"16.4 If any change order, or the cumulative effect of some or

all of the change orders under this section, causes an increase or
decrease in the Contractor's cost of, or time required for the performance
of any part of the Work, whether or not changed by any such order, KEH
shall make an equitable adjustment and modify the Contract in writing to
be signed by both parties ("Modifications"). However, except for a
"proposal for equitable adjustment" (hereafter referred to as proposal)
based on defective Specifications, Contractor shall not be entitled to

- claim costs incurred more than thirty (30) days prior to the submission of
a proposal (except as may be extended in subsection 16.5) or prior to

" providing the written notice required by this section. In the case of
defective Specifications for which KEH is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the
Contractor in attempting to comply with the defective Specifications.

2.5 Section 27 on Page 20

2.5.1 Insert new Subsection 27.4 as follows:

"27.4 As a Contractor to KEH, your employees and subcontractors
are entitled to use the KEH Employees' Concerns Program and Hotline (376-
7956 this is 24 hours per day, 7 days a week), for any issues in the
environmental, safety/health, security, and quality compliance areas.
Messages may be left anonymously, and all concerns are handled with
confidentiality. Employee concerns may also be submitted in person or in
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KEH-5321 (W-125)

March 9, 1992

writing to KEH Employee Concerns Office, 1200 Jadwin Ave., TCPC, Richland,
Washington, by submitting Form #029225A (sample appended to Supplementary
Conditions) during normal business,.hours Monday through Friday 7:30 a.m.
to 4:00 p.m_

-3-
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1^fQTCCE OF ENIPLOYEE CONGERI^f Concern Number:
Date:

_mpioyee Name (OPTIONAL): Phone/MSIN:

I do not want my name revealed to anyone other than the Employee Concerns Program Manager.

(Signature) (Date)

Concern Description - Proposed Resolution:

Received by: DivlDept: Date:

Primary Investigator: Div/Dept:

Secondary investigator: Div/Dept:

INSTRUCTIONS

Any KEH employee or subcontractor employee may express a concern about safety, health, security, quality,
environmental protection, wrongdoing, or working conditions by using this Notice of Employee Concern (NEC) or by
visiting or phoning the Employee Concerns Program Office (Telephone 6-8595).
Instructions for using this form follow:

1. NAME, PHONE, MSIN: You need not identify yourse/L However, concerns are often difficult to resolve without
discussion.

2. CONFIDENTIALITY: All concerns are handled in a confidential manner. You may discuss your confidentiality desires
with the Employee Concerns Office.

3. DESCRIPTION: Be specific and inc/ude important information, such as witnesses, actions, times of events, buildings,
equipment, documents, etc. You may suggest a resolution.

4. SUBMITTAL: Send this NEC to the Employee Concerns Program (ECP) office at MSIN E6-64, or any KEH manager of
your choice.

5. RESPONSE: You will be notified verbally, or in writing of the results. Anonymous concerns may be posted on Employee
Concern boards, depending on the confidentiality of the information.

IMPORTANT
You have an option of reporting or checking on your concerns.

376-7956 Hotline Number
376-8595 Employee Concerns Office (E6-64)

i

ti

MAt.lb(.. Htr.. r^221 e



NOTICE OF EMPLOYEE CONCERN
Page 2

Concern Number:

Date:

4upplemental Information and Resolution Summary:

Employee Concem Completion Date:

Primary Investlgator:
(Signature)

Individual Notifying Employee:

KEH ECP Manager Completing Closure:

Presidential Review/Approval (OPTIONAL):

Date: MSIN:

Date:

Date:

Date:

Method of Employee Notification:

Employee agrees that actions and feedback were responsive to concern?
L1

YES
F-1

NO FIN/A

Employee InRial: ECP Manager Initial:

Empioyee's Comments at Closure:

C`
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PART 1 - GENERAL

1.1 INTRODUCTION

SECTION 01010

SUMMARY OF WORK

1.1.1 Project W-0125 for construction of grout disposal vaults is
located near the 200 East Area in the Controlled Access Area of the Hanford
Site, approximately 28 road miles north of Richland, Washington.

1.1.2 This Specification provides for earthwork activities and
diffusion barrier placement for vaults 106 through 109 and as shown on the
Drawings.

1.2 STATEMENT OF WORK

1.2.1 Scope: Work consists of furnishing labor, equipment, and
materials for the earthwork and diffusion barrier placement portion of

30
facility in accordance with the Contract Documents.

1.2.2 Work Included: Following itemization is intended to be broad in
scope to identify major work elements and is not all inclusive.

1.2.2.1 Construct access and haul roads.

1.2.2.2 Excavate access ramp and construction base at elevation 604 for
4 vaults.

1.2.2.3 Structural excavation for concrete basin and leachate collection
sump below elevation 604.

1.2.2.4 Install shoring.

1.2.2.5 Protection of ground water monitoring wells and sealing of
boreholes.

cr 1.2.2.6 Diffusion barrier placement.

1.2.2.7 Backfill placement.

1.2.2.8 Construct berms for run-on drainage control.

1.2.2.9 Stabilize berms.

1.2.2.10 Maintain berms, access roads, haul road, and access ramp.

1.3 DRAWINGS

1.3.1 Drawings which show work to be accomplished by the Contract
Documents are listed in Schedule of Drawings.

W125C1.SP.2889 01010 - I W-125-C1
Rev 0



PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION

a,
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SECTION 01019

ITEMS FURNISHED FOR CONSTRUCTION

0

,^•.

cr^

PART 1 - GEN E RA L

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to extent designated herein.

1.1.1.1 Code of Federal Regulations (CFR)

Title 30 Mineral Resources

Part 56

1.2 SUBMITTALS: Not Used

1.3 GENERAL

Safety and Health Standards -
Surface Metal and Nonmetal
Mines

1.3.1 Material and equipment furnished or made available for
incorporation into the Work are set forth in this Section. Other services
and utilities provided are covered in other sections of this Specification.

1.3.2 Meet the provisions of Section 9 of the Contract General
Conditions for items furnished for construction.

1.3.3 Provide KEH access to premises where items furnished for
construction are stored before incorporation into the Work.

1.4 MATERIAL AND EQUIPMENT

1.4.1 Gravel and Sand

1.4.1.1 Unmined natural deposits are available at no cost from sites
designated by KEH within 6 miles of Project site. Materials will not meet
physical properties required in this Specification without adequate
processing.

1.4.1.2 If Contractor elects to utilize available gravel sites he shall
furnish equipment and labor required to excavate, process, load, transport,
and place material.

1.4.1.3 Material shall be used only for the Work covered by this
Specification and no gravel or sand, processed or unprocessed, shall be
transported off the Hanford Site.

W125C1.SP.2889
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1.4.1.4 Access to gravel sites and travel between gravel and construction
sites shall be on roads designated by KEH and use shall be in accordance
with Section 01500.

1.4.1.5 Operations of gravel sites shall meet the following requirements.

a. Confine removal of overburden and top soil to areas
designated by KEH. Stabilize blow sand areas after surface has been
disturbed, with gravel or other approved method to prevent wind erosion.

b. Make no excavation or bank cut within 100 feet of power
lines, paved roads, railroads, security fences, or other permanent
structures.

c. Excavating and processing shall be in accordance with
30 CFR 56. Correct operations identified by KEH to be hazardous to life or
property.

d. Explosives are prohibited articles described in Section 56
of the Contract General Conditions and shall not be brought to the Hanford
Site or proposed for use without written KEH approval.

e. Temporary structures are permitted at gravel site for
offices, storage or repair facilities necessary for gravel removal and
processing. No facility for habitation will be permitted.

f. Use of gravel sites are nonexclusive. Others may also enter
to excavate material required for other work.

g. Upon completion of operations clear gravel site of debris,
temporary structures, and equipment. Grade excavated area, properly slope
banks, and stabilize to prevent wind erosion. Conditions identified by KEH
as not meeting these requirements shall be corrected before final acceptance
of the Work.

h. Right to use gravel sites may be terminated by KEH for
failure to meet the requirements set forth or for abandonment of operations
under this Contract. Right to use gravel will terminate without notice upon
acceptance of Work under this Contract.

rn
1.4.2 Backfill material will be furnished by KEH, for incorporation
into the Work. Backfill material is presently stockpiled at the Site
approximately 1/2 mile from the Project.

PART 2 - PRODUCTS

Not Used

PART 3 - EX ECUTION

Not Used

W125C1.SP.2889
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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 ESTIMATED QUANTITIES

1.3.1 The quantities of the unit price items listed below are estimates
only. The Contractor will be required to complete the work specified in
accordance with the contract unit price even though the actual quantities
involved may be less than estimated. For any work which exceeds the
estimated quantity, an equitable adjustment will be made as provided by the
appropriate clause of the Contract General Conditions.

Item No. Descriotion uni t Estimated Otv

1. Earth Excavation for job 1
Grout Vaults

^.

2. Access Road Excavation Bank Cubic 125,000
Above Elevation 670.00 Yard

1.4 MEASUREMENT AND PAYMENT
^r

1.4.1 It is mutually agreed that the contract unit prices for the
following items as described in the Schedule of Unit Price Items and in the
following paragraphs, shall be full compensation for furnishing all
materials, equipment and labor, and for all other expenses incidental to
this contract, in accordance with the requirements of the specifications and
drawings, and no further compensation of any kind or description will be

-- made.

1.4.2 Earthwork excavation for grout vaults. (Item 1)

a 1.4.2.1 All work for the earthwork excavation for grout vaults,
including certain related work, as specified in the contract specifications
and indicated on the construction drawings is established as I job. Payment
will be made at the contract price for 1 job (item 1). Item 1 includes all
contract work not included in Item 2. Item 1 related work includes
excavation (excavation below 670.00), shoring, diffusion barrier work,
handrails, construction of berms, stabiliation, construction of access and
haul road.

1.4.3 Excavation of Existing Stockpile Area (Item 2)

1.4.3.1 It is anticipated that an indeterminate amount of excavation
(Item 2) will be necessary for construction of the access road as shown on
drawing H-2-79695 sheet 1. Therefore, all excavation work above elevation
670.00, and between W43950 and W45394 of the Hanford Plant Grid shall be

W125C1.SP.2889 01025 - 1 W-125-C1
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designated as item 2. The Contractor shall furnish all labor, material,
equipment, and other incidental resources as required to complete this work.
The quantity of this work shall be determined by calculating the in-place
volume (bank cubic yards) of the earthwork to be excavated. KEH will
perform a topographical survey of the area to be excavated prior to the
start of the work and will calculate the volume using the Average End Area
Method. Compensation will be made to the Contractor at the unit price rate
for the volume of earthwork excavation calculated by KEH. This compensation
shall constitute a final and complete equitable payment for the work
regardless of the actual manhours, equipment, material, or incidental
resources used in performing the work. It is expected this work may be
executed concurrent with other Contractor effort, but it is not intended to
interfere with critical path activities. Therefore, there will be no
adjustment in the contract time for work performed.

M

r"

1.4.3.2 A lesser variation of the estimated quantity of actual work
performed will not be the basis for an adjustment in contract unit price.
For any work which exceeds the estimated quantity by 25 percent in the Unit
Price Schedule, an equitable adjustment will be made as provided by the
appropriate clause of the Contract General Conditions. There is no warranty
made that the actual quantity of work will equal the estimated quantity of
work.

PART 2 - PR DUCT

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION

0%
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SECTION 01027

APPLICATIONS FOR PAYMENT

PART I - GENERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 FORMAT

1.3.1 Complete Form KEH-1026.00, Progress Estimate Backup, sample
appended. Contractor developed substitutes for form may be used with prior
approval of KEH.

1.3.2 Complete Form KEH-0959.00, Monthly Estimate of Work Completed,
sample appended, or include following in letter requesting payment.

Subtotal Value of All Pay Items SX,XXX.XX
Complete to date (Include modifications)

Allowance for Material Stored on Site:
Previous Net Allowance SX,XXX.XX

- Minus Materials Placed SX,XXX.XX
Plus Materials Stored SX,XXX.XX

Net Allowance SX, XX X. XX

Subtotal Value Completed to Date SX,XXX.XX
Less Previous Payments SX,XXX.XX
Less Other Charges from KEH SX.XXX.XX

Subtotal Deductions S X 'XXX.X X

Total Payment Requested SX,XXX.XX

Less Retainage at SX.XXX.XX

Total Payment Allowed SX,XXX.XX

1.4 APPLICATION PROCEDURE

1.4.1 Payments to Contractor specified in Section 15 of Contract
General Conditions are initiated by Contractor making application as
follows.

1.4.1.1 Begin application by completing Form KEH-1026.00. For lump sum
contracts, each application shall include, as minimum, breakdown of Contract
price for items listed in Section 01310 and percent complete for each item.

1.4.1.2 Review backup sheets with KEH approximately 5 days before end of
pay period and adjust data if required by KEH.

1.4.1.3 Finalize application by meeting requirements of Paragraph 1.3.2.

W125C1.SP.2889 01027 - 1 W-125-C1
Rev 0
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1.5 PAYMENT PROCEDURE

1.5.1 Upon receipt of application, KEH will audit data and check for
compliance with requirements of Section 01720. When satisfied that Contract
requirements are up-to-date, Form KEH-0959.00 will be signed by KEH.

1.5.2 Copy of signed Form KEH-0959.00 showing amount of payment to be
made will be furnished to contractor.

1.5.3 KEH will mail check to Contractor's designated address.

1.6 ADDITIONAL DATA REQUIRED

1.6.1 When processing applications for payment and preparing payment
documents, KEH may require data to substantiate and Justify amounts
requested. Processing of payment documents may be delayed if data is not
forwarded expeditiously to KEH.

1.6.2 Requests for payment for equipment or material which Contractor
has received, but has not installed, shall be accompanied by invoice or
other data to provide evidence that title to equipment or material is held
by Contractor.

;.t)

0^
PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

"•' Not Used

C?^
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KA/SER ENG/NEERS MONTHLY ESTIMATE OF WORK COMPLETED
NANRORO

COqU^tlMP.O.NO. ff4miliNO. ' Data

Namy Of Contractor

AJErelf

Vatuw Of Work

IniL4:AmOOntOICOntfiCt TOtalAmountGlMYddKatWnetoDile TOtilAdhOtedCOOIOQAIIIOOM1I

I S S S

Deuription Amount

L•timated Work Completed to(Date)

Lefi: s

WeeiousPayments

OtnerChirges
$IkeplamUelow)

TatalDeduations If

Adjusted Piyment Requested $

Less Retainage ® X

Total Pf yrncnt Allowed

O

tcerutymatJhaeeeerflredthB periodlcalestimaledated 10f

and that to the best of my knowledge and belief it is a true and corre0 statement of work perJofined and thatlhe contractor's Fsalemenl of

his account and amount due him is correa andjust. and the quantities included in this ntimate have been perlormed in lull accordance with

the terms and conditions of the corresponding connruaion documents.

rOn THE CONTRACTOR KAISFR ENGINEERf HANFORD COMPANY

By
ProqectManager

as, sy
Field Contract Engineer

KEN-0ri9.OO (U3AW)
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kA SECTION 01040

COORDINATION

PART 1

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 CONSTRUCTION ACTIVITIES

1.3.1 Coordinate construction activities to ensure efficient and
orderly sequence of work, with provisions for accommodating items to be
installed later.

1.3.2 As noted in Section 29 of the Contract General Conditions, other
contracts may be under construction concurrently with the Work included in
this Specification. Coordinate activities with other contractors for mutual
benefit. Coordination meetings may be required in addition to progress
meetings to keep parties informed of scheduled activities at interface

to points.

1.3.3 Certain onsite construction work related to Project will be
performed by others. Cooperate and coordinate work to eliminate
interferences and delays. Removal of contaminated soil will be done by
others. Assistance may be required during removal to expedite work and
minimize downtime.

1.4 WORK IN EXISTING FACILITIES

1.4.1 Existing site for grout vaults 102 through 105 is facility
currently under construction. Plan and schedule work to prevent
interference with current construction activities and access, and sustain
safety of construction personnel.

1.4.2 Maintain access to existing work areas as directed by KEH to
minimize disruptions to work force.

1.4.3 Keep work area safe and orderly for construction and operating
personnel. Clean work area after each work period and stack tools and
materials away from traffic areas.

1.4.4 Restrict excavation and access road construction to avoid
interference or disruption of construction access along existing access road
to Vaults 102 through 105.

1.4.5 Traffic on new access road shall be shared and coordinated with
Contractor for Vaults 102 through 105.

1.4.6 Maintain new access road in satisfactory and safe conditions for
duration of Contract.
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1.4.7 Construct haul road as necessary to safely transport required
excavation to designated disposal area. Construct to provide safe merging
with access road.

1.4.7.1 Locate haul road to avoid area within 10 feet of site for ground
water monitoring well shown on the Drawings.

1.5 CONNECTIONS TO EXISTING SYSTEMS

1.5.1 Advance notice of work that will affect existing systems shall be
given to KEH. Careful planning and scheduling of work is required to
coordinate operations of existing systems to keep disruptions at minimum.

1.5.2 As required in subsection 50.7 of the Contract General
Conditions, connections to existing systems shall be scheduled well in
advance for work to be done. KEH will coordinate schedule with Contractor
and utility.

1.6 ACCESS TO WORK AFTER POSSESSION

o. 1.6.1 Access to warranty work as specified in Section 24 of the
Contract General Conditions or access to work after possession as specified

c" in Section 20 of the Contract General Conditions will be coordinated by KEH
with other contractors, and users of facility. Notify KEH in advance of

- proposed work to minimize disruptions.

PART 2 - PRODUCTS

Not Used

PART 3 - E X E C UT ION

Not Used

END OF SECTION

©%
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SECTION 01043

JOB SITE ADMINISTRATION

PART 1 - GENERAL

1.1 REFERENCES:

1.1.1 Reference Standards and Specifications: The following standards

and specifications including documents referenced therein, form part of this
Section to extent designated herein.

1.1.1.1 American National Standards Institute (ANSI)

Z41-1983

Z8.71-1989

O

C-

.--

1.2 SUBMITTALS: Not Used

1.3 WORKING HOURS

Personal Protection-Protective
Footwear

Practice for Occupational and
Educational Eye and Face
Protection

1.3.1 Regular day shift working hours are from 7:00 am to 3:30 pm,
Monday through Friday, excluding holidays.

1.3.2 For other than regular day shift work refer to Section 51 of
Contract General Conditions.

1.4 BADGE, DOSIMETER, AND ORIENTATION

1.4.1 Work being within Controlled Access Area of Hanford Site, but
outside Limited Areas, badge and orientation requirements will be in
accordance with Section 56 of Contract General Conditions, but basic
dosimeters will not be required.

a 1.4.2 Badges will not be provided until notice to proceed letter has
been signed and returned to KEH, supervisors have attended KEH safety
training course, requirements of Section 55 of Contract General Conditions
have been received and approved by KEH, and site labor conference and
preconstruction meeting specified in Section 01200 have been completed.

1.4.3 Radiological training, medical examination, and other
requirements for work in radiation zones are specified in Section 01100.

1.5 EMERGENCY RESPONSE DRILLS

1.5.1 Personnel working on Hanford Site shall participate in emergency
response drills held approximately once every 3 months and lasting
approximately one hour.
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1.5.2 Maintain daily log or other suitable record of personnel names,
including subcontractors, working on Hanford Site.

1.6 SECURITY

1.6.1 Policy and Procedures: Contractor employees shall meet with
security policies and procedures specified in Sections 56 and 87 of Contract
General Conditions. Copies of KEH Security Procedures will be provided upon
request after award of Contract.

1.7 SAFETY REQUIREMENTS

1.7.1 Fire Safety

1.7.1.1 Address fire safety as part of construction safety plan required
by Section 55 of Contract General Conditions. Incorporate following
requirements into plan.

a. Utilizing portable shields wherever welding, cutting, or
grinding.

b. Maintaining fire watch minimum 1/2 hour after welding,
- cutting, or grinding.

c. Having fully charged fire extinguisher available whenever
welding, cutting, or grinding.

d. Method to control ignition of brush fires.

1.7.1.2 See Section 01500 for off-road driving and grass fire prevention
requirements.

1.7.2 Safety Apparel: All personnel are required to wear the following
in recognized construction areas or when on business at KEH's shop or yards.
Exception to these requirements for specific work tasks require approval
from KEH in advance.

1.7.2.1 Steel-toed type shoes meeting the requirements of ANSI Z41.
Shoes shall be constructed of substantial material, preferably leather.

cr Shoes shall be in good condition; damaged or exposed footwear is not
acceptable. Tennis shoes, canvas type shoes, or other athletic type shoes,
including those with steel toe protection, are not acceptable.

1.7.2.2 Approved eye protection with eye shield devices meeting the
requirements of ANSI Z87.1.

1.7.2.3 Hardhats.

1.7.2.4 Appropriate clothing. Tank-top type shirts, sleeveless shirts,
dresses or other than full length pants are not allowed in construction
areas.
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1.7.3 Job Safety Analysis

1.7.3.1 Job safety analysis required by subsection 55.2 of Contract
General Conditions shall address following work items as minimum. Add items
not included which require safety consideration.

a. Excavations.

b. Hazardous materials.

c. Shoring.

d. Welding or cutting.

e. Heat stress during diffusion barrier installation.

PART 2 - RO U TS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION

0^
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SECTION 01050

FIELD ENGINEERING

PART 1 - GENERA L

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.

1.2.1 Initial Survey Report: Submit Initial Survey Report identified
in Paragraph I.S.S.

1.2.2 Final Survey Report: Submit Final Survey Report indicating
grade poin t elevations with coordinate description for excavated area,
including construction berms and diffusion barrier placement identified in
Paragraph 1.5.6.

1.3 QUALITY CONTROL

1.3.1 Establishing alignment, support location, grades, and survey
before and after placement of diffusion barrier shall be the responsibility
of a Land Surveyor registered in the State of Washington and acceptable to
KEH.

1.3.2 Deliver field notes, records, and documentation to KEH to review
. and verify procedures used and accuracy of work.Y{

1.4 SURVEY DATA

^..° 1.4.1 Basic reference points with coordinate descriptions and bench
mark with elevation identified will be located by others.

1.4.2 Preserve bench marks and reference points, including stakes or
other markers established until removal is authorized by KEH.

1.4.3 From information and dimensions shown on the Drawings, perform
survey/layout required by the Work.

1.5 PROCEDURES

1.5.1 Before initial layout, field verify horizontal and vertical data.
Report discrepancies to KEH.

1.5.2 Establish adequate permanent reference points to be used during
constructi on, referenced to original control points. Record locations with
horizontal and vertical data on project record documents.

1.5.3 Protect and preserve control and reference points, until Work is
complete. Report loss or destruction of control points to KEH. Report
relocation or change in data affecting reference points.

1.5.4 Periodically verify data for control and reference points, and
construction stakes to maintain construction accuracy.
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1.5.5 After completion of excavation and construction of berms but
before diffusion barrier placement, survey area (grid size, 10'-0 x 10'-0
maximum in vault excavation) and provide survey notes to KEH.

1.5.6 After completion of diffusion barrier placement, perform final
survey (grid size 10'-0 x 10'-0 maximum) for the area containing diffusion
barrier.

PART 2 - P UCT

Not Used.

PART 3 - EXECUT I ON

Not Used

END OF SECTION
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SECTION 01065

PERMITS

PART 1 - GENERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 FEDERAL, STATE, AND MUNICIPAL LAWS, CODES, AND REGULATIONS

1.3.1 Required permits or licenses to do business are responsibility of
Contractor as specified in Section 6 of the Contract General Conditions.

1.4 HANFORD SITE PERMITS

1.4.1 General: Before certain types of work can be done at Hanford,
Contractor is required to have a permit. Permits are provided by KEH at no
cost, however, furnish information required and notify KEH in advance of
work requiring permit. Meet the requirements and restrictions set forth in
each permit. Keep permits visibly posted at site of work being performed.

C- 1.4.2 Excavation: Do not excavate without permit specified in
subsection 50.9 of the Contract General Conditions. Permit will be issued
before start of construction and is for duration of the Work.

1.4.3 Backfill: Permit required for each element of fill and backfill
and good for 5 days or duration of work element provided Work does not stop
for 5 consecutive days. Complete permit form, furnished by KEH, and return
to KEH for approval before starting work.

1.4.4 Tie-in: Separate permit required for each utility tie-in and is
valid until tie-in is complete. Permits furnished by KEH with 5 days
notice.

^ 1.4.5 Hazardous Work Permit: Start no work without permit. Permit
will provide personnel protection requirements and restrictions for work
involving welding and cutting, confined spaces, hazardous materials, or
other hazardous working conditions. Permit is good for duration of
Contract.

1.4.6 Oversize Load: In addition to Washington State permit, obtain
permits for each movement of each oversize vehicle or load within the
Hanford Site. Permits will be furnished by KEH with 48 hour notice of
width, height, and length of oversized load and proposed route of travel.
Verify proposed route has been traveled and limitations have been
identified. See Section 01500, subparagraph 1.6.3.2 for additional
requirements.
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PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION
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SECTION 01100

SPECIAL PROJECT PROCEDURES

PART I - GENERAL

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications including documents referenced therein, form part of this
Section to extent designated herein.

1.1.1.1 Federal Standards (FED STD)

FED-STD-313C Material Safety Data,
Transportation Data, And
Disposal Data For Hazardous
Materials Furnished To
Government Activities

1.1.1.2 Washington Administrative Code (WAC)

Title 173, Department of Ecology

Chapter 173-303 Dangerous Waste Regulations

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures

1.2.1 Hazardous Materials: Submit list of hazardous materials to be
used. Include current Material Safety Data Sheet for each material.

1.2.2 Hazardous Material Storage: Submit proposed method for storage
of materials.

1.2.3 Hazardous Waste: Submit physical descriptions and quantity of
waste and waste containers to be generated.

1.3 HAZARDOUS MATERIAL REQUIREMENTS

1.3.1 Hazardous products, defined in Section 111 of the Contract
General Conditions, whether specified, recommended, or voluntarily
requisitioned by Contractor, shall be governed by requirements of
FED-STD-313 and Section 111 of the Contract General Conditions.

1.4 DANGEROUS WASTE HANDLING REQUIREMENTS

1.4.1 Dangerous waste, defined in WAC Chapter 173-303, generated by
Contractor at Project shall be turned over to KEH for disposal.

1.4.2 Contractor personnel who handle, transfer, accumulate, or
otherwise work with dangerous waste shall be trained by KEH to the
requirements of WAC Chapter 173-303-330.
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1.4.3 Report dangerous waste or hazardous material spills to KEH
immediately.

1.4.4 After identification of dangerous waste to be generated, a
satellite accumulation area will be designated for Contractor to deposit
waste.

1.4.5 KEH will provide 55 gallon disposal barrels for use by Contractor
to dispose of hazardous waste.

1.4.6 Identify and package dangerous wastes including accidental spills
as approved or directed by KEH.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTI ON

Not Used

END OF SECTION

:
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PART 1 - N RA

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 PROCEDURES

SECTION 01200

PROJECT MEETINGS

1.3.1 Representatives from KEH and Contractor, including major
subcontractors, shall participate in project conference and meetings.
Representatives from Operating Contractor and DOE may attend as required by
items to be discussed.

1.3.2 Meeting times and locations shall be mutually agreed to by
Contractor and KEH and will be held at the Hanford Site in Richland,
Washington, except informal design reviews. KEH will issue notices of
meetings and prepare meeting minutes which will be distributed to project
participants.

1.4 SITE LABOR CONFERENCE

1.4.1 Before starting construction onsite, conduct informational
conference on Hanford Site labor requirements applicable to Project. KEH
will provide meeting notice to representatives from labor organizations,
identified by Contractor, whose members may be utilized in construction and
are to attend conference. Contractor shall present proposed work plan and
craft utilization, and review Contract General Conditions relating to labor.

1.5 PRECONSTRUCTION

1.5.1 Meeting will be scheduled by KEH before start of onsite work.
Authorized representatives of Contractor and major subcontractors shall
attend and KEH will advise others having interest in Work. Meeting will be
chaired by KEH.

T
1.5.2 Following items, as minimum, will be incorporated into agenda for
meeting.

1.5.2.1 Point of contact and key personnel representing Operating
Contractor, Safety, QA/QC, Acceptance Inspectors, Construction Engineers,
and Contracts personnel.

1.5.2.2 Schedule requirements and restraints, submittals and work
limitations.

1.5.2.3 Safety, construction progress meetings and frequency, and
certified payrolls.

1.5.2.4 Report requirements and frequency.
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1.5.2.5 Quality requirements.

1.5.2.6 Major material and equipment lists.

1.5.2.7 Other pertinent items.

1.6 CONSTRUCTION PROGRESS

0

0%

1.6.1 Meetings held weekly at time and location determined at
preconstruction meeting will be approximately one hour long.

1.6.2 KEH will chair meeting and request attendance of key personnel
required. Authorized representatives of Contractor and pertinent
subcontractors shall attend.

1.6.3 Purpose of meetings is to monitor status and provide forum for
exchange of pertinent information related to the Work. Major topics may
include, but not be limited to, following.

1.6.3.1 Schedule, cost, and construction status.

1.6.3.2 Design and scope changes.

1.6.3.3 Submittal status, key material, and equipment delivery status.

1.6.3.4 Potential problem areas.

1.6.3.5 Inspection and testing status.

1.6.3.6 Action item status, goals for next meeting.

1.6.3.7 Other appropriate items.

1.6.4 Meeting minutes will be issued by KEH as promptly as possible
following meeting. Action items will be identified with assigned follow-up.
Issues resolved will be reported in minutes, as well as closed action items.

PART 2 - PRODUCT S

Not Used

PART 3 - EXECUTION

Not Used
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SECTION 01300

SUBMITTALS

PART I - GENERAL

1.1 DESCRIPTION

1.1.1 This Section summarizes submittals required in Contract General
Conditions and Part 1 of each section of this Specification. It explains
type of submittals required, and describes procedures for submittals and
review.

1.1.2 Submittals required are summarized in Article 1.3. Each
submittal is identified by General Conditions and Specifications
Section/Paragraph Number and Title. Submittals are required for either
'Review and Approval" or "Review for Record".

1.1.2.1 Submittals requiring review and approval are to receive approval
before procurement, fabrication, or construction is started.

-^ 1.1.2.2 Submittals requiring review for record are those on which
procurement, fabrication, construction or acceptance testing may proceed,
but acceptance is contingent upon compliance with Drawings and

^.• Specifications.

1.2 SUBMITTAL PROCEDURES

1.2.1 Transmit submittals to KEH by Data Transmittal/Review form
KEH-1838, furnished by KEH.

1.2.2 Identify each submittal by Section/Paragraph Number and Title
noted in Article 1.3. Number of copies required for retention by KEH are
shown in Summary and include 2 copies to be returned to Contractor.
Additional copies required for Contractor uses shall be added.

1.2.3 Review each submittal for completeness, compliance with Contract
Documents, and proper identification before sending to KEH. Submittal data
shall either be stamped showing review process has taken place or Data
Transmittal form may be signed with statement of "Reviewed for Compliance."
Submittals not stamped or signed to show review will be returned without
consideration.

1.2.4 Submittals requiring review and approval will be stamped by KEH
and marked "Approved", "Approved with Exception" or "Not Approved, Revise
and Resubmit." Approval of submittals does not relieve Contractor of
responsibility for errors contained therein.

1.2.4.1 Approved submittals are identified by submittal stamp with
"Approved" or "Approved with Exception" box checked. "Approved" signifies
general concurrence to achieve conformance with design concept of Project
and compliance with requirements of Contract Documents. "Approved with
Exception" signifies general concurrence with noteworthy comments or
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clarifications. Approval of specific item shall not be construed as
approval of system or assembly of which item is a component.

1.2.4.2 A submittal which is not approved is identified as "Not Approved,
Revise and Resubmit." Submittal is considered by KEH to be technically
deficient or incomplete and therefore, unacceptable. Resubmittal is
required, hence fabrication, procurement, or performance of procedures shall
not proceed.

1.2.4.3 Upon receipt of deficient submittal data, make corrections noted
on transmittal and resubmit data to KEH within 10 calendar days.

1.2.5 Materials and equipment fabricated or installed without required
approved submittals, or which differ from approved Drawings or vendor data
are subject to rejection and replacement at Contractor's expense.

1.2.6 Delays arising from failure to submit, in timely manner, required
Drawings, and other related data described in Contract Documents, shall not
constitute excusable delays for extensions, unless excusable under other
provisions of Contract. Allow 15 calendar days for KEH review and
disposition of submittals, including shop drawings and vendor information,

C14 required to be furnished. Time period will be measured from date of receipt
of submittal in KEH's office to date of return mailing.

1.2.7 Contractor is responsible for dimensions to be confirmed and
correlated at Project site.

1.2.8 Submittals for review and record will be reviewed and filed.
Incomplete or inaccurate data will be returned marked "Resubmit" with
appropriate comments, and items procured or work performed shall be
corrected. Payment for equipment will not be made unless required Vendor
Information has been furnished.

1.2.9 Supplemental submittals shall contain sufficient data to show
substantial compliance with Drawings and Specifications. Identify each
submittal by Specification Section number and Paragraph number or referenced
Drawing number and detail. Improperly identified or incomplete submittals
will be returned without consideration.

1.2.10 Procedures for performing certain items of work are required to
be submitted for review and approval before work is commenced. Those work
procedures which have been approved by KEH for work similar to that to be
accomplished on Project may not need to be reapproved. Forward one copy of
previously approved procedure to KEH by Data Transmittal/Review form and
identify by Section/Paragraph Number, Title, and either procedure number or
project number for which procedure was approved. Submittal will be reviewed
by KEH and if acceptable retained for record. If previously approved
procedure is not acceptable submittal will be returned with requirements for
resubmittal.
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1.3 SUMMARY OF SUBMITTALS

General
Conditions

Section/Para. Submittal Review and Review
Number Title Quantity Approval For Record

CONTRACT GENERAL CONDITIONS
55.1 Certificates of First 5 Before

Aid Training (WISHA badging
requirements)

55.2 Safety Program and 5 Before
Job Safety Analysis badging

55.3 Industrial Injury/ 5 Before
Illness Experience badging

55.5.1 OSHA Form 200 5 5th
working
day, each
month

55.6 Equipment Certi- 5 Before
fication badging

Specifications
Section/Para. Submittal Review and Review

Number Title Quantity Approval For Record

T FIELD ENGINEERING
01050/1.2.1 Initial Survey Report 10

01050/1.2.2 Final Survey Report 10

SPECIAL PROJECT PROCEDURES
01100/1.2.1 Hazardous Materials 10

and Material Safety
Data Sheet

01100/1.2.2 Hazardous Materials 10
Storage

W125C1.SP.2889 01300 - 3

Before diffusion
barrier placement

Before final
acceptance

5 days
before
material
delivery

5 days
before
material
delivery
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Specifications

C,

Section/Para.
Number

Submittal
Title Quantity

Review and
Approval

Review
For Record ^

SPECIAL PROJECT PROCEDURES (Continued)
01100/1.2.3 Hazardous Waste 5 5 days

before
material
delivery

PROGRESS SCHEDULES
01310/1.2.1 Progress Schedule 10 10 days

after notice
to proceed

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS
01500/1.2.1 Anchoring and 5 Before placing

Enclosure Methods field office

DIFFUSION BARRIER
02147/1.2.1 Laboratory Reports 15 Before

producing
asphalt

02147/1.2.2 Handling, Placing 15 Before
and Compaction field
Procedure demonstration

02147/1.2.3 Log of Barrier 15 7 days
Placement after

placement
is
completed

EARTHWORK
02200/1.2.1 Method to Prevent 5 Before

Damage During excavation
Excavation commences

02200/1.2.2 Shoring Design 10 Before
shoring
installa-
tion
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PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION
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PART 1 - GENERAL

1.1 REFERENCES: Not Used

SECTION 01310

PROGRESS SCHEDULES

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.

1.2.1 Progress Schedules: Submit following schedules required in
Article 1.3.

1.3 PROGRESS SCHEDULES

1.3.1 Schedules identified in Section 5 of the Contract General
Conditions shall be in accordance with following.

1.3.1.1 Show order Contractor proposes to carry on the Work, starting
dates of the several salient features of the Work including procurement of
materials and equipment, and contemplated dates for completion. Each
schedule shall be in form of bar chart of suitable scale to show percentage
of Work scheduled for completion at any time with separate bar for each
activity. At end of each week or at end of other periods of time specified
in Contract, prepare and submit one copy of chart showing actual progress at
end of period.

1.3.2 Organize schedule to show activities relative to each major
subcontractor and supplier. Provide subschedule to define critical portions
of entire schedule.

1.3.3 Schedule shall include design activities and milestones, delivery
date of design documents, construction activities, progress milestones, and
include, but not be limited to, following activities.

1.3.3.1 Bond and insurance.

tr 1.3.3.2 Submittal schedule.

1.3.3.3 Mobilization.

1.3.3.4 Survey.

1.3.3.5 Clearing.

1.3.3.6 Excavate access and haul roads.

1.3.3.7 Excavate construction base for vaults.

1.3.3.8 Install shoring.

1.3.3.9 Foundation excavation for Vaults 106, 107, 108, and 109.
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1.3.3.10 Produce diffusion barrier material for installation under Catch
Basin for Vaults 106, 107, 108, and 109.

1.3.3.11 Placement of diffusion material.

1.3.3.12 Backfill.

1.3.3.13 Construct berms.

n

1.3.3.14 Stabilization.

1.3.3.15 General cleanup.

1.3.3.16 Deliver record documents.

1.3.3.17 Contract closeout.

1.3.3.18 Punchlist and demobilize.

1.3.4 Schedule shall show, as minimum, accumulated percentage of
completion of each activity and total percentage of work completed as of
last work day of each month.

1.3.4.1 Develop an "S" curve from percentage of total work figures and
superimpose on schedule.

1.3.4.2 Show dollar value or percentage of total next to each activity
shown on schedule. Figures will be basis for determining progress payments
described in Section 01027.

1.4 REVISIONS TO SCHEDULES

1.4.1 Whenever KEH determines there are significant variances between
actual and scheduled progress, endangering completion within Contract
completion time, Contractor may be required to prepare and submit revised
schedules.

1.4.2 Monthly, submit a copy of the schedule progress to date with
projected completion date of each activity. Identify activities modified
since previous submittal, major changes in scope, and other identifiable
changes. Indicate percent complete for each activity to determine monthly
progress payment.

1.4.3 Provide narrative report to define problem areas, anticipated
delays, and impact on schedule. Report corrective action taken, or
proposed, and its effect, including changes on schedules of separate
contractors.

1.4.4 Distribute copies of revised schedules to KEH Project file,
subcontractors, suppliers, and other concerned entities. Instruct
recipients to promptly report, in writing, problems anticipated by
projections shown in revised schedules.
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1.4.5 If Contractor fails to submit progress schedule specified in
Paragraphs 1.4.1 or 1.4.2 within requested time, KEH may withhold approval
of progress payments until Contractor submits required schedules.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used

END OF SECTION
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SECTION 01400

QUALITY ASSURANCE

PART 1 - GENERAL

1.1 REFERENCES: Not Used

1.2 SUBMITTALS: Not Used

1.3 INSPECTING AND TESTING

1.3.1 In accordance with Section 19 of Contract General Conditions, KEH
will perform following.

1.3.1.1 Soil compaction testing.

1.3.1.2 Diffusion barrier compaction testing.

1.3.1.3 Witness specific inspection and witness points.

1.3.1.4 Perform final acceptance inspection.

1.3.2 Specific Inspection and Witness Points

1.3.2.1 Adhere to inspection points required. Ensure personnel have
^ completed inspections of and approved portions of work in accordance with

Contract requirements before notifying KEH.

a. Specific inspection points are defined as follows.

y, 1) Construction inspection (H): Required for witnessing
of specific construction features, before further construction is allowed to
proceed.

2) Witness (W): Selected for inspection at the option of
KEH. Work may proceed upon verbal release by KEH or upon expiration of one
hour beyond scheduled time of witnessing.

o^
b. H points. Except where longer period is specified, notify

KEH at least 4 working hours before each point.

1.3.2.2 H & W points are listed in Article I.S.

1.4 OPEN ITEM DEFICIENCY AND NONCONFORMANCE REPORTING

1.4.1 KEH utilizes Open Items Reports and Nonconformance Reports (NCR)
to document deviations from Contract requirements.

1.4.1.1 Open item reporting: Documented on the Open Items List available
from KEH. Items shall be corrected by the Contractor without additional
direction. Correction shall bring item into compliance with Contract
requirements, using approved rework procedures or standards, without
violating contract requirements.
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1.4.1.2 Nonconformance report: Documented on nonconformance report (NCR)
forms. NCRs document deviations from Contract requirements when
characteristic, documentation, or procedure renders quality of an item or
activity unacceptable, or indeterminate. Nonconformances are identified by
a red construction hold tag, or blue NCR tag. A hold tag prohibits
movement, installation, processing, or further fabrication of nonconforming
items pending approval of the NCR disposition. An NCR tag identifies a
nonconformance, but allows work to proceed based on an approved NCR
disposition. No action shall be taken to correct or alter an actual
condition before receipt of an approved disposition. Tags are not to be
removed by anyone other than the agency who applied the tag.

1.4.2 Contractor shall ensure its organization is represented by
individuals with sufficient authority to commit Contractor to corrective
action requirements identified by KEH.

1.4.3 Open item deficiencies and nonconformances reported during
performance of Contract require resolution before completion and final
payment.

O
1.5 SCHEDULE FOR H, AND W POINTS

-,•

Section
Number Subject Type Offsite Onsite

DIFFUSION BARRIER
02147/1 Initial mixing of H X*

aggregate with
hydrated lime

All mixing of W
aggregate with
hydrated lime

02147/2 Initial asphalt H X*
coating of aggregate
for diffusion barrier
under concrete basin

All asphalt coating W
of aggregate for
diffusion barrier
under concrete basin

* Off-site requires 3 working days notification
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CT

Section
Number Subject Type Offsite

DIFFUSION BARRIER (Continued)

02141/3 All compaction H
demonstration

02147/4 All placement of H
diffusion barrier

02147/5 All backfill H
operations

EARTHWORK
02200/1 Initial excavation W

02200/2 Cutting, sealing, and removing H
bore hole casings

02200/3 Protection of ground W
monitoring wells

02200/4 Compaction procedure H
demonstration

02200/5 Backfill operations H

02200/6 Initial berming activities W

02200/7 Initial installation of W
stabilization material

02200/8 Road surfacing W

SITE APPURTENANCES
02850/1 Backfill operations W

PART 2 PRODUCTS

Not used

PART 3 - X T N

Not used

END OF SECTION
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SECTION 01500

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - N RA

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to extent designated herein.

1.1.1.1 National Fire Protection Association (NFPA)

NFPA 701 Methods of Fire Tests for
Flame-Resistant Textiles and
Films, 1989 Edition

1.1.1.2 Washington State Department of Transportation (WSDOT)

M41-10-91 Road, Bridge, and Municipal
Construction

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.
^..

1.2.1 Anchoring and Enclosure Methods: Submit methods proposed for
anchoring portable structures and enclosing underfloor area to meet the
requirements of this Section.

1.3 CONSTRUCTION FACILITIES

1.3.1 First Aid: Facilities are available at Building 2719EA in the
200 East Area to provide first line medical attention.

1.3.2 Operation and Storage Areas: Confine onsite operations,
including storage of materials, to laydown area designated by KEH.

1.3.3 Disposal Site for Waste: Dispose of construction material (wood,
rr paper, metal, plastics, etc.) at the Central Landfill, approximately 7 road

miles from Project. The Central Landfill is open only during regular
working hours. Dispose broken asphalt at Pit 10 approximately 13 road miles
from Project. Pit 10 is secured by a locked gate and requires 1 day
notification for access.

1.4 TEMPORARY UTILITIES

1.4.1 Water

1.4.1.1 Construction: Available from standpipe located outside 200 East
perimeter fence adjacent to Project. Furnish hauling, dispensing, and
temporary piping. Contractor furnished fittings for connection to water
source shall be approved by KEH before installation. Remove temporary
piping, hoses, fittings, and valves before final acceptance of the Work.
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Stand pipe valve is not freeze protected for cold weather use. Contractor
shall provide protection when used in cold weather.

1.4.1.2 Drinking: Furnish adequate drinking water, that meets health and
safety requirements, to employees.

1.4.2 Electric Power: Provide temporary. Remove temporary
installations upon completion of construction.

1.4.3 Telephone: None available.

1.4.4 Sanitary Facilities: Furnish and service chemical or other
approved sanitary toilets for employee use. Facilities shall meet
requirements of KEH which are available upon request.

1.5 ACCESS ROADS AND PARKING AREAS

1.5.1 Access to Project shall be by existing grout perimeter access
road, having no load restrictions, located outside 200 East Area.

1.5.2 Parking for Contractor's vehicles will be available at designated
storage and laydown or office areas.

1.5.3 Grass Fire Prevention: To reduce potential for grass fires, keep
off-road driving to minimum. Vehicles driving off-road or to remote
locations, shall carry a minimum 10 pound ABC dry chemical portable fire
extinguisher, communications equipment consisting of 2 way radio or mobil
phone (CB type radios are not acceptable), and shovel. Report fires
immediately to nearest Hanford Patrol, telephone 373-1780, and Hanford Fire
Department, telephone 373-1311.

1.6 TEMPORARY CONTROLS

1.6.1 Dust Control: Maintain work areas to prevent hazard or nuisance
to others. Accomplish dust control by sprinkling or other methods approved
by KEH. Repeat sprinkling at necessary intervals to keep disturbed area
damp at all times. Keep sufficient equipment on Project to accomplish dust
control as work proceeds and whenever dust nuisance or hazard occurs. No
separate or direct payment will be made for dust control and cost shall be
considered incidental to and included in Contract price.

1.6.2 Temporary Enclosures: Plastic sheeting materials used to form
enclosures shall be minimum 14 mils thick and have fire retardant properties
meeting the requirements of NFPA 701. Acceptable manufacturers are Winman
Corp (Plastic Division), St. Cloud, Minnesota; Lancs Industries, Kirkland,
Washington; and Protective Plastics, Inc, Greer, South Carolina.

1.6.3 Traffic Control: Temporary traffic control and barricades in
accordance with WSDOT M41-10, Section 1-07.23(3).
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1.6.3.1 Vehicle and equipment movement

a. Slow moving vehicles and equipment shall not travel on
Hanford Site roads during heavy traffic periods between 6:30 and 8:00 am,
and 3:30 and 5:30 pm.

b. Do not block existing roads.

c. Do not park on roadway shoulders.

1.6.3.2 Oversized vehicles and loads

a. Permits specified in Section 01065 are required for vehicles
or loads exceeding following dimensions.

1) Width: 8'-6".

2) Height: 14 feet.

3) Length: Single unit, 40 feet. Single trailing unit,
^ 48 feet.

^ b. Additional requirements for vehicles and loads exceeding
8'-6" width.

1) Display oversize load sign on front of towing vehicle
and rear of trailing unit.

WY

2) Attach red flags to each corner.

3) Notify KEH 5 days before moving loads.

4) Travel between 9:00 am and 2:30 pm unless special
arrangements are made.

c. Escort vehicle requirements.

1) Equip with oversize load signs and amber lights.

2) Vehicles or loads over 10 feet wide: Provide escort
cars in front and rear on 2 lane highways.

3) Vehicles or loads over 14 feet wide: Provide escort
car in rear on multiple lane highways.

4) Vehicles or loads over 20 feet wide: Provide escort
cars in front and rear on multiple lane highways.

d. Electrical escort requirements: KEH will provide qualified
electrical escorts, at no cost to Contractor when load or vehicle reaches
height of 14 feet or more from road surface, or when clearance of at least
6 feet cannot be maintained from overhead electrical or signal lines.
Notify KEH at least 3 working days before day escort is required.
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1.7 FIELD OFFICE

1.7.1 Field office is required to keep copies of Drawings,
Specifications, and other information pertinent to the Work at Project site.
KEH shall have access'to documents at all times. Should Contractor elect to
utilize portable or relocatable structures, requirements of Paragraph 1.7.2
shall apply.

1.7.2 Anchor or tie down portable or relocatable structures, including
trailers for field offices and storage, to prevent overturning or lateral
movement in winds up to 10 mph. Enclose or skirt underfloor area with
material that will not burn or support combustion to prevent accumulation of
wind-blown debris and use of underfloor space for material storage.
Complete anchoring and enclosing, in accordance with approved submittal,
within 14 days of arrival onsite.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

:1)
Not Used

C11`
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END OF SECTION
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SECTION 01720

PROJECT RECORD DOCUMENTS

PART 1 - 6ENERAL

1.1 REFERENCES:

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to extent designated herein.

1.1.1.1 Washington Administrative Code (WAC)

Title 296 Labor and Industries

Chapter 296-155 Safety Standards for
Construction Work

1.2 SUBMITTALS: Not Used

1.3 RECORD REQUIREMENTS
^.•

1.3.1 The nature of work at the Hanford Site requires certain
documents, defined herein, be held to record construction process and
administration of the Contract. KEH will assemble pertinent data for final
disposition. Prepare, preserve, and deliver project record documents to KEH
required by this Contract. Documents are in addition to submittals required
in Section 01300.

1.3.2 Mark project record documents to identify copies for record and
to prevent use for construction. Keep record copies of construction
documents and make available to KEH during progress of Work.

1.3.3 Some data required for project records shall be delivered to KEh
during course of construction and contract administration, while others
shall be assembled after completion of construction for delivery to KEH.
Document delivery by retaining copy of reports delivered during course of
work until construction completion, retaining copy of letter of transmittal
itemizing delivered items, or other means acceptable to KEH.

1.4 DOCUMENT IDENTIFICATION

1.4.1 General: Documents required for project records are itemized
herein. Identify complete documents by title or number. Notes or markings
added by hand shall be legible utilizing permanent nonsmearing marking
media, such as ink or felt tip markers, in contrasting color.

1.4.2 Contract Documents: St:^ro one set in the field office, apart
from documents used in constructic-•. :nd maintain in clean, dry, and legible
condition. Leg-.: mark items to r.. :-d actual construction, including
changes to dimensions and details, manufacturer's name, and catalog number.
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1.4.3 Activity and Administrative Documents: Deliver or retain in
accordance with following.

1.4.3.1 Weekly Certified Payrolls: Each week deliver certified payrolls,
as required by Section 108 of Contract General Conditions, to KEH, and keep
copies in the field office until Contract completion. Progress payments
will not be processed unless certified payrolls for work periods have been
received by KEH.

1.4.3.2 Daily Force and Equipment Reports: Before noon each day, deliver
one copy of a detailed daily force report, covering labor and supervision of
Contractor and subcontractors for previous day. Report shall include a
general description of work performed, and list major items of equipment on
site.

1.4.3.3 Weekly Manpower Reports: Prepare weekly manpower reports and
deliver, before 10 am on Monday, for previous week, during performance of
Contract. Forms will be furnished by KEH.

1.4.3.4 Weekly Safety Meetings: Conduct weekly walkaround safety
inspections and safety meetings in accordance with WAC-296-155-110. Deliver
one copy of meeting minutes to KEH, as completed.

1.4.3.5 Periodic Equipment Inspections: Document initial and followup,
periodic heavy equipment inspections by the Contractor. Deliver one copy to
KEH, as completed.

1.4.3.6 Subcontracting Plan Reports: Deliver reports documenting
conformance with Subcontracting Plan, as required by Section 89 of Contract
General Conditions.

1.4.3.7 Backfill Permit: Retain backfill permits approved for work
required in Division 2.

1.4.3.8 Soil Compaction Procedure: Retain Forms KEH 0382 completed for
work required in Division 2.

1.4.3.9 Survey Notes: Deliver survey notes specified in Section 01050.

1.4.4 Product Samples and Manufacturer's Instructions: In addition to
submittals required in Section 01300, and requirements of this Section,
information received by Contractor (from suppliers) that documents products
used, and how they were installed, shall be delivered to KEH for Project
Records.

PART 2 - PRODUCTS

Not Used

PART 3 - EXECUTION

Not Used
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SECTION 02147

DIFFUSION BARRIER

T

PART 1 - G ENERAL

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Section to exte nt designated herein.

1.1.1.1 American Society for Testing and Materials (ASTM)

C 136-84a Method for Sieve Analysis of
Fine and Coarse Aggregates

C 207-79 (1988) Hydrated Lime for Masonry
Purposes

C 294-86 ( 1991) Descriptive Nomenclature for
Constituents of Natural Mineral
Aggregates

C 295-90 Practice for Petrographic
Examination of Aggregates for
Concrete

C 977-88 Quicklime and Hydrated Lime for
Soil Stabilization

0 "42-85 (1990) Mineral Filler for Bituminous
Paving Mixtures

D 1664-80 (1985) Test Method for Coating and
Stripping of Bitumen-Aggregate
Mixtures

D 3381-83 Viscosity-Graded Asphalt Cement
for Use in Pavement
Construction

1.1.1.2 Washington State Department of Transportation (WSDOT)

M41-01-84 Construction Manual
w/revisions through June 90

M41-10-91 Road, Bridge, and Municipal
Construction
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1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.

1.2.1 Laboratory Reports: Submit reports from independent laboratory
showing following.

1.2.1.1 Proposed aggregate source will produce gravel classified as
igneous or metamorphic rock in accordance with ASTM C 294. Examine
aggregate in accordance with ASTM C 295.

1.2.1.2 Aggregate meets the requirements of Paragraph 2.1.1.

1.2.1.3 Liquid asphalt meeting the requirements of Paragraph 2.1.2 with
submittal required for each delivered load.

1.2.1.4 Anti-stripping additive meeting the requirements of
Paragraph 2.1.3.

1.2.2 Handling, Placing, and Compacting Procedures: Submit proposed
procedures defining methods for each of the following functions:

^ 1.2.2.1 Handling: Methods used during handling, placing, and spreading
to ensure requirements of Paragraphs 1.3.1 and 3.3.1 are met.

1.2.2.2 Placement: Methods used during placing and spreading to ensure
requirements of Paragraph 3.3.1 are met. Include type and size of equipment
used.

1.2.2.3 Compaction: Methods used for compaction. Include type and size
of equipment used.

1.2.3 Log for Diffusion Barrier Placement: Submit log delineating
approximate placed location and limits of each load including lift
thickness. Traceability shall be tied to each batched or trucked unit of
mix as delivered to Site and noted on log.

1.3 DELIVERY, STORAGE, AND HANDLING

1.3.1 Diffusion Barrier Aggregate

1.3.1.1 Construct stockpiles in accordance with WSDOT M41-10,
Section 3-02.2(6).

1.3.1.2 Remove aggregate from stockpiles in accordance with WSDOT M41-10,
Section 3-02.2(7).

1.3.1.3 Mix and age aggregate, 48 hours minimum, in stockpile after
treatment with anti-stripping additive in accordance with Article 2.2.
Treated aggregate mixtures stored over 30 days after treatment will be
examined by KEH for retreatment before use in diffusion barrier mix.

1.3.1.4 Handling equipment shall meet the requirements of
Paragraph 3.3.1.
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PART 2 - PRO U S

C)

«,

a

2.1 MATERIALS

2.1.1 Aggregate: Composed of crushed stone or gravel aggregates
classified in ASTM C 294 as either igneous or metamorphic rocks, and meeting
following requirements.

2.1.1.1 Aggregate production: In accordance with WSDOT M41-10,
Section 3-01.

2.1.1.2 Grading in accordance with ASTM C 136.

a. Amounts finer than each laboratory sieve (square-openings),
weight percent.

Nominal Square Opening Aggregate Blended
Sie ve Size Percent Percent
5/8 in. 100 100
1/2 in. 92 to 100 92 to 100
3/8 in. 85 to 95 85 to 95
No. 4 65 to 75 65 to 75
No. 16 35 to 41 36 to 42
No. 30 25 to 31 27 to 33
No. 50 14 to 20 16 to 22
No. 200 3.5 to 7.5 6.0 to 10.5

b. Deleterious materials: Particles of specific gravity less
than 1.95, maximum 1 percent by weight.

c. Limits for fractured faces by percent weight: Minimum of
2 fractured faces on 85 percent and at least I fractured face on 90 percent
of materia retained on No. 10 and above sieves, as determined by
WSDOT M41-01 Test Method No. 103.

2.1.2 Asphalt: Meeting the requirements of ASTM D 3381, Grade AR-6000.

2.1.3 Anti-Stripping Additive

2.1.3.1 Diffusion barrier aggreq.'= all be treated with anti-stripping
additive in accordance with Article _. Requirement for use shall be
determined by KEH based on temperature ar.d pH modified ASTM D 1664 for each
aggregate source.

2.1.3.2 Meet the requirements of ASTM D 242 for physical requirements,
sampling, and testing.

2.1.3.3 Hydrated lime meeting chemical composition of ASTM C 207, Type N
or S, or ASTN. ' with a minimum 90% passing the 200 sieve.
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2.2 MIXES

2.2.1 Proportions

2.2.1.1 Size, grade, and quantity of materials, when proportioned and

mixed shall produce mixture meeting following requirements.

a. Asphalt: 7.5 percent, plus or minus 0.5 percent by weight

of total asphalt mixture. Determination of asphalt content will be in
accordance with WSDOT M41-01 Test Method 711.

b. Anti-stripping additive: 3 percent, plus or minus 0.25
percent by weight of total dry aggregate mixture. Aggregate coating after
mixing and aging in stockpile and before mixing with asphalt shall be
adequate to meet the requirements of subparagraph 2.2.2.4.

2.2.2 Mixing

2.2.2.1 Asphalt mixing plants: Meet the requirements of
WSDOT M41-10, Section 5-04.3(1). Collect and reintroduce lime driven from
aggregate during drying and heating in batch plant into product at mixing

- unit.

2.2.2.2 Remove aggregates from stockpiles to ensure minimum segregation

^., when being moved to plant for processing into final mixture. Treat
aggregates with anti-stripping additive in accordance with
subparagraph 2.2.2.4 and store in accordance with subparagraph 1.3.1.3
before introduction to mixing process.

2.2.2.3 Heat aggregates to minimum of 250°F and maximum of 350°F.

2.2.2.4 Anti-stripping additive: Lime treatment to meet 95 percent
minimum coverage determined by visual examination. Mix water and aggregate
thoroughly in pugmill or other approved mechanical mixer with lime specified
in subparagraph 2.2.1.1b and 5 percent water, plus or minus 0.5 percent.
Use aggregate weight to determine water content.

2.2.2.5 Quantity of asphalt material shall not be reduced by quantity of
anti-stripping additive.

2.2.2.6 Heat AR6000 asphalt to minimum 275°F and maximum 315°F. Avoid
local overheating and provide continuous supply of material to mixer.

2.2.2.7 Asphalt wet mixing time: Sufficient to produce 95 percent coated
particles determined by WSDOT M41-01, Test Method 714.

2.2.2.8 Mix temperature: Not exceed 340'F at batch plant.

2.2.2.9 Mix temperature: Not less than 260°F during placing.

2.2.2.10 Asphalt from each specific source or supplier shall not be
blended or mixed with other asphalt sources or suppliers.
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PART 3 - EXECUTION

3.1 EXAMINATION

3.1.1 Placement(s) of Diffusion Barrier: Check interface s.urfaces for
cleanliness.

3.2 PREPARATION

3.2.1 Subgrade: Prepare subgrade in accordance with Section 02200,

Paragraph 3.2.7, within 3 weeks before placing diffusion barrier.

3.3 INSTALLATION

3.3.1 Diffusion Barrier

3.3.1.1 Before placement demonstrate to KEH, by trial placement at site,

procedure proposed for placing and compacting diffusion barrier. Prepare

"Soil Compaction Procedure" Form KEH-382, sample appended, in accordance

,V with printed instructions, for following types. Forms will be furnished by

KEH.

a. Machine placed using self propelled automated asphalt paving
:^I machine.

b. Hand placed using vibratory plate compactors, hand tampers,
walk behind rollers, etc.

3.3.1.2 Keep surrounding area free of dust by watering during placing
operation.

0%

3.3.1.3 Equipment used to mix, or place diffusion barrier shall be pre-
heated before use to minimum temperature required to achieve specified mix,
delivery, or placement temperatures.

3.3.1.4 Clean dirt or gravel from equipment used for hauling, placing,
spreading, and compacting before handling diffusion barrier material.

3.3.1.5 Conveyors or other equipment used for placement or spreading
shall not segregate or damage material.

3.3.1.7 Compaction shall be only by dual drive, double drum vibratory
roller except where hand or small compaction equipment is required for
placement or compaction.

3.3.1.8 Compaction rolling shall be completed before cooling of in place
mix to average lift mix temperature of 190°F.

3.3.1.9 Place diffusion barrier in layers not to exceed nominal 7 inches
loose measurement unless approval of KEH is obtained. Compact areas
inaccessible to large hauling equipment by small vibratory mechanical
compactors. Roll or compact until acceptable consolidation is achieved.
KEH will determine type and number of passes required for particular
compacting equipment used based on trial placement in subparagraph 3.3.1.1.
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a. It is anticipated that desired compaction can be obtained
for design mix with 4 to 6 passes of double drum, vibratory steel roller
weighing at least 8 to 10 tons.

b. Acceptable level of compaction shall be minimum 96 percent
of maximum density determined by WSDOT M46-01 Test Method 705.

c. Joints in diffusion barrier layers placed under the basin
structure shall be offset a minimum of 6 inches from the layer immediately
below.

d. Raise backfill progressively around the diffusion break
placement. Maximum depth of diffusion break shall be 12 inches without
backfilling.

3.3.1.10 Mixture load temperature at time of placement shall not vary more
than 20°F from delivery temperature at vault site, except in those areas
using hand placement methods the minimum temperature referenced in
subparagraph 2.2.2.9 shall control.

3.3.1.11 Weather limitations for placing shall be in accordance with
WSDOT M41-10, Section 5-04.3(16) except surface course shall be same as
subsurface course for thickness more than 0.35 foot.

3.3.1.12 Hauling equipment shall meet the requirements of WSDOT M41-10,
Section 5-04.3(2) with following additional requirements.

a. Hauling equipment shall be designed or equipped so that heat
loss during transport of mix is less than 50°F from mixing temperature to
delivery temperature at the job site.

b. Hauling equipment shall not be allowed to be driven on
diffusion barrier unless thoroughly cleaned.

c. Asphalt mix shall be covered during transportation.

3.3.2 Construction Requirements

3.3.2.1 Diffusion barrier placed in large areas shall be placed using
asphalt paver.

a. Asphalt pavers shall be self-contained, power propelled
units, provided with activated screed or strike-off assembly, heated and
capable of spreading and finishing courses of mix material in widths
applicable to section and thickness shown on the Drawings.

b. Screed and strike-off assembly shall effectively produce
finished surface without tearing, shoving, or gouging mixture.

c. Bolt-on extensions over 1 foot in length on either side of
paver shall have same equipment as rest of paver. Hydraulic extenders
without screeds, augers, and vibration shall not be used except in irregular
shaped and minor areas.
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3.3.2.2 Hand placement or other approved methods of placing diffusion
barrier shall be in manner to minimize segregation of material and ravelling
of surface. Segregated rocks on surface shall be collected and discarded

^ from surface.

3.4 FIELD QUALITY CONTROL

3.4.1 Verify placement and compaction of diffusion barrier as specified
in Paragraph 3.3.2 and subparagraph 3.3.1.1.

3.4.2 Sampling and testing of aggregate and diffusion barrier will be
performed by KEH. Rolling and compaction requirements will be controlled
based on subparagraph 3.3.1.9. Patching or repair materials shall be
supplied by Contractor.

3.4.2.1 Acceptance testing for gradation, prior to anti-stripping
treatment, shall be performed as follows:

a. For startup testing, basis of acceptance sampling shall be
based on WSOOT M41-01, Section 9-5.4 with no tolerance bands outside the
specified limits.

b. After startup testing is approved, and it has been
demonstrated by the Contractor that material meets the specified gradation,
further assurance testing shall be basec on a running average of 5
consecutive tests.

c. The above acceptance testing shall remain valid for a
continuous operation of gradation. If the continuous operation of gradation
is interrupted for 60 consecutive days or more, the testing sequence shall
be repeated for additional gradation as shown in Paragraphs a and b.

3.4.2.2 Acceptance testing for diffusion barrier shall be performed as
follows:

a. Basis of acceptance sampling criteria shall be WSDOT M41-01,
Section 9-5.4 with no tolerance bands outside the specified limit for
blended material.

b. Assurance testing shall be based on a running average of
5 consecutive tests.

3.4.3 KEH will examine equipment referenced in subparagraph 3.3.1.4 for
cleanliness.

3.4.4 Samples

3.4.4.1 KEH will observe stockpiled material before each day or partial
days production of diffusion barrier material to verify lime coverage is in
accordance with subparagraph 2.2.2.4.

3.4.4.2 KEH will collect a minmum of one acceptance test per 1000 ton for
gradation.
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3.4.4.3 KEH will collect a minimum of one acceptance test per day or
1000 ton or portion thereof in accordance with WSDOT M41-01, Section 9-5.7
for diffusion break.

^.,.,
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INSTRUCTIONS

This Soil Compaction Procedure form, when approved by the
Engineer/Constructor Inspector, documents witnessing and verifying the
compaction procedure.

Section A is the responsibility of the Construction Contractor. It is to be
completed at the time of backfill compaction demonstration and

^ presented to the Engineer/Constructor Inspector.

Section 8 is completed by the Engineer/Constructor Inspector. Data
entered is obtained from the agency or individual that performed testing.

Section C is completed by the Engineer/Constructor Inspector as the
demonstration is performed. Using the applicable formula, the percent
compaction achieved is determined and entered. Acceptance is based on
the results as compared with the cortipaction percent required in
Section A.

Section D is signed and dated by the Construction Contractor
Representative acknowledging responsibility for this procedure and
compliance thereto for applicable backfill operations. Section D is signed

- and dated by the Engineer/Constructor Inspector to signify witnessing and
verification.

KEH-0382.00R (03189)

END OF SECTION
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SECTION 02200

EARTHWORK

PART 1 - GENERAL

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Secti on to extent designated herein.

1.1.1.1 American Society for Testing and Materials (ASTM)

D653-90a Terminology Relating to Soil,
Rock, and Contained Fluids

1.1.1.2 Washington Administrative Code (WAC)

Title 296, Labor and Industries
00

Chapter 296-155, Safety Standards for Construction Work

Part N Excavation, Trenching, and
Shoring

1.1.1.3 Washington State Department of Transportation ( WSDOT)
cz

M41-10-91 Road, Bridge, and Municipal
Construction

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures.

1.2.1 Method to Prevent Damage During Excavation: Submit procedure
- proposed to ,-,•.ent undercutting existing access road or interrupting

service to exist:ig facilities.

1.2.2 Shoring Design: Submit shoring design including calculations to
ensure requirements of Paragraph 3.3.1.

1.3 FURNISHED MATERIAL: Backfill. See Section 01019.

PART 2 - PRODU CTS

2.1 MATERIALS

2.1.1 General: Obtain soils from excavation or other designated
locations. Obtain onsite approval for soils.

2.1.2 Terms: Standard terminology relating to soil and rock shall be
defined in accordance with ASTM D653.
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2.1.3 Fill or Backfill

2.1.3.1 Structural: Well graded soil mixtures which may contain gravels
up to 3 inches in greatest dimension if uniformly distributed and not
constituting more than 20 percent of volume of each lift.

2.1.3.2 Common Structural: Well graded soil mixtures which may contain
cobbles up to 8 inches in greatest dimension if uniformly distributed and
not constituting more than 20 percent of volume of each lift.

2.1.3.3 Common: Well graded soil mixtures containing gravel and cobbles
up to 8 inches in greatest dimension if uniformly distributed and not
constituting more than 40 percent of volume of each lift.

2.1.4 Road Surfacing: Crushed gravel, meeting the requirements of
WSDOT M41-10, Section 9-03.9(3), Base Course Classification.

2.1.5 Gravel Stabilization: Crushed gravel. Same as Paragraph 2.1.4.

2.1.6 Soil Sterilant: Soil residual herbicide registered by the
v^ Washington State Department of Agriculture.

PART 3 - EXECUTION

3.1 PREPARATION

3.1.1 Clearing and Grubbing: Clear debris and organic materials from
areas to be excavated, filled, or to be used for stockpile, and dispose of
at site designated in Section 01500, Paragraph 1.3.3.

3.2 EXCAVATION

3.2.1 Before performing excavation, obtain excavation permit.
Excavation permits will be furnished as set forth in Section 01065.

3.2.2 Slope sides of excavations or trenches more than 4 feet deep in
accordance with WAC Chapter 296-155, Part N, Table N-1.

3.2.3 Locate and expose underground utilities by hand tools. Use of
heavy equipment and machinery is subject to approval of KEH.

3.2.4 Cut and remove bore hole casings, if encountered, after obtaining
concurrence from KEH.

3.2.5 Store excavated material at stockpile areas shown on the
Drawings. Water stockpile to ensure dust control during excavation, stock
piling of excavated material, construction of access road, and until the
project is completed.

3.2.6 Wherever slopes of excavations will intersect existing
underground lines or structures such as underground piping, electrical ducts
or direct buried electrical lines, install shoring or other means of support
to prevent overstressing existing structure or underground lines or to
prevent interrupting service to existing buildings.

W125C1.SP.2889 02200 - 2 W-125-C1
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3.2.7 Subgrade

3.2.7.1 Make excavations to depth shown on the Drawings. Make bottom of
excavation, level, true, and free of loose material. Moisten subgrade soil
as required and compact to 95 percent of maximum density before•placing
diffusion barrier.

3.2.7.2 If over-excavation occurs, correct by placement of structural
backfill, compacted in accordance with subparagraph 3.3.2.2a.

3.3 INSTALLATION

3.3.1 Shoring: Design and install shoring where shown on Drawings in
accordance with WAC Chapter 296-155, Part N. Design calculations shall be
prepared and stamped by a registered Professional Engineer. Soil properties
for shoring design are as follows:

Classification:

®

n

3.3.2

3.3.2.1

Density:

Active Earth Pressure
Coefficient:

Fill and Backfill

General

Loose to medium dense, silty
fine sand

116 pcf

0.23 (k,)

a. Backfill Permit: Do not start fill or backfill without
approved permit as set forth in Section 01065.

b. Use only select material: for fill or backfill. Materials
from KEH stockpile or other source used for backfilling shall be free of the
following:

1) Hard lumps or cobbles (larger than 3 inches for
structural and larger than 8 inches for common or common structural fill or
backfill).

2) Frozen particles defined as solidly frozen lumps or
pieces larger than three inches that cannot be broken down and dispersed
randomly throughout unfrozen backfill.

3) Organic matter and trash.

Occasional inclusion of one or more of the above mentioned items will be
acceptable, provided the compaction of backfill meets the requirements of
control tests in accordance with WSDOT (subparagraphs 3.3.2.2.b, and
3.3.2.2.c of this section).

c. Do not place fill or backfill on frozen ground. A light
frost cover during backfill operations, nominally greater than 1/2 inch
shall be broken up and dispersed throughout backfill. Deeper frost layers,
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if encountered during backfilling, shall be removed and replaced with
unfrosted/unfrozen material on as-required basis.

n,

^

d. Filling or backfilling by sluicing or flooding with water
will not be permitted.

3.3.2.2 Structural

a. Before compaction or placement of backfill, demonstrate to
KEH by physical test at site, that procedure proposed for installation and
compaction of soils will provide degree of compaction specified. Prepare
"Soil Compaction Procedure" Form KEH-0382, sample appended, in accordance
with printed instructions. Forms will be furnished by KEH.

Structural fill/backfill shall be used for the following areas:

1) Under diffusion barrier if over excavated.

2) Within 1 foot around the perimeter of diffusion
barrier.

Common structural fill/backfill shall be used on all other areas around
diffusion barrier placement and for access roads.

b. Place backfill in accordance with WSDOT M41-10,
Section 2-03.3(14)C and approved procedure as follows.

1) Use Method C under and around diffusion barrier
placement areas as shown on Drawings.

2) Use Method B under access roads.

c. Compaction control tests will be in accordance with
WSDOT M41-10, Section 2-03.3(14)D.

3.3.2.3 Common

a. Place fill or backfill in layers not more than 12 inches
thick, loose measurement for berms.

b. Compact each layer, full width, by at least one pass of
vibratory or rammer type compactor, pneumatic-tired roller, loaded scraper
wheel, grader wheel or power roller.

3.3.3 Place road surfacing on construction and office access roads as
shown on the Drawings. Compact road surfacing in accordance with
WSDOT M41-10, Section 4-04.3(5).

3.3.4 Finish Grading and Stabilization

3.3.4.1 Rake area ( along access road and berms, east of coordinate W44000
and office access road shown on Drawings) disturbed by work, remove surface

W125C1.SP.2889 02200 - 4 W-125-C1
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stones larger than 6 inches and dispose of excess material and debris at
area designated by KEH. Broken asphalt shall be disposed per Section 01500,
Paragragph 1.3.3.

3.3.4.2 Stabilize berms as shown on the Drawings. Use soil sterilant
before placing crushed gravel. Apply soil sterilant in accordance with
manufacturer's instructions and application rates.

3.4 FIELD QUALITY CONTROL

3.4.1 Soil Compaction Tests: Sampling and testing of compacted fill,
road surfacing and backfill will be performed by KEH.

;r
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INSTRUCTIONS

This Soil Compaction Procedure form, when approved by the
Engineer/Constructor Inspector, documents witnessing and verifying the
compaction procedure.

Section A is the responsibility of the Construction Contractor. It is to be

Ir
completed at the time of backfill compaction demonstration and
presented to the Engineer/Constructor Inspector.

Section B is completed by the Engineer/Constructor Inspector. Data
entered is obtained from the agency or individual that performed testing.

Section C is completed by the Engineer/Constructor Inspector as the
^... demonstration is performed. Using the applicable formula, the percent

compaction achieved is determined and entered. Acceptance is based on
the results as compared with the conipaction percent required in
SectionA.

Section D is iigned and dated by the Construction Contractor
Representative acknowledging responsibility for this procedure and
compliance thereto for applicable backfill operations. Section 0 is signed
and dated by the Engineer/Constructor Inspector to signify witnessing and
verification.

^

KEH-0382.000. (03/09)

END OF SECTION
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SECTION 02850

SITE APPURTENANCES

PART 1 - GENERAL

1.1 REFERENCES

1.1.1 Reference Standards and Specifications: The following standards
and specifications, including documents referenced therein, form part of
this Secti on to extent designated herein.

1.1.1.1 American Wood-Preservers Association (AWPA)

C1-88 All Timber Products--
Preservative Treatment by
Pressure Processes

C2-89 Lumber, Timbers, Bridge Ties
and Mine Ties--Preservative
Treatment by Pressure Processes

^
P5-89 Water-Borne Preservatives

C^, P8-89 Oil-Borne Preservatives

r• 1.1.1.2 Painting and Decorating Contractors of America (PDCA)

1984 Architectural Specification Manual

1.1.1.3 West Coast Lumber Inspection Bureau ( WCLIB)

16-1970 ( R 1984) Grading Rules for West
Coast Lumber

- 1.2 PAINT STORAGE AND PROTECTION

1.2.1 Store and mix materials at minimum ambient temperature of 45'F in
well venti lated and heated area or areas in accordance with manufacturer's
recommendations.

1.2.2 Take precautions to prevent fire hazards and spontaneous
combustion . Place cotton waste, cloths, and hazardous materials in
containers and remove from site daily.

1.3 SUBMITTALS: Refer to Section 01300 for submittal procedures.

PART 2 - PR UCT

2.1 MATERIALS

2.1.1 Fill or Backfill: Meet the requirements of Section 02200,
Paragraph 2.1.1.
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2.1.2 Guardrail and Posts, and Marker Posts: Douglas fir, light
framing construction grade in accordance with WCLIB 16.

10

2.1.2.1 Guardrail: Minimum 2 inch by 4 inch nominal. ;

2.1.2.2 Posts: Minimum 4 inch by 4 inch nominal, treated in accordance
with AWPA C1, C2, P5 or P8 to at least 4 inches above line of embedment.

2.1.3 Painting Materials

2.1.3.1 Furnish materials identified in PDCA Architectural Specification
Manual, Chapters 5, and 7 for systems scheduled in Article 3.4.

2.1.3.2 Furnish ready-mixed materials.

PART 3 - EXECUTION

3.1 INSTALLATION

3.1.1 Install guardrail posts by drilling or digging only. Install
vertically at locations, spaced, and to depths shown on the Drawings.

3.1.1.1 Backfill voids around posts and thoroughly tamp.

3.1.2 Attach guardrails to posts with nails or bolts and space rails as
shown on the Drawings.

3.2 PREPARATION OF PAINTED SURFACES

3.2.1 Prepare surfaces in accordance with recommendations for finish
material manufacturer and PDCA Architectural Specification Manual,
Chapter 3, for finish system specified.

3.3 APPLICATION OF PAINT

3.3.1 Perform work in accordance with manufacturer's directions, PDCA
Architectural Specification Manual, and this Section.

3.3.2 Environmental Requirements

3.3.2.1 Temperature: Unless otherwise recommended by paint manufacturer,
apply coatings when ambient and surface temperatures are between 45 and 950F
except water-thinned paints and other special coatings. Apply water-thinned
paints when ambient and surface temperature is between 50 and 900F.

3.3.2.2 Weather

a. Do no exterior work on unprotected surfaces if it is raining
or moisture from other source is present or expected before applied finishes
can dry or attain proper cure without damage.

b. Allow surfaces to dry and attain required temperatures and
conditions specified before proceeding with work or continuation of
previously started work.

W12SCI.SP.2889 02850 - 2 W-125-C1
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c. Do not apply finish in areas where dust is being generated.

3.3.2.3 Humidity: Follow manufacturer's directions for extremes.

3.4 SCHEDULES

3.4.1 Color: Unless otherwise noted, color shall be safety yellow.

3.4.2 Paint and Finish, Exterior

3.4.2.1 Woodwork: Guardrail and posts

Ext 1-A, Custom Grade, gloss

END OF SECTION

cr^
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KEH-5321 (W-125)
March 9, 1992
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Drawing
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H-2-79694 Civil Site Plan

H-2-79695 Civil Construction Road Excavation Plan
Sheet 1

H-2-79695 Civil Construction Road Profile and Misc Details
Sheet 2

H-2-79696 Civil Vault Excavation Plan

H-2-79697 Civil Diffusion Barrier
Sheet I

H-2-79697 Civil Diffusion Barrier Placement Sections
Sheet 2
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KEH-5321 (W-125)
March 9, 1992

SCHEDULE OF PERMITS
AND ACCEPTANCE TEST PROCEDURES

A. PERMITS

Refer to Section 01065 of Construction Specification W-125-C1, Rev. 0.

B. ACCEPTANCE TEST PROCEDURES

(Reserved)
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KEH-5321 (W-125)
March 9, 1992

ADDENDA
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CORRESPONDENCE DISTRIBUTION COVERSHEET

Author Addressee Correspondence No.

J. D. Bauer, RL D. B. Jansen, Ecology Incoming 9302115
(M. W. Cline, WHC) Xref 9259297D

Subject: TRANSMITTAL OF THE GROUT TREATMENT FACILITY PROJECT W-125 EXCAVATION
DETAILS

INTERNAL DISTRIBUTION

Approval Date Name Location w/att

Correspondence Control A3-01

B. A. Austin 82-35

R. C. Bowman H6-23

G. D. Carpenter H6-30

M. W. Cline H6-24

C. K. DiSibio B3-15

J. L. Epstein R4-01

W. T. Gretsinger R4-01

G. W. Jackson, Assignee H6-21

R. J. Landon H6-22

R. E. Lerch B3-63

P. J. Mackey B3-15

H. E. McGuire, Level 1 83-63

S. M. Price H6-23

R. K. Sanan R4-05

J. E. VanBeek R3-27

E. P. Vodney B3-50

R. F. Wood R4-01

RCRA File/GHL H6-23

MWC File/LB H6-24

54-6000-117 (9/88) WEF008
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